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CHECK LIST 

 

Please tick the appropriate column. 

Sl. 

 NO. 

DOCUMENT ENCLOSED  

YES NO 

1.  Whether Covering Letter of Tenderer on his 

Letter Pad has been attached with the Tender. 

  

2.  Whether the Tender Document including 

Technical and Financial Bid (Schedule A) have 

been duly filled in and signed with Firm’s stamp 

on each page.  

  

3.  Whether the Site Assessment Certificate by the 

Tenderer based on his assessment of Project 

Site has been attached with the Tender as per 

the prescribed Performa attached in Scope of 

work. 

  

4.  Whether the List of Drilling Plant & Machinery 

available with Tenderer has been attached 

with the Tender. 

  

5.  Whether Unit Rates of Items have been quoted 

in both Figures and Words. 

  

6.  Whether Gross Amount of Tender Value has 

been quoted both in Figures and Words. 

  

7.  Whether quoted Unit Rates and Amounts are in 

Nepalese Rupees. 

  

8.  Whether work experience certificate as 

mentioned in Bid invitation has been enclosed 

  

9.  Whether certificate of annual turnover of last 

three year as mentioned in Bid invitation has 

been enclosed 
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INVITATION OF TENDER 
 

1.0 Item rate Tenders are invited by Project Manager, JPO-SKSKI, Biratnagar, Nepal 

on behalf of Nepal-India, Joint Project Office - Sapta Kosi Sun Kosi Investigation 

(JPO-SKSKI) from eligible Contractors/Agencies from India and Nepal for the work 

of ‘Diamond Core Drilling for Geo-Technical Investigation at Dam Site Kuruleghat, 

Diversion Tunnel and Power House Complex of Sunkosi Kamala Diversion 

Multipurpose Project, Udaipur, Nepal”. 

 

2.0 The estimated cost of the work is NRs. 642.49 Lakhs (Nepalese Rupees Six Crore 

Forty-Two Lakh Forty-Nine Thousand Only) equivalent to (INR 401.56/- lakhs) 

(Indian Rupees Four Crore One Lakh Fifty-Six Thousand Only). This estimate, 

however, is given merely as a rough guide. 

 

3.0 Agreement: Agreement shall be drawn with the successful Tenderer on 

prescribed Form No. CPWD 7/8 (enclosed). Tenderer shall quote his rates as per 

various terms and conditions of the said form, which shall form part of the 

agreement.  

 

4.0 Time of Completion: The time allowed for carrying out the works shall be 240 days 

(08 months) (excluding the time required for conducting tests during the drilling) 

from the date of issue of 'Letter of Intent' to commence the works or making 

available the Custom Exemption Certificate from Government of Nepal 

(Applicable for Indian Firms only), whichever is later.  

 

5.0 Availability of Site: The site for the work is available.  

 

6.0 Earnest Money: The tender shall be accompanied by earnest money of NRs. 

12.85 Lakhs (INR. 8.03 Lakhs) in the form of Demand Draft/FDR/Bank Guarantee 

of a Scheduled Bank of Nepal / India issued in favour of “JPO SKSKI-Project 

Manager” payable at Biratnagar, Nepal. 
 

7.0 Procedure for Submission of Tender:  Following procedure for submission of tender 

shall be strictly followed by the Tenderers: 

 

8.1 

 

The tender shall be submitted as per two bid system, consisting of 

Technical Bid and Financial Bid in two separate sealed envelopes 

(Envelope – I & II). The complete tender (both envelopes, I & II) shall be 

kept in one envelope super scribed with the “Name of Work”.  

8.2 In Envelope-I, Earnest money through prescribed instrument should be 

placed in a sealed envelope (marked as Envelope-A) super-scribed as 

“Earnest Money Deposit”. In the same Envelope -I along with EMD, 

technical Bid of tenders, should also be placed in another sealed 

envelope (marked as Envelope-B) super scribed as Technical Bid. The 

technical bid should consist of all the required documents from bidder 

Nepal – India 

Joint Project Office 

(Government of Nepal & Government of India) 
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confirming his requisite eligibility to the tender including the complete 

tender document wherein only Schedule-A (i.e. Financial Bid) shall be left 

blank.  

8.3 Envelope - II shall consist of duly filled Schedule-A (Financial Bid) of the 

tender. It is clarified here that Schedule-A shall be left blank in Envelope -I 

if any bidder submits a filled copy of Schedule-A in the technical bid i.e. 

Envelope-I, the rates so mentioned shall not be considered at all in 

financial evaluation. Only the rates mentioned in the Schedule-A of 

Envelope-II shall be considered during Financial Evaluation. 

8.4 The tender document shall be duly filled up and signed by Tenderer on 

every page. 

8.5 Envelope I shall be opened first. The technical bid (Envelope B) shall be 

opened only for those tenderers whose Earnest Money Deposit submitted 

in Envelope A is found to be in order. The tenders which are found 

devoid of requisite EMD shall be rejected and shall not be considered for 

technical evaluation. 

8.6 Bidders are advised not to put any condition; conditional tenders are 

liable to be rejected.  

8.7 It shall be ensured by the bidder that the Check List given in Tender 

Document is duly and completely filled in and all necessary documents/ 

information prescribed therein are submitted with the Tender.  

8.8 Only those tenders shall be considered for financial biding who will 

qualify the technical evaluation.  

The technical evaluation as well as financial evaluation shall be 

undertaken by the Technical Evaluation Committee duly constituted for 

this purpose. 
 

8.0 Last Date of Submission and Opening of Tenders : Tenders, placed in 

sealed envelope, with the name of work on the envelops, shall be 

submitted in the office of Project Manager, JPO-SKSKI Office, Biratnagar, 

Nepal up to 15:00 Hrs (NST) on 20.08.2026 and will be opened by 

authorized representative of Project Manager, JPO-SKSKI,  Biratnagar, 

Nepal on the same day at 15:30 Hrs (NST) in the presence of the Tenderers 

or their authorized representative (accompanied with the authorization 

letter in this regard from the firm), who wish to be present at the time of 

Tender opening. 

 

9.0 Visit to Work Site by Tenderers: Tenderers are advised to visit and inspect 

the project site at their own cost and examine the site and its surroundings 

and satisfy themselves, before submitting their Tenders, as to the nature of 

the ground and sub-soil (so far as is practicable), the form and nature of 

the site, the means of access to the site, the accommodation they may 

require and in general shall themselves obtain all necessary information as 

to the risks, contingencies and other circumstances which may influence or 

affect their Tender & rates of various items.  
 

10.0 A Tenderer shall be deemed to have full knowledge of the site on 

submission of tenders. The Tenderer shall be responsible for arranging and 

maintaining, at their own cost, all materials, tools & plants, water, 
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electricity, access & approach paths, facilities for workers and all other 

services required for executing the work unless otherwise specifically 

provided for in the Tender documents.  
 

11.0 Submission of a Tender by a Tenderer implies that he has read this notice 

and all other Tender documents and has made himself aware of the 

scope and specifications of the work to be carried out. 
 

12.0 Acceptance of Tender: Notwithstanding the conditions mentioned in the 

tender, The Project Manager, JPO-SKSKI, Biratnagar, Nepal does not bind 

himself to accept the lowest or any other Tender and reserves his right to 

reject any or all of the Tenders received without assigning any reason. 

 

13.0 The Project Manager, JPO-SKSKI, Biratnagar, Nepal also reserves to himself 

the right of accepting the whole or any part of the Tender and the 

Tenderer shall be bound to perform the same at the quoted rates. 
 

14.0 Tenders, in which any of the prescribed conditions are not fulfilled or are 

incomplete in any respect, are liable to be rejected. 
 

15.0 Canvassing whether directly or indirectly, in connection with Tenders is 

strictly prohibited and the Tenders submitted by the Tenderer who resort to 

canvassing are liable to be rejected. 
 

16.0 Validity Period of Tender: The Tender for the works shall remain open for 

acceptance for a period of 180 days (one hundred eighty days) from the 

prescribed date of opening of Tenders. In exceptional circumstances prior 

to expiry of the original Tender validity period, the Project Manager, JPO-

SKSKI, Biratnagar may request the Tenderers to extend the period of validity 

for a specified additional period.  The request and the responses thereto 

shall be made in writing. If any Tenderer withdraws his Tender before the 

said period or makes any modifications in the terms and conditions of the 

Tender which are not acceptable to the Project Manager, JPO-SKSKI, 

Biratnagar, Nepal then the Project Manger, JPO-SKSKI, Biratnagar, Nepal 

shall, without prejudice to any other right or remedy, be at liberty to forfeit 

the aforesaid earnest money. 
 

17.0  Tender Price: Unless stated otherwise in the Tender document, the 

contract shall be for the whole Work based on the unit rates to be quoted 

by the Tenderer and quantities specified in Tender document in Schedule-

A titled "Schedule of Quantities and Rates". The Tenderer shall fill in rates for 

all items of the Work described in the "Schedule of Quantities and Rates". 

Unless otherwise provided in the Tender document, the rates quoted by 

the Tenderer shall remain firm during the entire contract period and any 

extensions thereto. 
 

18.0 Amendment of Tender Document: At any time prior to the deadline for 

submission of Tenders, the Project Manger, JPO-SKSKI, Biratnagar, Nepal 

may amend Tender documents by issuing addendum. Any addendum 

thus issued, shall be part of the Tender document. To give prospective 
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Tenderers, reasonable time for taking an addendum into account in 

preparing their Tenders, JPO-SKSKI may extend, as felt necessary, the 

deadline for submission of Tenders. The same addendum shall also be 

uploaded in the respective websites. 
 

19.0 Clarification on Tenders: During examination and evaluation of Tenders, 

the Project Manger, JPO-SKSKI, Biratnagar Nepal may at his discretion ask 

Tenderers for furnishing any clarification on Tenders, including breakdown 

of unit rates. The request for clarifications and the response there to shall 

be in writing, but no change in the rates or substance of the Tender shall 

be sought or offered or permitted except as required to confirm the 

correction of arithmetic errors discovered by the Project Manger, JPO-

SKSKI, Biratnagar Nepal during the evaluation of the Tenders. 
 

20.0 In case of Consortium/Joint venture bidding for the tender, the partnership 

deed/ Memorandum of Understanding between firms shall be mandatorily 

annexed with the tender. Sub-contracting is strictly not allowed. 
 

21.0 Firms fulfilling the following eligibility conditions (Qualification criterion for 

technical evaluation) are eligible to bid for above work: 

I. Firm should have proven experience of minimum Five years of 

Diamond Core Drilling works for Geotechnical Investigation of River 

Valley Projects in India/Nepal/Bhutan; and 

 

II. Firm should have executed at least three similar completed works 
(Similar works means firms have done works of drilling in River Valley Projects in 

India/Nepal/Bhutan by Diamond Core drilling) costing not less than the 

amount equal to 40% (Forty Percent) of the estimated cost; or 

 

Firm should have executed at least two similar completed works 

costing not less than the amount equal to 50% (Fifty Percent) of the 

estimated cost; or 

 

Firm should have executed at least one similar completed works 

costing not less than the amount equal to 80% (Eighty Percent) of 

the estimated cost. 

 

III. Firm should have completed at least one drill hole of 550 m or more 

depth in River Valley Projects. 

 
For confirmation of the above criteria (clause 21.0 II &III), completion 

certificates issued by the respective project authorities shall be submitted 

with the bid documents. The certificates must clearly indicate the scope, 

nature, and value of the various components of work executed, so as to 

establish conformity with the defined criteria for similar works.  

 

IV. Firm shall have in its possession at least two normal conventional 

diamond core drilling machines and at least one 'Wire Line Drilling 
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Machines' capable of drilling up to 600 m depth in hilly terrain. 

Document in this regard should be annexed with the tender. 

 

V. Firm's average annual turnover during last 3 years (F.Y. 2025-26, 

2024-25 & 2023-24) shall not be less than 80% of the estimated cost. 

The copies of Balance Sheet and Profit & Loss Account duly audited 

by Chartered Accountant shall be furnished in the Tender. Bidders 

shall submit CA certified copy of last three-year annual turnover 

statement. 

 

VI. The Bidder should not be blacklisted / debarred from participating in 

tender floated by any State/ Central   Govt. Agencies of Govt. of 

Nepal & India. An undertaking on company’s letterhead should be 

submitted for the same. 

 

22.0 Signing of Contract Agreement: On acceptance of tender, the contract 

shall be signed between successful tenderer and JPO-SKSKI within 15 days 

from the stipulated date of award of the work. The contract shall consist of: 

(a) The ‘Invitation of Tender’, all the Tender documents including 'General 

Conditions & Clauses of Contract', 'Additional Terms & Conditions', 'Special 

Terms & Conditions', ‘Technical Specifications’ and ‘Drawings’, if any, 

forming the Tender as issued at the time of invitation of Tender and 

acceptance thereof together with all correspondence leading thereto. 

(b) Standard CPWD Form-7/8: “Item Rate Tenders & Contract for Works”.  

 

23.0 Any corrigendum, subsequent amendments and / or extension of date, if any, for 

submission of Bids shall be communicated on www.cwc.nic.in and 

www.doed.gov.np .Tenderer(s) are advised to visit the portals regularly before the 

deadline for submission of Bids.                                                 

  

                                                    

 

 

     Sd./- 

Project Manager, JPO-SKSKI, Biratnagar, Nepal 

http://www.cwc.nic.in/
http://www.doed.gov.np/
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CPWD FORM-7/8 

Item Rate Tender & Contract for Works 
 

Name of the Work: Diamond Core Drilling for Geo-Technical Investigation at Dam 

Site Kuruleghat, Diversion Tunnel and Power House Complex of Sunkosi Kamala 

Diversion Multipurpose Project, Udaipur, Nepal.   

 

(i)  To be submitted by 15:00 hrs. (NST) on 20.08.2026 to the Project Manager, JPO-

SKSKI, Biratnagar, Nepal. 

  

(ii) To be opened in presence of Tenderer(s) who may wish to be present at 15:30 

hrs. (NST) on 20.08.2026 in the office of Project Manager, JPO-SKSKI, Biratnagar, 

Nepal. 

 

TENDER 

 

I/We have read and examined the 'Notice Inviting Tender', Schedule 'A', 'B', 'C', 'D', 'E' 

& 'F', Technical Specifications, applicable Designs & Drawings, 'General Conditions & 

Clauses of Contract', 'Additional Conditions of Contract', 'Special Conditions of 

Contract’, ‘Schedule of Quantities & Rates' and other documents and Rules referred 

to in the conditions of Contract and all other contents in the Tender document for the 

above work. 

 

I/We hereby tender for the execution of the work specified in this Tender documents 

by the Project Manager, JPO-SKSKI, Biratnagar, Nepal within the time specified in 

Schedule ‘F’ and in accordance in all respects with specifications, designs, drawings 

and instructions in writing referred to in Clause 8 of the 'General Conditions & Clauses 

of Contract' and with such materials as are provided for, by, and in respects in 

accordance with, such conditions so far as applicable. 

 

We agree to keep the Tender open for 180 days (one hundred eighty days) from 

the prescribed date of opening of Tender thereof and not to make any 

modifications in its terms and conditions. 
 

A sum of NRs. 12.85 Lakhs/- (Nepalese Rupees Twelve Lakhs Eighty-Five Thousand 

only) / INR. 8.03 lakh/- (Indian Rupees Eight Lakh and Three Thousand only) has 

been deposited in the form of Demand Draft/FDR/Bank Guarantee of a Schedule 

Bank of Nepal / India in favour of the “JPO SKSKI-Project Manager” and payable at 

Biratnagar, Nepal as Earnest Money.  

 

If I/We, fail to furnish the prescribed performance guarantee within prescribed 

period, I/We agree that the Project Manager, JPO-SKSKI, Biratnagar, Nepal or his 

Nepal – India 

Joint Project Office 

(Government of Nepal & Government of India) 

Sapta Kosi Sun Kosi Investigation (JPO-SKSKI) 
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successors in office shall without prejudice to any other right or remedy, be at liberty 

to forfeit the said earnest money absolutely otherwise the said earnest money shall 

be returned to Tenderer by him after deposition of performance guarantee by 

Tenderer. 

 

Further, if I/We fail to commence work as specified, I/ We agree that the Project 

Manager, JPO-SKSKI, Biratnagar, Nepal or the successors in office shall without 

prejudice to any other right or remedy available in law, be at liberty to forfeit the said 

performance guarantee absolutely. The said Performance Guarantee shall be a 

guarantee to execute all the works referred to in the tender documents upon the 

terms and conditions contained or referred to those in excess of that limit at the rates 

to be determined in accordance with the provision contained in Clause 8 of the 

tender form. 

 

Further, I/We agree that in case of forfeiture of Earnest Money or Performance 

Guarantee as aforesaid, I/We shall be debarred for participation in the re-tendering 

process of the work. 

 

I/We hereby declare that I/we shall treat the Tender documents, drawings and other 

records connected with the work as secret/confidential documents and shall not 

communicate any information derived there from to any person to whom I/we 

am/are not authorised to communicate the same or use the information in any 

manner prejudicial to the safety of the State. 

 

 

 

 

Dated: ..............     Signature of Contractor 

       Postal Address 

 

Witness:                                                                               Seal 

 

 

Address: 

 

 

Occupation: 
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ACCEPTANCE 

 

The above Tender (as modified by you as provided in the letters mentioned 

hereunder) is accepted by me for and on behalf of the JPO-SKSKI for a sum of 

NRs. ______________ (Nepalese Rupees 

_______________________________________________ ) 

 

The letters referred to below shall form part of this contract Agreement: 

 

 (i) 

 

(ii) 

 

(iii) 

        

(iv) 

 

(v) 

 

(vi) 

 

(vii)  

 

(viii) 

 

(ix) 

 

 

 

 

 

 For & on behalf of JPO-SKSKI 

        

Signature ................... 

 

Dated: ............     Designation ................ 
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SCHEDULES 

 

 

1.0 SCHEDULE ‘A’:  Schedule of Quantities & Rates (Enclosed separately). 

 

 

2.0 SCHEDULE ‘B’: (Not Applicable). 

 

 

3.0 SCHEDULE ‘C’: (Not Applicable). 

 

 

4.0 SCHEDULE ‘D’: (Not Applicable). 

 

 

5.0 SCHEDULE ‘E’: (Not Applicable). 

 

 

6.0 SCHEDULE ‘F’: (Enclosed). 

 

 

7.0 CLAUSE 10 CC:  (Not Applicable). 

 

Nepal – India 

Joint Project Office 

(Government of Nepal & Government of India) 

Sapta Kosi Sun Kosi Investigation (JPO-SKSKI) 
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SCHEDULE ‘F’ 
 

Reference to General Conditions & Clauses of Contract. 
 

Name of work: Diamond Core Drilling for Geo-

Technical Investigation at Dam 

Site Kuruleghat, Diversion Tunnel 

and Power House Complex of 

Sunkosi Kamala Diversion 

Multipurpose Project, Udaipur, 

Nepal. 

Estimated cost of work: NRs. 642.49 Lakhs (INR. 401.56 

Lakh) 

Earnest money: NRs. 12.85 Lakhs (IRs. 8.03 Lakhs) 

Performance Guarantee: 5% of Tender value to be 

deposited within 30 days from the 

issue of Letter of Intent in the form 

as specified in Clause 3.1 of 

General Conditions & Clauses of 

Contract. 

Security Deposit: 2.5% of Tender value to be 

deducted from running bills as 

specified in Clause 3.2 of General 

Conditions & Clauses of Contract. 

Officer Inviting Tender  

 

Project Manager, JPO-SKSKI, 

Biratnagar, Nepal 

Office email address jposkskibrt@gmail.com 

Definitions & Interpretations:  
1 (v) Employer Project Manager, JPO-SKSKI, 

Biratnagar, Nepal 
1(vi) Engineer Senior Engineer, JPO-SKSKI 

Biratnagar, Nepal 
1 (vii) Accepting Authority: Team leaders, JTE (Nepal & India) 
1 (ix) Percentage on cost of 

materials and labour to 

cover all overheads and 

profits. 

15% 

1 (x) Standard Schedule of 

Rates: 

 As per prevailing market rate in 

Nepal 
1 (xi) Department: JPO-SKSKI, Biratnagar, Nepal 
1.6 (ii) Standard Form. CPWD Form-7/8 as modified & 

corrected up to one month prior 

Nepal – India 

Joint Project Office 

(Government of Nepal & Government of India) 

Sapta Kosi Sun Kosi Investigation (JPO-SKSKI) 
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to date of submission of Tender. 

Clause 

4.1 

Authority for fixing 

compensation under 

Clause 4.1 

Project Manager, JPO-SKSKI, 

Biratnagar, Nepal 

 

Clause 5  

 Time allowed for 

execution of work. 

240 days 

 Authority to give fair and 

reasonable extension of 

time for completion of 

work 

Project Manager, JPO-SKSKI, 

Biratnagar, Nepal 

Clause 7: Issue Rate of Material at 

Site of work 

 

Not Applicable 

Clause 8 

 

 

8.1 Specifications to be 

followed for  

Execution of work. 

As given in Tender Document 

under 'Scope of work and 

Technical Specification'. 
8.5 Deviation Limit beyond 

which fresh rate for an 

item may be claimed by 

contractor 

Individual item may change to 

any extent without any limit. 

8.5 Rate of Extra / Substituted 

items 

To be determined by the Project 

Manager, JPO-SKSKI, Biratnagar in 

accordance with Clause 8.5 of 

‘General Conditions & Clauses of 

Contract’. 

Competent Authority for deciding 

reduced rates. 

Team Leader, JTE (Nepal & India) 
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GENERAL CONDITIONS & CLAUSES OF CONTRACT 

 
1.0  Definition and Interpretation 

1.1 The Contract means the documents forming the Tender and acceptance 

thereof and the formal agreement executed between the Project 

Manager, JPO-SKSKI, Biratnagar, Nepal and the Contractor, together with 

the documents referred to therein including these conditions, the 

specifications, designs, drawings and instructions issued from time to time 

by the Employer and all these documents taken together, shall be 

deemed to form one contract and shall be complementary to one 

another. 

 In the contract, the following expressions shall, unless the context otherwise 

requires, have the meanings, hereby respectively assigned to them: - 

(i) The expression works or work shall, unless there be something either in 

the subject or context repugnant to such construction, be construed 

and taken to mean the works by or by virtue of the contract 

contracted to be executed whether temporary or permanent, and 

whether original, altered, substituted or additional. 

(ii) The Site shall mean the land/or other places on, into or through which 

work is to be executed under the contract or any adjacent land, path 

or street through which work is to be executed under the contract or 

any adjacent land, path or street which may be allotted or used for 

the purpose of carrying out the contract. 

(iii) The Contractor shall mean the individual, firm or company, whether 

incorporated or not, undertaking the works and shall include the legal 

personal representative of such individual or the persons composing 

such firm or company, or the successors of such firm or company and 

the permitted assignees of such individual, firm or company. 

(iv) The Project Manager means the Project Manager, JPO-SKSKI, 

Biratnagar, Nepal and his successors. 

(v) The Employer means the Project Manager, JPO-SKSKI, Biratnagar, 

Nepal. 

(vi) The Engineer means who shall supervise the work on behalf of the 

Employer. 

(vii) Accepting Authority shall mean the authority mentioned in Schedule-

F. 

Nepal – India 

Joint Project Office 

(Government of Nepal & Government of India) 

Sapta Kosi Sun Kosi Investigation (JPO-SKSKI) 
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(viii) Excepted Risk are risks due to riots (other than those on account of 

contractor’s employees), war (whether declared or not) invasion, act 

of foreign enemies, hostilities, civil war, rebellion revolution, 

insurrection, military or usurped power, any acts of Project Manager, 

JPO-SKSKI, Biratnagar, Nepal, damages from aircraft, acts of God, 

such as earthquake, lightening and unprecedented floods, and other 

causes over which the contractor has no control and accepted as 

such by the Accepting Authority or causes solely due to use or 

occupation by Project Manager, JPO-SKSKI, Biratnagar, Nepal of the 

part of the works in respect of which a certificate of completion has 

been issued or a cause solely due to Project Manager, JPO-SKSKI, 

Biratnagar, Nepal’s faulty design of works. 

(ix) Market Rate shall be the rate as decided by the Employer on the basis 

of the cost of materials and labour at the site where the work is to be 

executed plus the percentage mentioned in "Schedule-F" to cover, all 

overheads and profits. 

(x) Schedule(s) referred to in these conditions shall mean the relevant 

schedule(s) annexed to the Tender papers or the standard Schedule 

of Rates of the Project Manager, JPO-SKSKI, Biratnagar, Nepal 

mentioned in Tendering Data hereunder, with the amendments 

thereto issued upto the date of receipt of the Tender. 

(xi) Department means JPO-SKSKI, Biratnagar, Nepal as specified in 

Tendering Data.  

(xii) Tender Amount means the value of the entire work as stipulated in the 

letter of award. 

1.2 Scope & Performance: 

 

Where the context so requires, words imparting the singular only also 

include the plural and vice versa. Any reference to masculine gender shall 

whenever required include feminine gender and vice versa. 

 

Headings and Marginal notes to these General Conditions & Clauses of 

Contract shall not be deemed to form part thereof or be taken into 

consideration in the interpretation or construction thereof or of the 

contract. 

 

The contractor shall be made available free of cost, one certified copy of 

the contract documents except standard specifications, Schedule of 

Rates and such other printed and published documents, together with all 

drawings as may be forming part of the Tendering documents. None of 

these documents shall be used for any purpose other than that of this 

contract. 
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1.3 Works to be carried out: 

 

The work to be carried out under the Contract shall, except as otherwise 

provided for in these conditions, include all labour, materials, tools, plants, 

equipment and transport which may be required in preparation of and for 

and in the full and entire execution and completion of the works. The 

descriptions given in the Schedule of Quantities shall, unless otherwise 

stated, be held to include wastage on materials, carriage and cartage, 

carrying and return of empties, hoisting, setting, fitting and fixing in position 

and all other labours necessary in and for the full and entire execution and 

completion of the work as aforesaid in accordance with good practice 

and recognized principles. 

 

1.4 Sufficiency of Tender: 

 

The Contractor shall be deemed to have satisfied himself before Tendering 

as to the correctness and sufficiency of his Tender for the works and of the 

rates and prices quoted in the ‘Schedule of Quantities & Rates’. The rates 

and prices shall, except as otherwise provided for, cover all his obligations 

under the Contract and all matters and things necessary for the proper 

completion and maintenance of the works. 

 

1.5 Discrepancies & adjustment of errors:  

 

The several documents forming the Contract are to be taken as mutually 

explanatory of one another, detailed drawings being followed in 

preference to small scale drawing and figured dimensions in preference to 

scale and Additional Conditions & Special Conditions in preference to 

General Conditions. 

  

In the case of discrepancy between the Schedule of Quantities, the 

Specifications and/or the Drawings, the following order of preference shall 

be observed: 

 

(i) Description of Schedule of Quantities; 

(ii) Particular Specification, Additional Conditions and Special Condition, 

if any; 

(iii) Drawings; 

(iv) Technical Specifications;  

(v) Indian Standard Specifications of B.I.S. 

If there are varying or conflicting provisions made in any one document 

forming part of the contract, the Accepting Authority shall be the deciding 

authority with regard to the intention of the document and his decision 

shall be final and binding on the contractor. 

 

Any error in description, quantity or rate in Schedule of Quantities or any 

omission there from shall not vitiate the Contract or release the Contractor 
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from the execution of the whole or any part of the works comprised therein 

according to drawings and specifications or from any of his obligations 

under the contract. 

 

1.6 Signing of Contract: 

 

The successful Tenderer, on acceptance of his Tender by the Accepting 

Authority, shall, within 15 days from the stipulated date of start of the work 

sign the contract consisting of: 

 

(i) The invitation for Tenders, all the documents including drawings, if any, 

forming the Tender as issued at the time of invitation of Tender and 

acceptance thereof together with any correspondence leading 

thereto. 

(ii) Standard Form as mentioned in Tender Document.  

 

2.0 General Obligations: 

 

2.1 Contractor’s General Responsibility: 

 

The contractor shall, with due care and diligence, design, execute and 

complete the work and remedy any defects therein in accordance with 

the provisions of the contract.  The contractor shall provide all 

superintendence, labour, materials, plant, contractor’s equipments and all 

other things whether of a temporary or permanent nature, required in and 

for such design, execution, completion and remedying of any defects so 

far as the necessity for providing the same is specified in or is reasonably to 

be inferred from the contract.   

 

The contractor shall give prompt notice to the Engineer of any error, 

omission, fault or other defect in the design or specification for the works 

which he discovers when reviewing the contract or executing the work. 

 

2.2 Compliance with Statutes, Regulations: 

 

The Contractor shall conform in all respects, including by giving all notices 

and the paying of all fees, with the provisions: 

 

(a) Any National or State Statute, Ordinance, or other Law, or any 

regulation, or bye-law of any local or other duly constituted authority 

in relation to the execution and completion of the Works and the 

remedying of any defects therein, and 

 

(b) The rules and regulations of all public bodies and companies whose 

property or rights are affected or may be affected in any way by the 

Works and the Contractor shall keep the Employer indemnified 

against all penalties and liability of every kind for breach of any such 

provisions.  
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2.3 Fossils: 

 

 All fossils, coins, articles of value or antiquity and structures and other 

remains or things of geological importance shall be the absolute property 

of the Employer.  The Contractor shall take reasonable precautions to 

prevent his workmen or any other persons from removing or damaging any 

such articles or thing of archaeological interest discovered on the Site and 

shall immediately acquaint the Engineer of such discovery and carry out 

the Engineer’s instructions for dealing with the same.  If, by reason of such 

instructions, the Contractor suffers delay then the Engineer shall, after due 

consultation with the Employer and the Contractor, determine any 

extension of time to which the Contractor is entitled without any financial 

liability. 

 

2.4 Interference with Traffic and Adjoining Properties: 

 

All operations necessary for the execution and completion of the Works 

and the remedying of any defects therein shall, so far as compliance with 

the requirements of the Contract permits, be carried on so as not to 

interfere unnecessarily or improperly with: 

 

(a) The convenience of the public, or 

 

(b) The access to, use and occupation of public or private roads and 

footpaths to or of properties whether in the possession of the 

Employer or of any other person. 

 

 The Contractor shall indemnify the Employer in respect of all claims, 

proceedings, damages, costs, charges and expenses whatsoever arising 

out of, or in relation to, any such matters in so far as the Contractor is 

responsible thereof. 
 

2.5 Damage to Persons and Property: 

 

The Contractor shall, except if and so far as the Contract provides 

otherwise, indemnify the Employer against all losses and claims in respect 

of: 

 

(a) death of or injury to any person, or 

 

(b) loss of or damage to any property (other than the Works), 

 

 Which may arise out of or in consequence of the execution and 

completion of the Works and the remedying of any defects therein, and 

against all claims, proceedings, damages, costs, charges and expenses 

whatsoever in respect thereof or in relation thereto.  
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2.6 Insurance against Accident to Workmen: 

 

The Contractor shall insure against liability under Clause 2.5 and shall 

continue such insurance during the whole of the time that any persons are 

employed by him on the Works, Provided that, in respect of any persons 

employed by any Subcontractor, the Contractor’s obligations to insure as 

aforesaid under this Sub-Clause shall be satisfied if the Subcontractor shall 

have insured against the liability in respect of such persons in such manner 

that the Employer is indemnified under the policy, but the Contractor shall 

require such Subcontractor to produce to the Employer, when required, 

such policy of insurance and the receipt for the payment of the current 

premium. 

 

If the Contractor fails to effect and keep in force any of the insurances 

required under the Contract, or fails to provide the policies to the Employer 

within the period required above, then and in any such case the Employer 

may effect and keep in force any such insurances and pay any premium 

as may be necessary for that purpose and from time to time deduct the 

amount so paid from any monies due or to become due to the 

Contractor, or recover the same as a debit due from the Contractor. 

 

2.7 Work not to be Sublet and Action in Case of Insolvency: 

 

The contract shall not be assigned or sublet without the written approval of 

the Employer. If the contractor shall assign or sublet his contract, or 

attempt to do so, or become insolvent or commence any insolvency 

proceedings or make any composition with his creditors or attempt to do 

so, or if any bribe, gratuity, gift, loan, perquisite, reward or advantage 

pecuniary or otherwise, shall either directly or indirectly, be given, promised 

or offered by the contractor, or any of his servants or agent to any public 

officer or person in the employ of Project Manager, JPO-SKSKI, Biratnagar, 

Nepal in any way relating to his office or employment, or if any such officer 

or person shall become in any way directly or indirectly interested in the 

contract, the Employer have power to adopt the course specified in 

Clause 5.1 hereof in the interest of JPO-SKSKI, Biratnagar, Nepal and in the 

event of such course being adopted, the consequences specified in the 

said Clause shall ensue. 

 

2.8 Changes in Firm’s Constitution to be intimated: 

 

Where the contractor is a partnership firm, the previous approval in writing 

of the Employer shall be obtained before any change is made in the 

constitution of the firm. Where the contractor is an individual or a Hindu 

undivided family business concern such approval as aforesaid shall likewise 

be obtained before the contractor enters into any partnership agreement 

where-under the partnership firm would have the right to carry out the 

works hereby undertaken by the contractor. If previous approval as 

aforesaid is not obtained, the contract shall be deemed to have been 
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assigned in contravention of Clause 2.6 hereof and the same action may 

be taken, and the same consequences shall ensue as provided in the said 

Clause. 

 

2.9     Instructions in Writing: 

 

Instructions given by the Engineer shall be in writing, provided that if for any 

reason, the Engineer considers it necessary to give any such instruction 

orally, the contractor shall comply with such instructions.  Confirmation in 

writing of such oral instructions given by the Engineer, whether before or 

after carrying out the instruction shall be deemed to be an instruction 

within the meaning of this Clause.  Provided, further that if the contractor, 

within 7 days, confirms in writing to the Engineer any oral instruction of the 

Engineer and such confirmation is not contradicted in writing during 7 days 

by the Engineer, it shall be deemed to be an instruction of the Engineer.  

 

2.10   Contractor to Indemnify Project Manager, JPO-SKSKI, Biratnagar Against 

Patent Rights: 

 

The contractor shall fully indemnify and keep indemnified the Project 

Manager, JPO-SKSKI, Biratnagar, Nepal against any action, claim or 

proceeding relating to infringement or use of any patent or design or any 

alleged patent or design rights and shall pay any royalties which may be 

payable in respect of any article or part thereof included in the contract. 

In the event of any claims made under or action brought against Project 

Manager, JPO-SKSKI, Biratnagar, Nepal in respect of any such matters as 

aforesaid, the contractor shall be immediately notified thereof and the 

contractor shall be at liberty, at his own expense, to settle any dispute or to 

conduct any litigation that may arise there from, provided that the 

contractor shall not be liable to indemnify the Project Manager, JPO-SKSKI, 

Biratnagar, Nepal if the infringement of the patent or design or any alleged 

patent or design right is the direct result of an order passed by the 

Employer in this behalf. 

 

2.11 Withholding and Lien in Respect of Sums due from Contractor: 

 

(i) Whenever any claim or claims for payment of a sum of money arises 

out of or under the contract or against the contractor, the Employer 

shall be entitled to withhold and also have a lien to retain such sum or 

sums in whole or in part from the security, if any deposited by the 

contractor and for the purpose aforesaid, the Employer shall be 

entitled to withhold the security deposit, if any, furnished as the case 

may be and also have a lien over the same pending finalization or 

adjudication of any such claim. In the event of the security being  

insufficient to cover the claimed amount or amounts or if no security 

has been taken from the contractor, the Employer shall be entitled to 

withhold and have a lien to retain to the extent of such claimed 

amount or amounts referred to above, from any sum or sums found 
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payable or which may at any time thereafter become payable to the 

contractor under the same contract or any other contract with the 

Employer or any contracting person through the Employer pending 

finalization of adjudication of any such claim. 

 It is an agreed term of the contract that the sum of money or moneys 

so withheld or retained under the lien referred to above by the 

Employer will be kept withheld or retained as such by the Employer till 

the claim arising out of or under the contract is determined by the 

arbitrator (if the contract is governed by the arbitration clause) by the 

competent court, as the case may be and that the contractor will 

have no claim for interest or damages whatsoever on any account in 

respect of such withholding or retention under the lien referred to 

above and duly notified as such to the contractor. For the purpose of 

this clause, where the contractor is a partnership firm or a limited 

company, the Employer shall be entitled to withhold and also have a 

lien to retain towards such claimed amount or amounts in whole or in 

part from any sum found payable to any partner/limited company as 

the case may be, whether in his individual capacity or otherwise. 

(ii)  Employer shall have the right to cause an audit and technical 

examination of the works and the final bills of the contractor including 

all supporting vouchers, abstract, etc., to be made after payment of 

the final bill and if as a result of such audit and technical examination 

any sum is found to have been overpaid in respect of any work done 

by the contractor under the contract or any work claimed to have 

been done by him under the contract and found not to have been 

executed, the contractor shall be liable to refund the amount of over-

payment and it shall be lawful for Employer to recover the same from 

him in the manner prescribed in sub-clause (i) of this clause or in any 

other manner legally permissible; and if it is found that the contractor 

was paid less than what was due to him under the contract in respect 

of any work executed by him under it, the amount of such under 

payment shall be duly paid by Employer to the contractor, without any 

interest thereon whatsoever. 

 Provided that the Employer shall not be entitled to recover any sum 

overpaid, nor the contractor shall be entitled to payment of any sum 

paid short where such payment has been agreed upon between 

Employers on the one hand and the contractor on the other under any 

term of the contract permitting payment for work after assessment by 

the Employer. 

 

Any sum of money due and payable to the contractor (including the 

security deposit returnable to him) under the contract may be withheld 

or retained by way of lien by the Employer or any other contracting 

person or persons through Employer against any claim of the Employer 

or such other person or persons in respect of payment of a sum of 

money arising out of or under any other contract made by the 

contractor with the Employer or with such other person or persons. 
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It is an agreed term of the contract that the sum of money so withheld 

or retained under this clause by the Employer will be kept withheld or 

retained as such by the Employer or till his claim arising out of the same 

contract or any other contract is either mutually settled or determined 

by the arbitration clause or by the competent court, as the case may 

be and that the contractor shall have no claim for interest or damages 

whatsoever on this account or on any other ground in respect of any 

sum of money withheld or retained under this clause and duly notified 

as such to the contractor. 

 

2.12 If the Relation Working in the Department: 

 

The contractor shall not be permitted to Tender for works with the Employer 

(responsible for award and execution of contracts) in which his near 

relative is posted as Divisional Accountant or as an officer in any capacity 

as Engineer. He shall also intimate the names of persons who are working 

with him in any capacity or are subsequently employed by him and who 

are near relatives to any Gazetted Officer in the department or in the 

Ministry of Water Resources of Government of India / Government of 

Nepal. Any breach of this condition by the contractor would render him 

liable to be removed from the approved list of contractors of the 

Department. If, however, the contractor is registered in any other 

department, he shall be debarred from Tendering for any breach of this 

condition 

 

 NOTE: By the term “near relatives” is meant wife, husband, parents and 

grand parents, children and grand children, brothers and sisters, uncles, 

aunts and cousins and their corresponding in-laws. 

 

2.13    Prohibition to Work as Contractor 

No engineer of gazetted rank or other gazetted officer employed in 

engineering or administrative duties in an engineering department of 

Government of India / Government of Nepal shall work as a contractor or 

employee of a contractor for a period of two years after his retirement 

from service of Government of India / Government of Nepal without the 

previous permission of Government of India / Government of Nepal in 

writing. This contract is liable to be cancelled if either the contractor or any 

of his employees is found at any time to be such a person who had not 

obtained the permission of Government of India / Government of Nepal as 

aforesaid, before submission of the Tender or engagement in the 

contractor's service, as the case may be. 
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3.0      Security for performance: 

 

3.1 Performance Guarantee: 

 

(i) The contractor shall submit an irrevocable Performance Guarantee of 

5% (Five percent) of the contract price in addition to other deposits 

mentioned elsewhere in the contract for his proper performance of 

the contract agreement, (not withstanding and/or without prejudice 

to any other provisions in the contract) within period specified in 

Schedule-F from the date of issue of letter of intent. This period can be 

further extended by the Employer upto a maximum period of 15 days 

on written request of the contractor stating the reasons for delays in 

procuring the Bank Guarantee, to the satisfaction of the Employer. This 

guarantee shall be in the form of either Fixed Deposit Receipts or Bank 

Guarantee of any Schedule Bank of India / Nepal. In case a fixed 

deposit receipt of any Bank is furnished by the contractor to the 

Employer as part of the performance guarantee and the Bank is 

unable to make payment against the said fixed deposit receipt, the 

loss caused thereby shall fall on the contractor and the contractor 

shall forthwith on demand furnish additional security to the Employer 

to make good the deficit. 

(ii) The Performance Guarantee shall be initially valid upto the stipulated 

date of completion plus 60 days beyond that. In case the time for 

completion of work gets enlarged, the contractor shall get the validity 

of Performance Guarantee extended to cover such enlarged time for 

completion of work plus 60 days beyond that. After recording of the 

completion certificate for the work by the competent authority, the 

performance guarantee shall be returned to the contractor, without 

any interest within one month from the date of issue of completion 

certificate. 

(iii) The Employer shall not make a claim under the performance 

guarantee except for amounts to which the Employer is entitled under 

the contract (not withstanding and/or without prejudice to any other 

provisions in the contract agreement) in the event of:  

  

 (a) Failure by the contractor to extend the validity of the 

Performance Guarantee as described herein above, in which 

event the Employer may claim the full amount of the 

Performance Guarantee. 

 (b) Failure by the contractor to pay Employer any amount due, 

either as agreed by the contractor or determined under any of 

the Clauses/Conditions of the agreement, within 30 days of the 

service of notice to this effect by Employer. 

(iv) In the event of the contract being determined or rescinded under 

provision of any of the Clause/Condition of the agreement, the 
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performance guarantee shall stand forfeited in full and shall be 

absolutely at the disposal of the employer. 

3.2 Recovery of Security Deposit: 

The person/persons whose Tender(s) may be accepted (hereinafter called 

the contractor) shall permit employer at the time of making any payment 

to him for work done under the contract to deduct a sum at the rate of 

10% of the gross amount of each running bill till the sum along with the sum 

already deposited as earnest money, will amount to security deposit of 2.5 

% of the Tender value of the work. Such deductions will be made and held 

by Employer by way of Security Deposit unless he/they has/have 

deposited the amount of Security at the rate mentioned above in cash or 

in the form of fixed deposit receipts / bank guarantee of a Schedule Bank 

of India / Nepal. In case a fixed deposit receipt of any Bank is furnished by 

the contractor to the Employer as part of the security deposit and the Bank 

is unable to make payment against the said fixed deposit receipt, the loss 

caused thereby shall fall on the contractor and the contractor shall 

forthwith on demand furnish additional security to the Employer to make 

good the deficit. 

All compensations or the other sums of money payable by the contractor 

under the terms of this contract may be deducted from, or paid by the 

sale of a sufficient part of his security deposit or from the interest arising 

there from, or from any sums which may be due to or may become due to 

the contractor by Employer on any account whatsoever and in the event 

of his Security Deposit being reduced by reason of any such deductions or 

sale as aforesaid, the contractor shall within 10 days make good in cash or 

fixed deposit receipt or bank guarantee Tendered by Schedule Banks of 

India / Nepal endorsed in favour of the Employer, any sum or sums which 

may have been deducted from, or raised by sale of his security deposit or 

any part thereof. The security deposit shall be collected from the running 

bills of the contractor at the rates mentioned above and the Earnest money 

if deposited in cash at the time of Tenders will be treated a part of the 

Security Deposit. The Security Deposit of 2.5% deducted through running 

bills including adjustment of Earnest Money Deposit shall be refunded to 

the contractor after six months from the date of issue of completion 

certificate. 

4.0  Commencement and Delays 

4.1 Compensation for Delay: 

If the contractor fails to maintain the required progress in terms of clause 

5.4 or to complete the work and clear the site on or before the closure of 

contract or extended date of completion, he shall, without prejudice to 

any other right or remedy available under the law to the Employer on 

account of such breach, pay as agreed compensation the amount 

calculated at the rates stipulated below as the competent authority 

(whose decision in writing shall be final and binding) may decide on the 

amount of Tendered value of the work for every completed day/month 

(as applicable) that the progress remains below that specified in Clause 

5.4 or that the work remains incomplete. 
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This will also apply to items or group of items for which a separate period of 

completion has been specified. 

Compensation @ 1.5 % per month of delay for delay of work to be 

computed on per day basis 

Provided always that the total amount of compensation for delay to be 

paid under this Condition shall not exceed 10% of the Tender Value of 

work or of the Tender Value of the item or group of items of work for which 

a separate period of completion is originally given. For the purpose of this 

clause, month shall be considered as consisting of 30 days.  

The amount of compensation may be adjusted or set-off against any sum 

payable to the Contractor under this or any other contract with the 

Employer.  

 

5.0      Determination of Contract 

 

5.1 When Contract Can Be Determined:  

 

Subject to other provisions contained in this clause, the Employer may, 

without prejudice to his any other rights or remedy against the contractor 

in respect of any delay, inferior workmanship, any claims for damages 

and/or any other provisions of this contract or otherwise, and whether the 

date of completion has or has not elapsed, by notice in writing absolutely 

determine the contract in any of the following cases: 

 

(i) If the contractor having been given by the Employer/Engineer a 

notice in writing to rectify, reconstruct or replace any defective work 

or that the work is being performed in an inefficient or otherwise 

improper or un-workmanlike manner shall omit to comply with the 

requirement of such notice for a period of seven days thereafter. 

(ii) If the contractor being a company shall pass a resolution or the 

court shall make an order that the company shall be wound up or if 

a receiver or a manager on behalf of a creditor shall be appointed 

or if circumstances shall arise which entitle the court or the creditor 

to appoint a receiver or a manager or which entitle the court to 

make a winding up order. 

(iii) If the contractor has, without reasonable cause, suspended the 

progress of the work or has failed to proceed with the work with due 

diligence so that in the opinion of the Employer (which shall be final 

and binding) he will be unable to secure completion of the work by 

the date for completion and continues to do so after a notice in 

writing of seven days from the Employer. 

(iv) If the contractor fails to complete the work within the stipulated date 

or items of work with individual date of completion, if any stipulated, 

on or before such date(s) of completion and does not complete 

them within the period specified in a notice given in writing in that 

behalf by the Employer. 



 

24 

 

(v) If the contractor persistently neglects to carry out his obligations 

under the contract and/or commits default in complying with any of 

the terms and conditions of the contract and does not remedy it or 

take effective steps to remedy it within 7 days after a notice in 

writing is given to him in that behalf by the Employer. 

(vi) If the contractor commits any acts mentioned in Clause2.7 hereof:  

(vii) If the work is not started by the contractor within the stipulated time: 

When the contractor has made himself liable for action under any of the 

cases aforesaid, the Employer shall have powers: 

(a)  To determine or rescind the contract as aforesaid (of which 

termination or rescission notice in writing to the contractor under the 

hand of the Employer shall be conclusive evidence). Upon such 

determination or rescission, the Earnest Money Deposit, Security 

Deposit already recovered and Performance Guarantee under the 

contract shall be liable to be forfeited and shall be absolutely at the 

disposal of the Employer. 

(b)  After giving notice to the contractor to measure up the work of the 

contractor and to take such whole, or the balance or part thereof, 

as shall be un-executed out of his hands and to give it to another 

contractor to complete the work. The contractor, whose contract is 

determined or rescinded as above, shall not be allowed to 

participate in the Tendering process for the balance work. 

 In the event of above courses being adopted by the Employer, the 

contractor shall have no claim to compensation for any loss 

sustained by him by reasons of his having purchased or procured 

any materials or entered into any engagements or made any 

advances on account or with a view to the execution of the work or 

the performance of the contract. And in case action is taken under 

any of the provision aforesaid, the contractor shall not be entitled to 

recover or be paid any sum for any work thereof or actually 

performed under this contract unless and until the Employer has 

certified in writing the performance of such work and the value 

payable in respect thereof and he shall only be entitled to be paid 

the value so certified. 

5.2 When Reasons not Within the Control of Contractor for non-Start of the 

Work: 

 

In case, the work cannot be started due to reasons not within the control 

of the contractor within stipulated time for completion of work, either party 

may close the contract. In such eventuality, the Earnest Money Deposit 

and the Performance Guarantee of the contractor shall be refunded, but 

no payment on account of interest, loss of profit or damages etc. shall be 

payable at all. 
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5.3 Contractor liable to pay compensation even if action not taken under 

Clause 5.1: 

 

In any case in which any of the powers conferred upon the Employer by 

Clause 5.1 thereof, shall have become exercisable and the same are not 

exercised, the non-exercise thereof shall not constitute a waiver of any of 

the conditions hereof and such powers shall notwithstanding be 

exercisable in the event of any future case of default by the contractor 

and the liability of the contractor for compensation shall remain 

unaffected. In the event of the Employer putting in force all or any of the 

powers vested in him under the preceding clause he may, if he so desires 

after giving a notice in writing to the contractor, take possession of (or at 

the sole discretion of the Employer which shall be final and binding on the 

contractor) use as on hire (the amount of the hire money being also in the 

final determination of the Employer) all or any tools, plant, materials and 

stores, in or upon the works, or the site thereof belonging to the contractor, 

or procured by the contractor and intended to be used for the execution 

of the work/or any part thereof, paying or allowing for the same at the 

contract rates, or, in the case of these not being applicable, at current 

market rates to be certified by the Employer, whose certificate thereof 

shall be final and binding on the contractor, clerk of the works, foreman or 

other authorised agent to remove such tools, plant, materials, or stores 

from the premises (within a time to be specified in such notice) in the event 

of the contractor failing to comply with any such requisition, the Employer 

may remove them at the contractor’s expense or sell them by auction or 

private sale on account of the contractor and his risk in all respects and 

the certificate of the Employer as to the expenses of any such removal 

and the amount of the proceeds and expenses of any such sale shall be 

final and conclusive against the contractor. 

 

5.4 Time and Extension for Delay: 

 

The time allowed for execution of the Works as specified in the Tender 

document or the extended time in accordance with these conditions shall 

be the essence of the Contract. The execution of the works shall 

commence from such time period as mentioned in letter of intent or from 

the date of handing over of the site whichever is later. If the Contractor 

commits default in commencing the execution of the work as aforesaid, 

Employer shall without prejudice to any other right or remedy available in 

law, be at liberty to forfeit the earnest money & performance guarantee 

absolutely. 

 

Within 15 days from the date of signing of the contract, the Contractor 

shall submit a Time and Progress Chart and get it approved by the 

Employer.  

 

 If the work(s) be delayed by:- 

 

(i) Force Majeure, or 
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(ii) Abnormally Bad Weather, or 

(iii) Serious Loss or Damage by Fire, or 

(iv) Civil Commotion, Local Commotion of Workmen, Strike or Lockout, 

affecting any of the trades employed on the work, or  

(v)  Delay on the part of other contractors or tradesmen engaged by 

Employer in executing work not forming part of the Contract, or 

(vi)  Non-availability of stores, which are the responsibility of Project 

Manager, JPO-SKSKI, Biratnagar, Nepal to supply or 

(vii)   Any other cause which, in the absolute discretion of the authority 

mentioned in Schedule ‘F’ is beyond the Contractor’s control. 

then upon the happening of any such event causing delay, the 

Contractor shall immediately give notice thereof in writing to the Employer 

but shall nevertheless use constantly his best endeavors to prevent or make 

good the delay and shall do all that may be reasonably required to the 

satisfaction of the Employer to proceed with the works. 

 

Request for extension of time, to be eligible for consideration, shall be 

made by the Contractor in writing within fourteen days of the happening 

of the event causing delay on the prescribed form. The Contractor may 

also, if practicable, indicate in such a request the period for which 

extension is desired. In any such case the authority mentioned in Schedule-

F may give a fair and reasonable extension of time. Such extension shall be 

communicated to the Contractor by the Employer in writing, within 3 

months of the date of receipt of such request. Non-application by the 

contractor for extension of time shall not be a bar for giving a fair and 

reasonable extension by the Employer and this shall be binding on the 

contractor. 

 

6.0  Measurement and Payment 

 

6.1 Measurements of Work Done: 

 

Engineer shall, except as otherwise provided, ascertain and determine by 

measurement the value in accordance with the contract of work done. All 

measurement of all items having financial value shall be entered in 

Measurement Book and/or level field book so that a complete record is 

obtained of all works performed under the contract. All measurements 

and levels shall be taken jointly by the Engineer or his authorised 

representative and by the contractor or his authorised representative from 

time to time during the progress of the work and such measurements shall 

be signed and dated by the Engineer and the contractor or their 

representatives in token of their acceptance. If the contractor objects to 

any of the measurements recorded, a note shall be made to that effect 

with reason and signed by both the parties. 
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If for any reason the contractor or his authorised representative is not 

available and the work of recording measurements is suspended by the 

Engineer or his representative, the Engineer shall not entertain any claim 

from contractor for any loss or damages on this account. If the contractor 

or his authorised representative does not remain present at the time of 

such measurements after the contractor or his authorised representative 

has been given a notice in writing three (3) days in advance or fails to 

countersign or to record objection within a week from the date of the 

measurement, then such measurements recorded in his absence by the 

Engineer or his representative shall be deemed to be accepted by the 

Contractor. 

The contractor shall, without extra charge, provide all assistance with every 

appliance, labour and other things necessary for measurements and 

recording levels. 

Except where any general or detailed description of the work expressly 

shows to the contrary, measurements shall be taken in accordance with 

the procedure set forth in the specifications notwithstanding any provision 

in the relevant Standard Method of measurement or any general or local 

custom. In the case of items which are not covered by specifications, 

measurements shall be taken in accordance with the relevant standard 

method of measurement issued by the Bureau of Indian Standards and if 

for any item no such standard is available then a mutually agreed method 

shall be followed. 

The contractor shall give not less than seven days’ notice to the Engineer 

or his authorised representative in-charge of the work before covering up 

or otherwise placing beyond the reach of measurement any work in order 

that the same may be measured and correct dimensions thereof be taken 

before the same is covered up or placed beyond the reach of 

measurement and shall not cover up and place beyond reach of 

measurement any work without consent in writing of the Engineer or his 

authorised representative in-charge of the work who shall within the 

aforesaid period of seven days inspect the work, and if any work shall be 

covered up or placed beyond the reach of measurements without such 

notice having been given or the Engineer’s consent being obtained in 

writing the same shall be uncovered at the Contractor’s expense, or in 

default thereof no payment or allowance shall be made for such work or 

the materials with which the same was executed.  

Employer or his authorised representative may cause either themselves or 

through another officer of the department to check the measurements 

recorded jointly or otherwise as aforesaid and all provisions stipulated 

herein above shall be applicable to such checking of measurements or 

levels. 

It is also a term of this contract that recording of measurements of any item 

of work in the measurement book and/or its payment in the interim, on 

account or final bill shall not be considered as conclusive evidence as to 

the sufficiency of any work or material to which it relates nor shall it relieve 
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the contractor from liabilities from any over measurement or defects 

noticed till completion of the defect’s liability period. 

 

6.2 Intermediate Payment: 

 

Running account bills shall be submitted by the contractor for the work 

executed on the basis of such recorded measurements on the format of 

the Department in triplicate on or before the date of every month fixed for 

the same by the Employer. Employer shall arrange to have the bill verified 

by taking or causing to be taken, where necessary, the requisite 

measurements of the work. In the event of the failure of the contractor to 

submit the bills, Engineer shall prepare or cause to be prepared such bills in 

which event no claims whatsoever due to delays on payment including 

that of interest shall be payable to the contractor. Payment on account of 

amount admissible shall be made by the Engineer certifying the sum to 

which the contractor is considered entitled by way of interim payment at 

such rates as decided by the Employer. 

 

All such interim payments shall be regarded as payment by way of 

advances against final payment only and shall not preclude the requiring 

of bad, unsound and imperfect or unskilled work to be rejected, removed, 

taken away and reconstructed or re-erected. Any certificate given by the 

Employer relating to the work done or materials delivered forming part of 

such payment, may be modified or corrected by any subsequent such 

certificate(s) or by the final certificate and shall not by itself be conclusive 

evidence that any work or materials to which it relates is/are in 

accordance with the contract and specifications. Any such interim 

payment, or any part thereof shall not in any respect conclude, determine 

or affect in any way powers of the Employer under the contract or any of 

such payments be treated as final settlement and adjustment of accounts 

or in any way vary or affect the contract. 

 

Pending consideration of extension of date of completion, interim 

payments shall continue to be made as herein provided without prejudice 

to the right of the department to act under the terms of this contract for 

delay in the completion of work, if the extension of date of completion is 

not granted by the competent authority. 

  

6.3 Completion Certificate and Completion Plans: 

 

Within ten days of the completion of the work, the contractor shall give 

notice of such completion to the Engineer and within thirty days of the 

receipt of such notice the Employer shall inspect the work and if there is no 

defect in the work, shall furnish the contractor with a final certificate of 

completion, otherwise a provisional certificate of physical completion 

indicating defects (a) to be rectified by the contractor and/or (b) for 

which payment will be made at reduced rates, shall be issued. But no final 

certificate of completion shall be issued, nor shall the work be considered 
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to be complete until the contractor shall have removed from the premises 

on which the work shall be executed all scaffolding, surplus materials, 

rubbish and all huts and sanitary arrangements required for his/their work 

people on the site in connection with the execution of the works as shall 

have been erected or constructed by the contractor(s) and cleaned off 

the dirt from all wood work, doors, windows, walls, floor or other parts of the 

building, in, upon, or about which the work is to be executed or of which 

he may have had possession for the purpose of the execution thereof, and 

not until the work shall have been measured by the Employer/Engineer. If 

the contractor shall fail to comply with the requirements of this Clause as to 

removal of scaffolding, surplus materials and rubbish and all huts and 

sanitary arrangements as aforesaid and cleaning off dirt on or before the 

date fixed for the completion of work, the Employer may at the expense of 

the contractor remove such scaffolding, surplus materials and rubbish etc., 

and dispose of the same as he thinks fit and clean off such dirt as 

aforesaid, and the contractor shall have no claim in respect of scaffolding 

or surplus materials as aforesaid except for any sum actually realized by 

the sale thereof. 

  

6.4 Payment of Final Bill: 

 

The final bill shall be submitted by the contractor in the same manner as 

specified in interim bills within three months of physical completion of the 

work or within one month of the date of the final certificate of completion 

furnished by the Employer whichever is earlier. No further claims shall be 

made by the contractor after submission of the final bill and these shall be 

deemed to have been waived and extinguished. Payments of those items 

of the bill in respect of which there is no dispute and of items in dispute, for 

quantities and rates as approved by Employer, will, as far as possible be 

made within the period specified herein under, the period being reckoned 

from the date of receipt of the bill by the Engineer, complete with account 

of materials issued by the Department and dismantled materials. 

 

(i) If the Contract value of work is upto IRs.10 Lakh.      :  3 months 

(ii) If the Contract value of work exceeds IRs.10 Lakh.    :   6 months 

 

7.0 Materials and Machineries 

 

7.1 Materials Supplied by the Employer: 

  

Materials which Employer will supply are shown in Schedule-F which also 

stipulates place of issue and rate(s) to be charged in respect thereof. The 

contractor shall be bound to procure them from the Employer. 

 

As soon as the work is awarded, the contractor shall finalise the 

programme for the completion of work as per contract and shall give his 

estimates of materials required on the basis of drawings/or schedule of 
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quantities of the work. The Contractor shall give in writing his requirement 

to the Employer which shall be issued to him keeping in view the progress 

of work as assessed by the Employer, in accordance with the agreed 

phased programme of work indicating monthly requirements of various 

materials. The contractor shall place his indent in writing for issue of such 

materials at least 7 days in advance of his requirement. 

 

Such materials shall be supplied for the purpose of the contract only and 

the value of the materials so supplied at the rates specified in the aforesaid 

schedule shall be set off or deducted, as and when materials are 

consumed in items of work (including normal wastage) for which payment 

is being made to the contractor, from any sum then due or which may 

therefore become due to the contractor under the contract or otherwise 

or from the security deposit. At the time of submission of bills, the 

contractor shall certify that balance of materials supplied is available at 

site in original good condition. 

 

The contractor shall submit along with every running bill (on account or 

interim bill) material-wise reconciliation statements supported by complete 

calculations reconciling total issue, total consumption and certified 

balance (diameter/section-wise in the case of steel) and resulting 

variations and reasons therefore. Employer shall (whose decision shall be 

final and binding on the contractor) be within his rights to follow the 

procedure of recovery in clause 7.8 at any stage of the work if 

reconciliation is not found to be satisfactory. 

 

Not withstanding anything to the contrary contained in any other clause of 

the contract and (or the CPWA Code) all stores/materials so supplied to 

the contractor or procured with the assistance of the Government shall 

remain the absolute property of Government and the contractor shall be 

the trustee of the stores/materials, and the said stores/materials shall not 

be removed/disposed off from the site of the work on any account and 

shall be at all times open to inspection by the Employer or his authorised 

agent. Any such stores/materials remaining unused shall be returned to the 

Employer in as good a condition in which they were originally supplied at a 

place directed by him, at a place of issue or any other place specified by 

him as he shall require, but in case it is decided not to take back the 

stores/materials the contractor shall have no claim for compensation on 

any account of such stores/materials so supplied to him as aforesaid and 

not used by him or for any wastage in or damage to in such 

stores/materials. 

 

On being required to return the stores/materials, the contractor shall hand 

over the stores/materials on being paid or credited such price as the 

Employer shall determine, having due regard to the condition of the 

stores/materials. The price allowed for credit to the contractor, however, 

shall be at the prevailing market rate not exceeding the amount charged 

to him, excluding the storage charge, if any. The decision of the Employer 

shall be final and conclusive. In the event of breach of the aforesaid 
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condition, the contractor shall in addition to throwing himself open to 

account for contravention of the terms of the licenses or permit and/or for 

criminal breach of trust, be liable to Government for all advantages or 

profits resulting or which in the usual course would have resulted to him by 

reason of such breach. Provided that the contractor shall in no case be 

entitled to any compensation or damages on account of any delay in 

supply or non-supply thereof all or any such materials and stores provided 

further that the contractor shall be bound to execute the entire work if the 

materials are supplied by the Government within the original scheduled 

time for completion of the work plus 50% thereof or schedule time plus 6 

months whichever is more if the time of completion of work exceeds 12 

months, but if a part of the materials only has been supplied within the 

aforesaid period, then the contractor shall be bound to do so much of the 

work as may be possible with the materials and stores supplied in the 

aforesaid period. For the completion of the rest of the work, the contractor 

shall be entitled to such extension of time as may be determined by the 

Employer whose decision in this regard shall be final and binding on the 

contractor. 

 

The contractor shall see that only the required quantities of materials are 

got issued. Any such material remaining unused and in perfectly 

good/original condition at the time of completion or determination of the 

contract shall be returned to the Employer at the stores from which it was 

issued or at a place directed by him by a notice in writing. The contractor 

shall not be entitled for loading, transporting, unloading and stacking of 

such unused material except for the extra lead, if any involved, beyond 

the original place of issue.   

 

7.2 Materials to be provided by the Contractor: 

 

The contractor shall, at his own expense, provide all materials, required for 

the works other than those which are stipulated to be supplied by the 

Employer. 

 

7.3 Return of Surplus Materials: 

 

Notwithstanding anything contained to the contrary in this contract, where 

any materials for the execution of the contract are procured with the 

assistance of Employer either by issue from Employer's stocks or purchase 

made under orders or permits or licenses issued by Government of India /  

Government of Nepal, the contractor shall hold the said materials 

economically and solely for the purpose of the contract and not dispose of 

them without the written permission of the Employer and return, if required 

by the Employer, all surplus or unserviceable materials that may be left with 

him after the completion of the contract or at its termination for any 

reason whatsoever on being paid or credited such price as the Employer 

shall determine having due regard to the condition of the materials. The 

price allowed to the contractor however shall not exceed the amount 

charged to him excluding the element of storage charges. The decision of 
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the Employer shall be final and conclusive. In the event of breach of the 

aforesaid condition, the contractor shall in addition to throwing himself 

open to action for contravention of the terms of the license or permit 

and/or for criminal breach of trust, be liable to Employer for all moneys, 

advantages or profits resulting or which in the usual course would have 

resulted to him by reason of such breach.  

 

7.4 Hire of Plant and Machinery: 

 

The contractor shall arrange at his own expense all tools, plant, machinery 

and equipment (hereinafter referred to as T&P) required for execution of 

the work except for the Plant & Machinery listed in Tendering Document 

and stipulated for issue to the contractor on hire charges basis. 

 

7.5 Compensation during War like Situation: 

 

The work (whether fully constructed or not) and all materials, machines, 

tools and plants, scaffolding, temporary buildings and other things 

connected therewith shall be at the risk of the contractor until the work has 

been delivered to the Employer and a certificate from him to that effect 

obtained. In the event of the work or any materials properly brought to the 

site for incorporation in the work being damaged or destroyed in 

consequence of hostilities or warlike operation, the contractor shall when 

ordered (in writing) by the Employer to remove any debris from the site, 

collect and properly stack or remove in store all serviceable materials 

salvaged from the damaged work and shall be paid at the contract rates 

in accordance with the provision of this agreement for the reconstruction 

of all works ordered by the Employer, such payments being in addition to 

compensation upto the value of the work originally executed before being 

damaged or destroyed and not paid for. In case of works damaged or 

destroyed but not already measured and paid for, the compensation shall 

be assessed by the Employer. The contractor shall be paid for the 

damages/destruction suffered and for the restoring the material at the 

rate based on analysis of rates Tendered for in accordance with the 

provision of the contract. The certificate of the Employer regarding the 

quality and quantity of materials and the purpose for which they were 

collected shall be final and binding on all parties to this contract. 

 

Provided always that no compensation shall be payable for any loss in 

consequence of hostilities or warlike operations (a) unless the contractor 

had taken all such precautions against air raid as are deemed necessary 

and (b) for any material etc. not on the site of the work or for any tools, 

plant, machinery and other things not intended for the work. 

 

In the event of the contractor having to carry out reconstruction as 

aforesaid, he shall be allowed such extension of time for its completion as is 

considered reasonable by the Employer. 
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8.0 Execution of Work 

8.1 Works to be executed in accordance with Specifications, Drawings, Orders 

etc.  

 

The contractor shall execute the whole and every part of the work in the 

most substantial and workmanlike manner both as regards materials and 

otherwise in every respect in strict accordance with the specifications. The 

contractor shall also conform exactly, fully and faithfully to the design, 

drawings and instructions in writing in respect of the work signed by the 

Employer and the contractor shall be furnished free of charge one copy of 

the contract documents together with specifications, designs, drawings 

and instructions as are not included in the standard specifications  

specified in Tendering Document or in any Bureau of Indian Standard or 

any other, published standard or code or, Schedule of Quantities & Rates 

or any other printed publication referred to elsewhere in the contract. 

 

The contractor shall comply with the provisions of the contract and with 

the care and diligence execute and maintain the works and provide all 

labour and materials, tools and plants including for measurements and 

supervision of all works, structural plans and other things of temporary or 

permanent nature required for such execution and maintenance in so far 

as the necessity for providing these, is specified or is reasonably inferred 

from the contract. The Contractor shall take full responsibility for 

adequacy, suitability and safety of all the works and methods of 

construction. 

 

All works to be executed under the contract shall be executed under the 

direction and subject to the approval in all respects of the Engineer who 

shall be entitled to direct at what point or points and in what manner they 

are to be commenced, and from time to time carried on. 

 

8.2 Programme to be submitted: 

 

The contractor shall, within 15 days after the date of letter of acceptance, 

submit to the Employer for his consent a programme, in such form and 

detail as the Engineer shall reasonably prescribed, for the execution of the 

work. The Contractor shall, whenever required by the Employer, also 

provide in writing for his information a general description of the 

arrangements and methods which the contractor proposes to adopt for 

the execution. 

 

If at any time it should appear to the Employer that the actual progress of 

the work does not conform to the programme to which consent has been 

given, the contractor shall produce, at the request of the Employer, a 

revised programme showing the modifications to such programme 

necessary to ensure completion of the works within the time for 

completion. 
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8.3 Examination of Works before Covering Up: 

 

No part of the work shall be covered up or put out of view without the 

approval of the Engineer. The contractor shall afford full opportunity for the 

Engineer to examine and measure any such part of the work which is 

about to be covered up or put out of view and to examine foundations 

before any part of the work is placed thereon.  The contractor shall give 

notice to the Engineer whenever any such part of the work or foundation is 

or are ready or about to be ready for examination and the Engineer shall, 

without unreasonable delay, unless he considers it unnecessary and 

advises the contractor accordingly, attend for the purpose of examining 

and measuring such part of the works or of examining such foundations.  

 

8.4 Removal of Improper Work, Materials or Plant: 

  

The Engineer shall have authority to issue instructions from time to time   for: 

 

(a) the removal from the site, within such time as may be specified in 

the instructions, of any materials or plant which, in the opinion of the 

engineer, are not in accordance with the Contract. 

(b) substitution of proper and suitable materials or Plant, and 

(c) The removal and proper re-execution in respect materials, Plant or 

Workmanship, or design by the contractor or for which he is 

responsible. 

In case of default on the part of the contractor in carrying out such 

instructions within the time specified therein or if none, within a reasonable 

time, the Employer shall be entitled to employ and pay other persons to 

carry out the same and all costs consequent thereon or incidental thereto 

shall, after due consultation with the Employer and the contractor, be 

determined by the Engineer and shall be recoverable from the contractor 

by the Employer, and may be deducted by the Employer from any 

moneys due or to become due to the contractor. 

 

8.5  Deviations/Variations Extent and Pricing: 

 

The Employer shall have power (i) to make alteration in, omissions from, 

additions to, or substitutions for the original specifications, drawings, 

designs and instructions that may appear to him to be necessary or 

advisable during the progress of the work, and (ii) to omit a part of the 

works in case of non-availability of a portion of the site or for any other 

reasons and the contractor shall be bound to carry out the works in 

accordance with any instructions given to him in writing signed by the 

Employer and such alterations, omissions, additions or substitutions shall 

form part of the contract as if originally provided therein and any altered, 

additional or substituted work which the contractor may be directed to do 

in the manner specified above as part of the works, shall be carried out by 
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the contractor on the same conditions in all respects including price on 

which he agreed to do the main work except as hereafter provided.  

The time for completion of the works shall, in the event of any deviations 

resulting in additional cost over the Tendered value being ordered, be 

extended, if requested by the contractor, as follows: 

(i)  In the proportion which the additional cost of the altered, additional 

or substituted work, bears to the original Tendered value plus 

(ii)  25% of the time calculated in (i) above or such further additional 

time as may be considered reasonable by the Employer. 

In the case of extra item(s) the contractor may within fifteen days of 

receipt of order or occurrence of the item(s) claim rates, supported by 

proper analysis, for the work and the Employer shall within one month of 

the receipt of the claims supported by analysis, after giving consideration 

to the analysis of the rates submitted by the contractor, determine the 

rates on the basis of the market rates and the contractor shall be paid in 

accordance with the rates so determined. 

 

In the case of substituted items, the rate for the agreement item (to be 

substituted) and substituted item shall also be determined in the manner as 

mentioned in the aforesaid Para. 

(a) If the market rate for the substituted item so determined is more than 

the market rate of the agreement item (to be substituted) the rate 

payable to the contractor for the substituted item shall be the rate 

for the agreement item (to be substituted) so increased to the extent 

of the difference between the market rates of substituted item and 

the agreement item (to be substituted). 

(b) If the market rate for the substituted item so determined is less than 

the market rate of the agreement item (to be substituted) the rate 

payable to the contractor for the substituted item shall be the rate 

for the agreement item (to be substituted) so decreased to the 

extent of the difference between the market rates of substituted 

item and the agreement item (to be substituted). 

In the case of contract items, substituted items, contract cum substituted 

items, which exceed the limits laid down in Schedule-F, the contractor may 

within fifteen days of receipt of order or occurrence of the excess, claim 

revision of the rates, supported by proper analysis, for the work in excess of 

the above mentioned limits, provided that if the rates so claimed are in 

excess of the rates specified in the schedule of quantities the Employer 

shall within one month of receipt of the claims supported by analysis, after 

giving consideration to the analysis of the rates submitted by the 

contractor, determine the rates on the basis of the market rates and the 

contractor shall be paid in accordance with the rates so determined.  

The provisions of the preceding paragraph shall also apply to the decrease 

in the rates of items for the work in excess of the limits laid down in 

Schedule-F, and the Employer shall after giving notice to the contractor 
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within one month of occurrence of the excess and after taking into 

consideration any reply received from him within fifteen days of the receipt 

of the notice, revise the rates for the work in question within one month of 

the expiry of the said period of fifteen days having regard to the market 

rates. 

The contractor shall send to the Employer once every three months an 

upto date account giving complete details of all claims for additional 

payments to which the contractor may consider himself entitled and of all 

additional work ordered by the Employer which he has executed during 

the preceding quarter failing which the contractor shall be deemed to 

have waived his right. However, the Employer may authorize consideration 

of such claims on merits.  

Any operation incidental to or necessarily has to be in contemplation of 

Tenderer while filing Tender, or necessary for proper execution of the item 

included in the Schedule of quantities or in the schedule of rates 

mentioned above, whether or not, specifically indicated in the description 

of the item and the relevant specifications, shall be deemed to be 

included in the rates quoted by the Tenderer or the rate given in the said 

schedule of rates, as the case may be. Nothing extra shall be admissible 

for such operations. 

  

8.6 Action in Case Work not done as per Specifications: 

 

All works under or in course of execution or executed in pursuance of the 

contract shall at all times be open and accessible to the inspection and 

supervision of the Employer, his authorised subordinates in charge of the 

work and all the superior officers, officer of the Quality Control 

Organisation of the Department and of the Chief Technical Examiner’s 

Office, and the contractor shall, at all times, during the usual working hours 

and at all other times at which reasonable notice of the visit of such 

officers has been given to the contractor, either himself be present to 

receive orders and instructions or have a responsible agent duly 

accredited in writing, present for that purpose. Orders given to the 

Contractor’s agent shall be considered to have the same force as if they 

had been given to the contractor himself. 

 

If it shall appear to the Employer or his authorised subordinates in charge of 

the work or to the Engineer in charge of Quality Control or his subordinate 

officers or to the Chief Technical Examiner or his subordinate officers, that 

any work has been executed with unsound, imperfect, or unskillful 

workmanship, or with materials or articles provided by him for the 

execution of the work which are unsound or of a quality inferior to that 

contracted or otherwise not in accordance with the contract the 

contractor shall, on demand in writing which shall be made within six 

months of the completion of the work from the Employer specifying the 

work, materials or articles complained of notwithstanding that the same 

may have been passed, certified and paid for forthwith rectify, or remove 

and reconstruct the work so  specified in whole or in part, as the case may 
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require or as the case may be, remove the materials or articles so specified 

and provide other proper and suitable materials or articles at his own 

charge and cost. In the event of the failing to do so within a period 

specified by the Employer in his demand aforesaid, then the contractor 

shall be liable to pay compensation at the same rate as under clause 4.1 

of the contract (for non-completion of the work in time) for this default. 

 

In such case the Employer may not accept the item of work at the rates 

applicable under the contract but may accept such items at reduced 

rates as the competent authority may consider reasonable during the 

preparation of on account bills or final bill if the item is so acceptable 

without detriment to the safety and utility of the item and the structure or 

he may reject the work outright without any payment and/or get it and 

other connected and incidental items rectified, or removed and re-

executed at the risk and cost of the contractor. Decision of the Employer 

to be conveyed in writing in respect of the same will be final and binding 

on the contractor. 

 

8.7 Restriction on working Hours: 

 

 Subject to any provision to the contrary contained in the Contract, none of 

the Works shall, save as hereinafter provided, be carried on during the 

night without the consent of the Engineer, except when work is 

unavoidable or absolutely necessary for the saving of life or property or for 

the safety of the Works, in which case the Contractor shall immediately 

advise the Engineer.  Provided that the provisions of this Clause shall not be 

applicable in the case of any work which it is customary to carry out by the 

multiple shifts. 

 

8.8 Taking Over of Sections or Parts: 

 

The Contractor may request and the Engineer shall issue a Taking-Over 

Certificate in respect of: 

 

(a) any Section in respect of which a separate Time for Completion is 

provided in the contract, 

 

(b) any substantial part of the Permanent Works which has been both 

completed to the satisfaction of the Engineer and, otherwise than as 

provided for in the Contract, occupied or used by the Employer, or 

 

(c) any part of the Permanent Works which the Employer has elected to 

occupy or use prior to the completion (where such prior occupation 

or use is not provided for in the Contract or has not been agreed by 

the Contractor as a temporary measure). 
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8.9 Urgent Remedial Work  

 

If, by reason of any accident, or failure, or other event occurring to, in, or in 

connection with the Works, or any part thereof, either during the execution 

of the Works, or during the performance guarantee period, any remedial 

or other work is, in the opinion of the Engineer, urgently necessary for the 

safety of the Works and the Contractor is unable or unwilling at once to do 

such work, the engineer shall be entitled to employ and pay other persons 

to carry out such work as the Engineer may consider necessary.  If the work 

or repair so done by the Engineer is work which, in the opinion of the 

Engineer, the Contractor was liable to do at his own cost under the 

Contract, then all costs consequent thereon or incidental thereto shall, 

after due consultation with the Employer and the Contractor, be 

determined by the Engineer and shall be recoverable from the Contractor 

by the Employer, and may be deducted by the Employer from any money 

due or to become due to the Contractor and the Engineer shall notify the 

Contractor accordingly, with a copy to the Employer.  Provided that the 

Engineer shall, as soon after the occurrence of any such emergency as 

may be reasonably practicable, notify the Contractor thereof. 

 

8.10  Action where no specifications are specified: 

 

In the case of any class of work for which there is no such specifications 

mentioned in Tender Document, such work shall be carried out in 

accordance with the Bureau of Indian Standards Specifications and/or 

directions of Employer. In case there are no such specifications in Bureau 

of Indian Standards, the work shall be carried out as per manufacturer’s 

specifications, if not available then as per District Specifications. In case 

there are no such specifications as required above, the work shall be 

carried out in all respects in accordance with the instructions and 

requirements of the Employer. 

 

8.11 Cost of Remedying Defects: 

 

All work of amendment, reconstruction, and remedying defects, 

shrinkages or other faults as Engineer may instruct shall be executed by the 

Contractor at his own cost if the necessity thereof is, in the opinion of the 

Engineer, due to: 

 

(a) the use of materials, Plant or workmanship not in accordance with 

the Contract, 

 

(b) where the Contractor is responsible for the design of part of the 

Permanent Works, any fault in such design, or 

 

(c) the neglect or failure on the part of the Contractor to comply with 

any obligation, expressed or implied, on the Contractor’s part under 

the Contract. 
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8.12   Rate of Progress: 

 

If for any reason, which does not entitle the contractor to an extension of 

time, the rate of progress of the work in the opinion of the Engineer, too 

slow to comply with the time of completion, the Engineer shall so notify the 

contractor who shall thereupon takes such steps as are necessary, subject 

to the consent of Engineer to expedite progress so as to comply with the 

time for completion.  The Contractor shall not be entitled to any additional 

payment for taking such steps.   

 

8.13 Supply of Drawings and Documents: 

 

Two copies of the drawings shall be provided to the contractor free of 

charge.  The contractor shall make at his own cost any further copies 

required by him.  Unless it is strictly necessary for the purposes of the 

contract, the drawings, specifications and other documents provided by 

the Employer or the Engineer shall not, without the consent of the Engineer, 

be used or communicated to a third party by the contractor. One copy of 

the drawings, provided to or supplied by the contractor as aforesaid, shall 

be kept by the contractor on the site and the same shall at all reasonable 

times be available for inspection and use by the Engineer and by any 

other person authorized by the Engineer in writing.  

 

The contractor shall give notice to the Engineer, with a copy to the 

Employer, whenever planning and execution of the work is likely to be 

delayed or disrupted.  The notice shall include delays of the drawings or 

instructions required and of why and by when it is required and of any 

delay or disruption likely to be suffered if it is late.  If by reason of any failure 

or inability of the Engineer to issue, within a time reasonable in all 

circumstances, any drawing or instruction for which notice has been given 

by the contractor, the contractor suffers delay and/or incurs cost, then the 

Engineer shall, after due consultation with the Employer and the 

contractor, determine any extension of time to which the contractor is 

entitled and the amount of such cost which shall be added to the 

contract price. 

 

If the failure or inability of the Engineer to issue any drawings or instructions 

is caused in while or in part by the failure of the contractor to submit 

drawings, specifications or other documents which he is required to submit 

under the contract, the Engineer shall take such failure by the contractor 

into account when making his determination for the Extension of Time or 

the amount of cost. 

 

9.0  Cancellation and Termination of Contract:  

 

9.1    Foreclosure of Contract due to Abandonment or Reduction in Scope of 

Work: 
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If at any time after acceptance of the Tender, Employer shall decide to 

abandon or reduce the scope of the works for any reason whatsoever and 

hence not require the whole or any part of the works to be carried out, the 

Employer shall give notice in writing to that effect to the contractor and 

the contractor shall act accordingly in the matter. The contractor shall 

have no claim to any payment of compensation or otherwise whatsoever, 

on account of any profit or advantage which he might have derived from 

the execution of the works in full but which he did not derive in 

consequence of the foreclosure of the whole or part of the works. 

The contractor shall be paid at contract rates full amount for works 

executed at site and, in addition, a reasonable amount as certified by the 

Engineer for the items hereunder mentioned which could not be utilized on 

the work to the full extent in view of the foreclosure: 

(i)  Any expenditure incurred on preliminary site work, e.g. temporary 

access roads, temporary labour huts, staff quarters and site office; 

storage accommodation and water storage tanks. 

 

(ii)  Employer shall have the option to take over contractor’s materials or 

any part thereof either brought to site or of which the contractor is 

legally bound to accept delivery from suppliers (for incorporation in 

or incidental to the work) provided, however, Employer shall be 

bound to take over the materials or such portions thereof as the 

contractor does not desire to retain. For materials taken over or to 

be taken over by Employer, cost of such materials as detailed by 

Engineer shall be paid. The cost shall, however, take into account 

purchase price, cost of transportation and deterioration or damage 

which may have been caused to materials whilst in the custody of 

the contractor. 

 

(iii)  If any materials supplied by Employer are rendered surplus, the same 

except normal wastage shall be returned by the contractor to 

Employer at rates not exceeding those at which these were 

originally issued less allowance for any deterioration or damage 

which may have been caused whilst the materials were in the 

custody of the contractor. In addition, cost of transporting such 

materials from site to Employer stores, if so required by Employer, 

shall be paid. 

 

(iv)  Reasonable compensation for transfer of T & P from site to 

contractor’s permanent stores or to his other works, whichever is less. 

If T & P are not transported to either of the said places, no cost of 

transportation shall be payable. 

 

(v)  Reasonable compensation for repatriation of contractor’s site staff 

and imported labour to the extent necessary. 
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The contractor shall, if required by the Engineer furnish to him books of 

account, wage books, time sheets and other relevant documents and 

evidence as may be necessary to enable him to certify the reasonable 

amount payable under this condition. 

 

The reasonable amount of items on (i), (iv) and (v) above shall not be in 

excess of 2% of the cost of the work remaining incomplete on the date of 

closure, i.e. total stipulated cost of the work as per accepted Tender less 

the cost of work actually executed under the contract and less the cost of 

contractor’s materials at site taken over by the Employer as per item (ii) 

above. Provided always that against any payments due to the contractor 

on this account or otherwise, the Employer shall be entitled to recover or 

be credited with any outstanding balances due from the contractor for 

advance paid in respect of any tool, plants and materials and any other 

sums which at the date of termination were recoverable by the Employer 

from the contractor under the terms of the contract. 

 

9.2 Cancellation of Contract in Full or Part: 

 If contractor: 

(i)  at any time makes default in proceeding with the works or any part 

of the work with the due diligence and continues to do so after a 

notice in writing of 7 days from the Employer; or 

(ii)  commits default to complying with any of the terms and conditions 

of the contract and does not remedy it or take effective steps to 

remedy it within 7 days after a notice in writing is given to him in that 

behalf by the Employer; or 

(iii)  fails to complete the works or items of work with individual dates of 

completion, on or before the date(s) of completion, and does not 

complete them within the period specified in a notice given in 

writing in that behalf by the Employer; or 

(iv)  shall offer or give or agree to give to any person in Employer service 

or to any other person on his behalf any gift or consideration of any 

kind as an inducement or reward for doing or forbearing to do or for 

having done or forborne to do any act in relation to the obtaining or 

execution of this or any other contract for Employer; or 

(v)  shall enter into a contract with Employer in connection with which 

commission has been paid or agreed to be paid by him or to his 

knowledge, unless the particulars of any such commission and the 

terms of payment thereof have been previously disclosed in writing 

to the Accepting Authority/Employer; or 

(vi)  Shall obtain a contract with Employer as a result of wrong Tendering 

or other non-bonafide methods of competitive Tendering; or 

(vii)  being an individual, or if a firm, any partner thereof shall at any time 

be adjudged insolvent or have a receiving order or order for 

administration of his estate made against him or shall take any 

proceedings for liquidation or composition (other than a voluntary 

liquidation for the purpose of amalgamation or reconstruction) 
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under any Insolvency Act for the time being in force or make any 

conveyance or assignment of his effects or composition or 

arrangement for the benefit of his creditors or purport so to do, or if 

any application be made under any Insolvency Act for the time 

being in force for the sequestration of his estate or if a trust deed be 

executed by him for benefit of his creditors; or 

(viii)  being a company, shall pass a resolution or the Court shall make an 

order for the winding up of the company, or a receiver or manager 

on behalf of the debenture holders or otherwise shall be appointed 

or circumstances shall arise which entitle the Court or debenture 

holders to appoint a receiver or manager; or 

(ix)  Shall suffer an execution being levied on his goods and allow it to be 

continued for a period of 21 days; or 

(x)  assigns, transfers, sublets (engagement of labour on a piece-work 

basis or of labour with materials not to be incorporated in the work, 

shall not be deemed to be subletting) or otherwise parts with or 

attempts to assign, transfer sublet or otherwise parts with the entire 

works or any portion thereof without the prior written approval of the 

Accepting Authority;  

 The Accepting Authority may, without prejudice to any other right or 

remedy which shall have accrued or shall accrue hereafter to Employer, by 

a notice in writing to cancel the contract as a whole or only such item of 

work in default from the Contract. 

The Employer shall on such cancellation by the Accepting Authority have 

powers to: 

(a)  Take possession of the site and any materials, constructional plant, 

implements, stores, etc., thereon; and/or 

(b)  Carry out the incomplete work by any means at the risk and cost of 

the contractor. 

On cancellation of the contract in full or in part, the Employer shall 

determine what amount, if any, is recoverable from the contractor for 

completion of the works or part of the works or in case the works or part of 

the works is not to be completed, the loss or damage suffered by 

Employer. In determining the amount, credit shall be given to the 

contractor for the value of the work executed by him up to the time of 

cancellation, the value of contractor’s materials taken over and 

incorporated in the work and use of plant and machinery belonging to the 

contractor. 

Any excess expenditure incurred or to be incurred by Employer in 

completing the works or part of the works or the excess loss or damages 

suffered or may be suffered by Employer as aforesaid after allowing such 

credit shall without prejudice to any other right or remedy available to 

Employer in law be recovered from any moneys due to the contractor on 

any account, and if such moneys are not sufficient, the contractor shall be 

called upon in writing and shall be liable to pay the same within 30 days. 
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If the contractor shall fail to pay the required sum within the aforesaid 

period of 30 days, the Employer shall have the right to sell any or all of the 

contractor’s unused materials, construction plant, implements, temporary 

buildings, etc. and apply the proceeds of sale thereof towards the 

satisfaction of any sums due from the contractor under the contract and if 

thereafter there be any balance outstanding from the contractor, it shall 

be recovered in accordance with the provisions of the contract. 

Any sums in excess of the amounts due to Employer and unsold materials, 

construction plant etc., shall be returned to the contractor, provided 

always that if cost or anticipated cost of completion by Employer of the 

works or part of the works is less than the amount which the contractor 

would have been paid had he completed the works or part of the works, 

such benefit shall not accrue to the contractor. 

9.3 Suspension of Work: 

 

(i)  The contractor shall, on receipt of the order in writing of the 

Employer, (whose decision shall be final and binding on the 

contractor) suspend the progress of the works or any part thereof for 

such time and in such manner as the Employer may consider 

necessary so as not to cause any damage or injury to the work 

already done or endanger the safety thereof for any of the following 

reasons: 

 (a)  on account of any default on the part of the contractor or; 

 (b)  for proper execution of the works or part thereof for reasons 

other than the default of the contractor; or 

 (c) for safety of the works or part thereof. 

 The contractor shall, during such suspension, properly protect and 

secure the works to the extent necessary and carry out the 

instructions given in that behalf by the Employer. 

(ii)  If the suspension is ordered for reasons (b) and (c) in sub-para (i) 

above: 

 (a)  the contractor shall be entitled to an extension of time equal 

to the period of every such suspension plus 25%, for 

completion of the item or group of items of work for which a 

separate period of completion is specified in the contract and 

of which the suspended work forms a part, and;  

 (b) If the total period of all such suspensions in respect of an item 

or group of items or work for which a separate period of 

completion is specified in the contract exceeds thirty days, the 

contractor shall, in addition, be entitled to such compensation 

as the Employer may consider reasonable in respect of 

salaries and/or wages paid by the contractor to his employees 

and labour at site, remaining idle during the period of 

suspension, adding thereto 2% to cover indirect expenses of 

the contractor . Provided the contractor submits his claim 
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supported by details to the Employer within fifteen days of the 

expiry of the period of 30 days. 

(iii) If the works or part thereof is suspended on the orders of the 

Employer for more than three months at a time, except when 

suspension is ordered for reason (a) in sub-para (i) above, the 

contractor may after receipt of such order serve a written notice on 

the Employer requiring permission within fifteen days from receipt by 

the Employer of the said notice, to proceed with the work or part 

thereof in regard to which progress has been suspended and if such 

permission is not granted within that time, the contractor, if he 

intends to treat the suspension, where it affects only a part of the 

works as an omission of such part by Employer or where it affects 

whole of the works, as an abandonment of the works by Employer, 

shall within ten days of expiry of such period of 15 days give notice in 

writing of his intention to the Employer. In the event of the contractor 

treating the suspension as an abandonment of the contract by 

Employer, he shall have no claim to payment of any compensation 

on account of any profit or advantage which he might have 

derived from the execution of the work in full but which he could not 

derive in consequence of the abandonment. He shall, however, be 

entitled to such compensation, as the Employer may consider 

reasonable, in respect of salaries and/or wages paid by him to his 

employees and labour at site, remaining idle in consequence 

adding to the total thereof 2% to cover indirect expenses of the 

contractor provided the contractor submits his claim supported by 

details to the Employer within 30 days of the expiry of the period of 3 

months. 

 Provided, further, that the contractor shall not be entitled to claim any 

compensation from Employer for the loss suffered by him on account of 

delay by Employer in the supply of materials as provided in Tender 

Document where such delay is covered by difficulties relating to the supply 

of wagons, force majeure including non-allotment of such materials by 

controlling authorities, acts of God, acts of enemies of the state/country or 

any reasonable cause beyond the control of the Employer. 

 

9.4 Termination of Contract after the Death of Contractor: 

 

Without prejudice to any of the rights or remedies under this contract if the 

contractor dies, the Engineer on behalf of the Employer shall have the 

option of terminating the contract without compensation to the 

contractor. 

 

10.0 Arbitration:  

 

In case, of any dispute, controversy or claim arising out of or relating to this 

Contract or the breach, termination or invalidity thereof shall, on the 

initiative of either party, be referred for settlement to an arbitration tribunal 
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consisting of one arbitrator to be nominated by the Employer, one by the 

contractor and the third by mutual agreement of the parties.  

 

If either of the parties fails to appoint its arbitrator within sixty days after 

receipt of notice for the appointment of an arbitrator, the arbitrator on 

behalf of the failing party shall be appointed by District Court of Nepal 

upon request of the other party. If the third arbitrator is not appointed 

within sixty days of the appointment of the respective arbitrators, such 

arbitrator shall be appointed by the District Court of Nepal upon the 

request of either party. 

 

The arbitration shall be conducted in accordance with the prevailing rule 

and law of Nepal and shall be held at Biratnagar, Nepal. The decision of 

the majority of the arbitrators shall be final and binding upon the parties. 

Performance under the Contract shall continue during the arbitration 

proceeding. 

 

11.0 Employment of Technical Staff and Employees: 

 

 Contractors Superintendence, Supervision, Technical Staff & Employees 

 

(i)  The contractor shall provide all necessary superintendence during 

execution of the work and all along thereafter as may be necessary 

for proper fulfilling of the obligations under the contract. 

 The contractor shall immediately after receiving letter of 

acceptance of the Tender and before commencement of the work, 

intimate in writing to the Employer the name(s), qualifications, 

experience, age, address(s) and other particulars of the Authorized 

Technical Representative to be in-charge of the work.  

 

 The Authorized Technical Representative shall be actually available 

at site fully during all stages of execution of work, during 

recording/checking/test checking of measurement of works and 

whenever so required by the Employer and shall also note down 

instructions conveyed by the Employer or his designated 

representative in the Site Order Book and shall affix his/their signature 

in token of noting down the instructions and in token of acceptance 

of measurements/checked measurements/test checked 

measurements. Substitutes, duly approved by Employer of the work 

in similar manner as aforesaid shall be provided in event of absence 

of any of the representative by more than two days.  If the Employer, 

whose decision in this respect is final and binding on the contractor, 

is convinced that no such technical representative(s) is/are 

effectively appointed or/is/are effectively attending or fulfilling the 

provision of this clause, a recovery @ IRs. 500/- (NRs. 800/-) per day of 

absence shall be affected from the contractor and the decision of 

the Employer as recorded in the Site Order Book and measurements 
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recorded, checked/test checked in Measurement Books shall be 

final and binding on the contractor. 

 

 Further if the contractor fails to appoint a suitable principal technical  

representative and/or other technical representative(s) and if such 

appointed persons are not effectively present or are absent by more 

than two days without duly approved substitute or do not discharge 

their responsibilities satisfactorily, the Employer shall have full powers 

to suspend the execution of the work until such date as a suitable 

other technical representative(s) is/are appointed and the 

contractor shall be held responsible for the delay so caused to the 

work. The contractor shall submit a certificate of employment of the 

technical representative(s) along with every on-account bill/final bill 

and shall produce evidence if at any time so required by the 

Employer.  

 

(ii)  The contractor shall provide and employ on the site only such 

technical assistants as are skilled and experienced in their respective 

fields and such foremen and supervisory staff as are competent to 

give proper supervision to the work. 

 

 The Employer shall be at liberty to object to and require the 

contractor to remove from the works any person who in his opinion 

misconducts himself, or is incompetent or negligent in the 

performance of his duties or whose employment is otherwise 

considered by the Employer to be undesirable. Such person shall not 

be employed again at works site without the written permission of 

the Employer and the persons so removed shall be replaced as soon 

as possible by competent substitutes. 
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ADDITIONAL TERMS & CONDITIONS 
 

In addition to 'General Conditions & Clauses of the Contract', the following 

'Additional Terms and Conditions' shall also form part of the Tender 

documents/contract and shall be binding on both the parties of contract. 

Whenever any clause of 'Additional Terms and Conditions' is contradictory 

to the 'General Conditions & Clauses of the Contract', clauses of the 

'Additional Terms and Conditions' shall be taken as have been issued in 

supersession of the 'General Conditions & Clauses of the Contract'. 

 

1.0 The work shall be executed in accordance with technical specifications & 

other requirements given in the Tender Documents. 

 

2.0 Location of Site: Plate-I and Plate-II showing vicinity map and the location 

of drill holes are enclosed. However, the exact location of drill holes shall 

be intimated by Engineer or his authorized representative after award of 

work. 

 

3.0 Inspection of Site and Site Conditions: Before submitting Tender, the 

Tenderer is advised to inspect the site of work at own cost and shall fully 

acquaint himself about the conditions with regard to site, working 

condition, availability & requirements of approach paths, availability of 

water, power etc. 

 

4.0 Entire work shall remain open for inspection to the Project Manager, JPO-

SKSKI, Biratnagar / Engineer or his authorized representative at all stages of 

execution till completion. 

 

5.0 The completion time specified for work shall be exclusive of time 

consumed for performing the various tests not in the scope of the contract. 

The Daily Drill Report shall form the basis for determining the time 

consumed in different activities. 

 

6.0 Engineer reserves the right to change the depth / location of drill holes as 

per the geological conditions as revealed during drilling and its logging. No 

claim on account of above changes and variations shall be entertained. 

 

7.0 No payment shall be made to the contractor for damage caused by rains 

or other natural calamities during the execution of the works and no such 

claim on these accounts shall be entertained. 

 

8.0 Customs Clearance Certificate for Plant & Equipment and Other Material:  

Immediately after award of work (i.e. Issue of Letter of Intent) but within 15 

days, the contractor shall supply to the Project Manager, JPO-SKSKI, 

Biratnagar, the list of persons, materials and plant & equipment he intends 

Nepal – India 

Joint Project Office 

(Government of Nepal & Government of India) 

Sapta Kosi Sun Kosi Investigation (JPO-SKSKI) 
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to deploy for the works and for which permission for cross border 

movement is necessary for smooth execution of work along with their cost 

and entry point in Nepal. (Applicable to the Indian Contractor only).  

 

9.0 Facilities and Taxes/Duties Exemptions available to the Contractor under 

Present Contract: As per understanding reached between Government of 

Nepal and Government of India, GoN has agreed to provide under 

mentioned in para 10, facilities in respect of goods, materials, equipment, 

machinery, transport vehicles etc., which are required for the project by 

contractors engaged by the JPO-SKSKI, Nepal for its works. The Project 

Manager, JPO-SKSKI, Biratnagar shall arrange necessary permissions and 

exemptions from for Indian Contractors.  

  

10.0 Clauses Applicable to Indian Contractor: 

 

10.1 Expeditious entry into Nepal or exit from Nepal.  

 

10.2 Exemption from payment of all custom duties, taxes including VAT, 

cesses and levies on vehicles, goods, equipment, machinery etc. 

imported from India by the contractor for the project. 

 

10.3 Exemption from payment/refund of all dues, taxes of any kind 

including VAT, cesses and levies of any kind, in respect of goods, 

materials, equipment, machinery, transport vehicles etc, purchased 

and procured in Nepal for the Project.  In case of refund, the 

contractor shall submit request with VAT bills to the VAT office for 

reimbursement and VAT office will reimburse the paid VAT within the 

prescribed time.  

 

10.4 Further, when these items are no longer needed for the project, 

unless they have been otherwise paid for, they shall be allowed to 

be taken back to India without let or hindrance and shall be exempt 

from payment of all duties, taxes including VAT, cesses and levies, of 

any kind in Nepal. 

 

10.5 Shall not levy any taxes on any Indian national or Indian firm 

employed by the JPO-SKSKI, Biratnagar, Nepal for its works. 

 

10.6 The Contractor of the JPO-SKSKI, Biratnagar, Nepal from India shall 

be free to import an amount of Indian currency of acceptable 

denomination in Nepal that may be deemed necessary for 

execution of their work.  They shall be allowed to repatriate their 

currency holdings.  

 

10.7 When any goods, materials (except timber and wood), or items or 

equipment, machinery, transport vehicles etc., purchased for the 

Project by the Contractor are no longer required for the Project, the 

contractor shall be allowed to bring them back to India without any 

let or hindrance, and shall exempt all such goods, materials, 
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equipment, machinery, transport vehicles etc., from payment of 

customs duties and all other duties, taxes including VAT, cesses and 

levies of any kind. However, if they are disposed of in Nepal, taxes 

including VAT and duties in accordance with the Nepalese laws shall 

be levied on such articles.  

 

Clauses Applicable to both Indian & Nepalese Contractor: 

 

10.8 Government of Nepal shall accord exemption from payment of VAT 

or contract amount/contract tax on all the contracts connected 

with the project.  

 

11.0 In these Tender documents, the names/nomenclatures mention below in 

left column shall be read as given in right column: 

 

  Instead of                               Read as 

1. Government of India                 JPO-SKSKI 

2. Central Public Works Department               JPO-SKSKI 

3. CPWD                   JPO-SKSKI 

4. Director General of Works/ Chief Engineer          Project Manager 

5. Superintending Engineer                       Project Manager 

  

12.0 Any corrections/cuttings in the Tender document shall be initialed by the 

Tenderer. 

 

 

 

        

       Sd/- 

Project Manager, JPO-SKSKI, Biratnagar, Nepal 
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SPECIAL TERMS AND CONDITIONS 
 

In addition to 'General Conditions & Clauses of Contract' and 'Additional 

Terms and Conditions of the Contract', the following 'Special Terms and 

Conditions of Contract' shall also form part of the Tender 

documents/contract and shall be binding on both the parties of the 

Contract. Wherever any clause of the 'Special Terms & Conditions of 

Contract' as given herein is contradictory to the 'General Conditions & 

Clauses of Contract' and 'Additional Terms and Conditions of the Contract', 

clauses of 'Special Terms and Conditions of Contract' shall prevail and shall 

be taken as have been issued in suppression of 'General Conditions & 

Clauses of Contract' and 'Additional Terms and Conditions of the Contract'. 

 

1.0 Protection of Trees and Plants: The contractor shall take all necessary 

precautions so that forest trees and plants in the working area are not 

destroyed. In the event of any damage to trees and plants, the contractor 

shall be fully responsible for such damages. The contractor shall also ensure 

that none of his workers or their family members cut any tree in the area of 

the project failing which the contractor shall be held liable for the act of 

such worker or his family members. 

 

2.0 Supply of Fuel to Workers: The contractor shall ensure free supply of fuel to 

each of the worker engaged on the works under the contract for their 

daily needs, throughout the contract period and its extension, if any, 

 

3.0 Employment of Local Labour: The recruitment of labour, technical and 

other personnel shall be confined to the nationals of either country. The 

contractor shall always give preference to the employment of unskilled, 

semiskilled/skilled labour and workmen from the local area/District. The 

contractor shall adhere to all the prevailing labour laws and acts of 

Nepalese Territory. 

 

4.0 Natural Water Sources: The contractor shall not obstruct/damage any lines 

of drainage without prior approval of the Engineer. 

 

5.0 Law & Order: The contractor shall provide suitable/congenial conditions 

and atmosphere and maintain law and order during the execution of 

work. 

 

6.0 Safety Codes: The contractor shall comply with the provision of relevant 

Bureau of Indian Standards (BIS) codes, local Government Rules and 

Regulations and shall own responsibilities and liabilities on account of 

default, if any. 

 

Nepal – India 

Joint Project Office 

(Government of Nepal & Government of India) 

Sapta Kosi Sun Kosi Investigation (JPO-SKSKI) 
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7.0 Safety Signs: Contractor shall be responsible for providing, erecting and 

maintaining all safety signs necessary for the safety of those working on or 

passing through the site. 

 

8.0 Arrangement for First Aid and Emergency Medical Aid: Not withstanding to 

the contractor's obligation to comply with the requirement of the safety 

manual, the contractor's attention is particularly drawn on the following 

requirements: 

 

8.1 The contractor shall be responsible for providing operating and 

maintaining a first aid clinic at the site at his own cost for emergency 

treatment of his employees and labour. 

 

8.2 Emergency treatment shall include carrying of emergency patient 

until transfer to a permanent hospital or other place of treatment. 

 

8.3 No reimbursement in this regard shall be payable by JPO-SKSKI 

 

9.0 Approach Roads: Contractor shall, at all times, keep the existing 

approaches through for public and transport. 

 

10.0 Haulage Paths: The haulage paths shall also form a part of the inspection 

paths during the execution of work and the contractor shall maintain them 

properly. 

 

11.0 Site Reclamation/Restoration: On completion of the work to the 

satisfaction of Engineer, the contractor shall remove all equipment, 

materials, temporary facilities, remains, rubbish, debris and excess 

excavated soil resulting from his work area and from other area placed at 

his disposal by the Engineer from public path, roads and from streams and 

ditches and shall restore all these places to proper conditions to the 

satisfaction of the Engineer. 

 

12.0 Statutory Rules and Regulation of Nepal: The Contractor shall be well 

versed with such statutory rules & regulations etc. as may be prevalent in 

Nepalese territory and contractor shall indemnify and keep the JPO-SKSKI 

indemnify from and against such liability. 

 

13.0 Local Inhabitation/Structures: Contractor shall ensure that local 

inhabitation/ structures falling into vicinity of work are not disturbed while 

executing the job. Damage, if any, occurring due to negligence of 

contractor shall be to his account. 

 

14.0 Water for Drinking & Drilling, Sanitation and Electricity: The contractor shall 

make his own arrangement for proper sanitation for staff; water required 

for drinking & drift excavation purposes and electricity. 
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15.0 Personnel: The contractor shall provide experienced driller, foremen and 

technicians to perform the work covered herein. The Engineer has the right 

to direct the contractor for the removal of any personnel from the work, 

who in his opinion, is not qualified, unwilling, or is unable to perform the 

work and responsibilities assigned to him by the contractor.  

 

16.0 Accommodation: No office and housing accommodation for the 

contractor or his personnel shall be made available by the JPO-SKSKI and 

Contractor shall be required to make his own arrangement.  

 

 The Engineer may allot land, free of charges, if available, for the erection 

of temporary accommodation for the contractor's staff and workmen.  The 

contractor must maintain the area allotted to him in neat and clean 

condition as directed by the Engineer. The Contractor shall make his own 

arrangements for water, electricity, sewerage and other amenities.   

 

On completion of the work, all temporary structures must be removed by 

the contractor with the approval of the Engineer and the land brought to 

its original condition on completion of work. The contractor shall be held 

responsible for any damage to the surroundings including both 

government and private properties. 

 
17.0 Royalty: The contractor shall take into account royalty, if any, leviable at any time 

during execution of the work by the local authority for stores/boulders and 

aggregates/gravels obtained from local quarry or river bed and no 

reimbursement shall be entertained on this account.  

 

18.0 Lighting: The contractor shall make his own arrangements for lighting of his 

colony and the work site.  He shall not be entitled to any claim/payment 

whatsoever on this account. 

 

19.0 Any other Terms and Condition other than written in this Tender document 

shall not be considered. 

 

 

        

       Sd/- 

Project Manager, JPO-SKSKI, Biratnagar, Nepal 
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Schedule –'A' 
Nepal – India 

Joint Project Office 

(Government of Nepal & Government of India) 

Sapta Kosi Sun Kosi Investigation (JPO-SKSKI) 
 

FINANCIAL BID (ENVELOPE-II) 
 

Schedule of Quantities & Rates 
 

Name of Work: Diamond Core Drilling for Geo-Technical Investigation at Dam Site Kuruleghat, Diversion 

Tunnel and Power House Complex of Sunkosi Kamala Diversion Multipurpose Project, Udaipur, Nepal 
 

(Package-I) 

 

SL. 

No. 
Item 

Estimated 

Quantity 
Unit 

Rate / unit in  

Nepali Rupees. (NRs) 

Amount in 

NRs. 

(In Figures) 
in Figures 

  

 

In words 

1 

Mobilization/Demobilization of 

Equipment’s 

  
2 Nos.   

 

2 

Making approach path and cutting of 

steps in hilly terrain including cost of 

labour and T&P complete  

For 1.5 m wide path 

 

20 
Per 100 

m 
  

 

 DRILLING AT RIVER CENTRE THROUGH FLOATING PLATFORM  
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3 

Construction of Suitable Floating 

Platform in the River and its anchoring 

and setting of drill rig for diamond core 

drilling in river bed complete as per 

specification and directions of 

Engineer-in-Charge including cost of all 

materials, labour, POL etc.. 

1 Nos.   

 

4 

Carrying out of Vertical Diamond Core 

Drilling at River Bed including supplying 

of core boxes, preservation of cores in 

core boxes of standard dimensions, 

their marking & taking colour 

photographs of the preserved cores 

etc. complete with cost of labour, T&P 

& POL as per directions of Engineer-in-

Charge. 

      

 

(i) In Overburden Soil and Sandy Strata 

Mixed with Boulders up to 25m Depth 
10 m   

 

(ii) In Hard Rock (0-25 m Depth)  25 m   

 

(iii) In Hard Rock (25 m -50 m Depth) 25 m   

 

 DRILLING AT DIVERSION TUNNEL, SURGE SHAFT, HRT PORTAL, PENSTOCK, POWER HOUSE AND TAIL RACE CHANNEL 
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5 

Construction of Platform and setting of 

drill rig for diamond core drilling 

including cost of all materials, labour, 

POL etc. as per specification and 

directions of Engineer-in-Charge.  

11 Nos.   

 

6 

Shifting of drill rig from one drill hole 

location to another drill hole location 

including construction and 

maintenance of access path required, 

if any, cost of all materials, labour, POL 

etc. complete as per specification and 

directions of Engineer-in-Charge. 

10 Nos.   

 

7 

Carrying out of Vertical Diamond Core 

Drilling in different formations & 

locations including supplying of core 

boxes, preservation of cores in core 

boxes of standard dimensions, their 

marking & taking colour photographs of 

the preserved cores etc. complete with 

cost of labour, T&P & POL as per 

directions of E-I-C 

      

 

(i) In Overburden Soil and Sandy Strata 

Mixed with Boulders up to 25m Depth 110 m   
 

(ii) In Hard Rock (0-25 m Depth) 225 
 

m   
 

(iii) In Hard Rock (26-50 m Depth) 150 

 

m   

 

(iv) In Hard Rock (51-75 m Depth) 136 

 

m   
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(v) In Hard Rock (76-100 m Depth) 125 

 

m   

 

(vi) In Hard Rock (101-125 m Depth) 102 

 

m   

 

(vii) In Hard Rock (126-150 m Depth) 100 

 

m   

 

(viii) In Hard Rock (151-175 m Depth) 100 

 

m   

 

(ix) In Hard Rock (176-200 m Depth) 91 

 

m   

 

(x) In Hard Rock (201-225 m Depth) 68 

 

m   
 

(xi) In Hard Rock (226-250 m Depth) 27 

 

m   
 

(xii) In Hard Rock (251-275 m Depth) 25 

 

m   
 

(xiii) In Hard Rock (276-300 m Depth) 25 
 

m 
  

 

(xiv) In Hard Rock (301-325 m Depth) 25 
 

m   
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(xv) In Hard Rock (326-350 m Depth) 25 

 

m   

 

(xvi) In Hard Rock (351-375 m Depth) 25 

 

m   

 

(xvii) In Hard Rock (376-400 m Depth) 25 

 

m   

 

(xviii) In Hard Rock (401-425 m Depth) 25 

 

m   

 

(xix) In Hard Rock (426-450 m Depth) 25 

 

m   

 

(xx) In Hard Rock (451-475 m Depth) 25 

 

m   

 

(xxi) In Hard Rock (476-500 m Depth) 25 

 

m   

 

(xxii) In Hard Rock (501-525 m Depth) 25 

 

m   

 

(xxiii) In Hard Rock (526-550 m Depth) 7 

 

m   

 

8 

Permeability Tests        

Water Permeability Tests at various 

depths inside Drill hole in accordance 
486 Nos.    
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with specification and as per BIS code 

double/Single packer as per direction 

of Engineer-in-Charge.   
   (Grand Total)  

 
 

 
(Grand Total in Words) 
  

 

Notes: -All rates and amounts shall be quoted both in Figures and Words. Financial Evaluation of Tender shall be done as a 

package. 

 

 

 
 



 

59 

 

 

BRIEF DESCRIPTION OF PROJECT 
 

Sunkosi Kamala Diversion Multipurpose Project (SKDMP), Udaipur in 

Nepal is being investigated jointly by Government of Nepal and 

Government of India for the preparation of Detailed Project Report 

(DPR) of the aforesaid project. Joint Project Office–Sapta Kosi Sun Kosi 

Investigation (JPO-SKSKI), a joint project office of Government of Nepal 

and Government of India has been assigned the responsibility for 

carrying out the necessary topographical surveys, field investigations 

and other studies on behalf of both the Governments and prepare the 

DPR.  

 

The present work of Diamond Core Drilling is proposed to be carried out 

at Dam axis Kuruleghat, Diversion Tunnel, Adit Portals and Power house 

complex of Sunkosi Kamala Diversion Multipurpose Project (SKDMP), 

Udaipur, Nepal.  

 

1.0 Project Location: 

 

The locations of Dam site have been identified for Sun Kosi Diversion 

Scheme on river Sun Kosi near Kuruleghat. Dam Site at Kuruleghat is 

about 12 Km from the nearest road head at Bansbari on Mirchya - Katari 

-Ghurmi road. The Diversion Tunnel & Adit Portals runs along the HRT from 

Kurleghat Intake to Power House at Khadikhop, about 07 km from Katari 

town. The places are located at the border of Udaiapur and Khotang 

Districts of Nepal. The location of the Project Area is shown in Plate–I: 

Index Map. 

 

2.0 Access to Project Site & Site Conditions: 

 

Kuruleghat dam site can be approached from Mirchya town which is 

located on East – West Highway of Nepal. Mirchaiya is located at a 

distance of about 160 Km from Biratnagar. JPO-SKSKI is having its Sub-

Division Office at Katari which is located about 30 Km from Mirchaiya on 

Mirchya – Katari – Ghurmi road. The road from Mirchaiya to Ghurmi is a 

kachcha road but motorable and it passes through several rainy 

streams. However, the road is being converted to a regular road with 

black topping. The power house location at Khadikhop is about 07 km 

from Katari town through village road. 

 

To visit dam site at Kuruleghat on Sun Kosi River, one is required to travel 

by road upto a village called Bansbari on Mirchya - Katari - Ghurmi road 

and thereafter by Kachcha road on hilly terrain and about 5-6 km passes 

through natural streams, which can be used for transportation of men 

Nepal – India 

Joint Project Office 

(Government of Nepal & Government of India) 

Sapta Kosi Sun Kosi Investigation (JPO-SKSKI) 
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and drilling material in lean period. Alternatively, by trekking of about 10 

– 12 Km to reach Kuruleghat from Bansbari road head.  Banasbari 

Village is at a distance of about 50 Km from Mirchya town. 

 

The Contractor may also have to repair/widen and maintain the existing 

foot track/kachcha road and to construct the necessary approach path 

from suitable point on existing foot track/kachcha hilly road to actual 

work site for the movement of his men & material and plant & equipment 

at own cost.   

  

The details of the places of importance in the vicinity of the project 

along with road distances from Biratnagar are as under: 

 

Sl. 

No. 

Place Importance Distance 

from 

Biratnagar 

(Approx.) 

1.  Biratnagar 

(Nepal) 

Industrial Town of Nepal 0.0 km 

2.  Jogbani  

(India) 

A Town on Indo-Nepal Border & 

Custom Check Post and Rail Head 

(Katihar-Jogbani Section)  

8.0 km 

3.  Katihar 

(India) 

One of the Divisional Head Quarter 

of North East Frontier Railway in 

Bihar, India. 

120.0 km 

4.  Mirchaiya 

(Nepal) 

Important town on East - West 

Highway of Nepal 

160 km 

5.  Katari  

(Nepal) 

A market at foothill of Himalaya in 

Udaipur District of Nepal located on 

Mirchya – Katari – Ghurmi Road. 

190 km 

6.  Basbari 

Gurmi Road 

(Nepal) 

A station of foot track for Kurleghat 

Dam Site. 

205 km 

7.  Kurleghat 

Dam 

Site 

Approach path from Basbari for 

onwards trekked up to Kurleghat on 

foot in hill slope (12 km) 

217 km 

 

Nearest border point for access to site from India is Jogbani, District 

Araria (Bihar). The project can also be easily accessed from India 

through following border points which are located on East – West 

Highway of Nepal: 

 

(a) Kakarbhitta, near Siliguri in West Bengal: 250 km from Mirchaiya; 

(b) Birgunj near Raxual in Bihar:  170 km from Mirchaiya; 

(c) Bhantabari near Birpur in Bihar: 60 km from Mirchaiya.  

 

Biratnagar is connected by Air from Kathmandu through domestic 

airlines. Kathmandu is connected from India by Air from Delhi & Kolkata. 
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3.0  Transport Facilities: 

 

Regular private bus service is available from Mirchaiya to Katari/ Ghurmi. 

Most of the buses don’t originate from Mirchya but they come from 

other places like Kathmandu/ Biratnagar/ Kakarbhitta etc. No private 

taxies/jeeps ply on Mirchya – Katari - Ghurmi route and one may have to 

hire private Jeep to reach Bansbari from Mirchya/ Katari in case private 

bus is not preferred.  

 

4.0 Communication Facilities: 

 

Presently, the work sites do not have any communication facility, 

though; Katari town is having reliable communication facilities like 

ISD/STD facilities. Further, the nearest place, Mirchaiya town on East – 

West highway of Nepal is also having ISD/STD facilities. 

 

5.0 Climate: 

 

The work site is located approximately in between 280 meters and 500 

meters altitude above MSL. The site is in a narrow river gorge and both 

hot summers and chilly winters are to be encountered due to high 

altitude and close proximity of the site to the Himalayan Ranges. 

 

6.0 Geological Information 

 

The general geology of the project area from Kurleghat dam site to 

Khadikhop Tunnel and Power House area is the lower siwalik sand stone 

& inter bedded clays, lime stone and coarse textured biolite schist.  

 

The formation covers a broad geological area with a general WNW-ESE 

trend in eastern Nepal and syncline extending in the same direction in 

the southern Sun Kosi River. The site is located on the north wing of the 

said syncline and the stratum also extends in an ENE-WSW direction 

dipping 30˚SE. Elevation of the riverbed at the dam axis in approximately 

310m and the site is located near the narrowest portion of the river 

valley. 
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SCOPE OF WORK AND TECHNICAL SPECIFICATIONS 

1.0 General: 

 

1.1 All works covered in this contract shall be carried out in 

accordance with the detailed specifications herein after 

described. In case, the specifications of the work are not given 

herein, the work shall be carried out in all respects in 

accordance with relevant Bureau of Indian Standards (BIS) 

specifications, best engineering practices and the instructions of 

the Engineer-in-charge given from time to time. 

 

1.2 Assessment of Site Conditions: The contractor shall satisfy himself 

as to the nature and the location of the work site as well as 

terrain and local conditions and particularly those having 

bearing on handling & storage of equipment and materials, 

availability of labour and working space, weather conditions or 

other similar physical conditions at the site, sub-soil water, 

subsurface material to be encountered, the characteristics of 

equipment and facilities needed, particularly during the 

execution of work and all other matters which may, in any way, 

affect the work or the cost thereof under this contract.   

 

 Any default or failure on the part of contractor to acquaint him 

with all the information concerning site conditions shall not 

relieve him from the responsibility for the execution of the 

contract unless the contract expressively provides that 

responsibility thereof is to be assumed by the Employer.  

 

1.3 The information and data stated herein and incorporated in the 

Tender documents elsewhere is for information only and the 

Employer does not guarantee that the available data/records 

represent completely and accurately the existing site conditions 

and does not guarantee correctness of any information and 

interpretation there from. The contractor shall assume full 

responsibility for any deductions, interpretations and conclusions 

drawn there from by him. 

 

2.0 Scope of Work:   

 

2.1 Carrying out Diamond Core Drilling at about 12 nos. of drill hole in 

different locations as shown in the drawing at Plate-II. The drilling 

is required to be carried out at the different Components around 

Nepal – India 

Joint Project Office 

(Government of Nepal & Government of India) 

Sapta Kosi Sun Kosi Investigation (JPO-SKSKI) 
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1576 m in the Dam Axis at Kuruleghat (60 m), Diversion Tunnel 

(980 m) and Power House Complex (536 m) of Sunkosi Kamala 

Diversion Multipurpose Project (SKDMP), Udaipur, Nepal as shown 

in Plate-II. 

 

 

All drill holes will be of size NQ/NX. In all drill holes, the 

permeability tests as per the direction of Engineer shall be carried 

out by the contractor. 

 

The number of drill holes and their depth specified for are 

approximate and liable to change during execution based on 

the findings of drilling carried out and recommendations of 

Geologists. The contractor shall carry out all such additional 

drilling at his quoted rates.     

 

2.2 Tentative Locations of Drill Holes:  The tentative locations of drill 

holes are shown in Plate–II. The Engineer shall be entitled to make 

any change in the location of holes, number of holes to be 

drilled, the quantity of drilling in each hole and number of tests to 

be preformed in each hole as per the geological conditions 

revealed during drilling and recommendation of Geologist. 

 

2.3 Mobilization: The Contractor shall move drilling equipment with 

all accessories and other required material to the work site, set 

up the drilling equipment and start the drilling operation within 

the period of mobilization of 30 days allowed after issue of 'Letter 

of Intent' for commencement of work. In case of Indian Agency, 

the mobilization period of 30 days shall be reckoned from the 

date of making available the Customs Exemption Certificate 

from Government of Nepal by the Project Manager, JPO-SKSKI, 

Biratnagar, Nepal.    

  

The contractor shall be required to mobilize at least two set of 

drilling rigs with all accessories and drilling crew at sites 

independently. The mobilization shall be considered complete 

only when the contractor has mobilized both these drill rigs, 

necessary crews and materials and has started drilling with these 

drilling rigs. In case, mobilization as above is not completed in 

scheduled commencement date, the contractor shall be liable 

to pay compensation, as deem fit, for non-starting of the work in 

prescribed time limit.  

  

2.4 Set-Up: The setting up a drilling rig at each drill hole location shall 

include surveying the location, clearing of bush, leveling of work 

area and construction of access path and platform, making 

necessary arrangements for sufficient drilling water, moving the 

drilling equipment from one site to another and moving the same 

equipment from one hole to another.  
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2.5 Platform: Platforms, rigid on natural ground for abutment drill 

holes and floating for river bed drill holes, of suitable size and 

adequate strength & capacity shall be constructed by the 

contractor for setting up the drill rig, its accessories and having 

sufficient provision for manpower and supervisory staff to carry 

out drilling. The drill platforms shall be properly leveled and shall 

have adequate provision for stacking of equipment, accessories 

and core boxes etc. The platforms shall also have adequate 

working space for workmen and their movements during the 

drilling operation.  

 

2.5.1 Floating Platform: Floating Platform of suitable size & adequate 

capacity shall be constructed by the contractor for setting up 

the drill rig, its accessories including manpower and supervisory 

staff to carry out river bed drilling. The contractor shall submit the 

drawing of floating platform to Engineer for his approval before 

undertaking the construction. The approval of Engineer shall not 

relieve the contractor of his responsibility of adequacy & safety 

of floating platform and he shall be solely responsible for the 

same. In addition, contractor shall arrange for, atleast, one boat 

for ferrying the drilling crew, labours & supervisory staff of JPO-

SKSKI & its consultants from riverbank to drilling location. Life 

Jackets and Life Buoy shall also be arranged by contractor. The 

rates to be quoted shall be inclusive of above provisions.  

 

2.6 During the drilling operations, the contractor shall conduct the 

permeability test as directed by Engineer. 

  

2.7 Date of Completion:  The work shall be completed in all respects 

including clearance of site within stipulated period of completion 

specified in Schedule-F. Upon completion, the contractor shall 

intimate the Engineer in writing about the date of completion of 

work. The Engineer shall inspect the work and the contractor shall 

rectify all defects, omissions etc pointed out by the Engineer to 

the contractor at the time of inspection. The contractor will get 

these defects and omissions rectified and notify the same to the 

Engineer within 10 days of receipt of such notice from the 

Engineer and in case the remedial operations are found to the 

satisfaction of the Engineer, the work shall be taken over by him 

and thereafter the certificate of completion shall be issued by 

the Engineer under his signatures. The date of completion will be 

reckoned from the date on which the completion certificate is 

issued by the Engineer.  

 

2.8 Possession Prior to Completion:   The Engineer shall have the right 

to the possession of or use any completed part of work or work 

under construction either temporarily or permanently. Such 

possession or use shall not be deemed as an acceptance of any 
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work either completed or not completed in accordance with the 

contract, except where expressed or otherwise specified by the 

Engineer, within the extent of clause.  

 

2.9 Demobilization:  Demobilization includes the removal of the 

contractor's plant & equipment and all accessories including 

waste materials from the site and restoration of the site to its 

original condition. 

 

3.0 Indian Standard Codes:  The work under this specification shall, in 

general, be carried out in accordance with following Indian Standards 

published by Bureau of Indian Standards as existing one month prior to 

date of submission of Tender: 

 

Sl. 

No. 

IS Code No. Title 

1.  IS:4078: Code of Practice for indexing and storage of 

drill cores. 

2.  IS:4464: Code of practice for presentation of drilling 

information and core description in foundation 

investigation. 

3.  IS:5313: Guide for core drilling observation. 

4.  IS:5529: 

(Part-1 & Part-2) 

Code of practice for in-situ permeability tests:  

Part-1: Test in over burden.   

Part-2: Test in Bedrock. 

5.  IS:6926: Diamond Core Drilling for site investigation for 

river valley projects – Code of practice. 

6.  IS:6955: Code of practice for subsurface exploration for 

earth & rock-fill dams. 

7.  IS:10386: 

 (Part-1to 10) 

Safety codes for construction, operation and 

maintenance of river valley projects. 

8.  IS:9401:  

(Part-

15/Section-1) 

Method of measurement of works in river valley 

projects (Dams and appurtenant structures): 

Part-15: Investigation works: Section-1: Bore Hole 

drilling. 

    

4.0 Programme of Work:  Immediately after award of work but within 

mobilization period, the contractor shall submit the methodology as 

well as Programme of execution of work to the Project Manager, JPO-

SKSKI, Biratnagar, Nepal with a copy to the Engineer and get it 

approved from him and strictly adhere to it for the timely completion of 

the work. 

 

5.0 Size of Drill Holes: The drill hole shall be of NQ/NX size. However, under 

unavoidable circumstances the Engineer in consultation with the 
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Project Manager, JPO-SKSKI, Biratnagar shall be competent to 

decrease the size of the hole after satisfying himself of the technical 

difficulties. 

 

6.0 Method of Drilling:  

 

6.1       Diamond Core drilling shall be carried out using double tube / triple 

tube core barrels for obtaining maximum core recovery in overburden 

strata. It is expected that contractor shall give minimum 80% core 

recovery in over burden strata and nearly 100% core recovery in rocky 

strata. However, requirement of core recovery can be reviewed by the 

Engineer in consultation with Geologist and the Project Manager, JPO-

SKSKI, Biratnagar considering the site conditions.  

 

6.2      Size of Casing: Casing, if used, shall be of such size as to permit coring 

with NQ/NX size core barrel throughout the drill hole. 

 

6.3 Clear water shall be used as the drilling fluid in rock drilling for the 

removal of cuttings. 

 

6.4 The drill hole shall be inclined or vertical as specified in the ‘Schedule of 

Quantities & Rates’. However, inclination in vertical holes may be 

permitted by Engineer in consultation with Geologist and Designers 

under special circumstances.   

 

6.5 The contractor shall maintain the record of the drilling process in the 

Daily Drill Report Form as prescribed by the Engineer. 

 

6.6 Drill hole shall be drilled by contractor up to its specified depth or as 

directed by Engineer. If contractor fails to drill any hole at a particular 

location upto its pre-specified depth because of any reasons, the hole 

can be abandoned by Engineer on the request of contractor for 

termination of that hole. In that case, the contractor shall be required 

to re-drill another hole at another location, free of cost up to the depth 

of the abandoned hole and thereafter at quoted rates upto specified 

depth or as directed by the Engineer. However, if any hole is 

abandoned by Engineer due to technical reasons like geological 

surprises and contractor is directed to drill another hole at a different 

location, payment shall be made only for the new drill hole at the 

specified rate as agreed to in contract.  

 

6.7 The drilling work shall be executed at critical hydraulic and water 

pressures so as to minimize chances of crushing of core due to 

excessive hydraulic pressure or water pressure. None of the pulls shall 

exceed the effective length of the core barrel in use.  
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6.8 The drill hole after completion of drilling, core collection and in-situ 

testing shall be covered by a CC block of 25 cm x 25 cm x 15 cm 

dimension with lifting hook by the contractor at his own cost.  

 

7.0 Maintenance of Cores in Core Boxes:  

 

7.1 The core obtained after each pull shall be properly placed in the 

wooden core-boxes, which shall be provided by the Contractor free of 

cost. Core losses shall be replaced in each run by the core loss blocks 

equal in length to the core loss. Soft or friable portions of core such as 

badly weathered and decomposed zone or joint fillings or other soil like 

zones, shall be preserved by wrapping in plastic. After placement in 

core box, the core shall be photographed in Colour prints. Core boxes 

shall be made of seasoned wood. The size of the core boxes shall be of 

4.5'x1'x0.5'. It shall be provided with steel handle at both ends and 

locking arrangement. 

 

7.2 The core boxes shall be properly marked on their cover for the hole 

number awarded by the Engineer or his authorized representative, it’s 

ground level and collar elevation, the covered depth related to the 

core box, box number etc. The core box with cores shall be properly 

stored and transported to Project Site Office as directed by the JPO-

SKSKI or his authorized representative. 

 

7.3 Wooden stoppers indicating the depth shall be placed after 

placement of core obtained from each pull. 

 

8.0 Permeability Tests: Permeability tests, as per BIS Code No. IS: 5529 (Part-

1 & Part-2), using suitable mechanical or pneumatic packers shall be 

conducted in each borehole normally at 3.0 to 5.0-meter intervals as 

directed by the Engineer or his authorized representative. Only clear 

water shall be used for conducting permeability tests. Use of drilling 

mud or other substances that may affect the permeability of the rock 

shall not be permitted in these holes. The packer used shall be of 

single/double type as per decision of the Engineer. 

 

8.1 The test pressures for each section shall be changed in five steps. Prior 

to starting the test, three pressures gauge shall be selected, minimum, 

maximum and intermediate. Flow rate of injecting water shall be 

observed under each step of the pressure for 10 minutes after the flow 

rate becomes stable and shall be recorded at every minute. 

 

8.2 All tests shall be conducted in the presence of the authorised 

representative of the Engineer and the records of the water tests shall 

be maintained in the proforma prescribed by the Engineer. 
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9.0 Measurement & Payments: 

 

9.1 The rates to be quoted shall reflect the element of basic price as well 

as taxes and duties, if any. 

 

9.2 The rates of drilling work shall be inclusive of the supply of core boxes, 

transportation of core boxes to the Project Stores to be intimated by 

the Engineer, photography of cores, maintenance of cores in core 

boxes as prescribed in Clause 7.0 above and consumable items such 

as POL, diamond bit etc. required for the drilling operations.  

 

9.3 The ground elevation of the drill hole shall be determined by the 

authorised representative of the Engineer after construction of the 

drilling platform. The depth of drilling shall be computed from the 

ground elevation, which shall be considered as 'Zero' for measurement. 

The height of the collar from the ground shall also be recorded. The 

logging of core obtained shall be done in accordance with the collar 

level of the highest casing pipe. In river bed, the actual depth of drilling 

shall be measured from the collar elevation after deducting the water 

depth in the river. 

 

9.4 Contractor shall be paid for the number of shifting of drilling rig from 

one hole to another as per actual number of shifting involved. The 

contractor shall arrange for construction /maintenance of approach 

path, if required, for shifting of drilling machine.  

 

9.5 Charges for providing Drilling Machine and Pump alongwith all 

accessories, POL, drilling crew, labors etc for the tests other than 

permeability tests to be conducted by another agency to be 

appointed by the Engineer, shall be measured in number of days for 

which plant & machinery is utilized by the agency appointed by 

Engineer for conducting these tests. 

 

9.6 Any type of strata may be encountered during drilling. The entire work 

has to be executed on the agreed rates in the contract. 

 

9.7 The rates quoted by the contractor shall remain firm during the 

execution of entire work and shall deem to have incorporated 

fluctuations in the cost of labour, equipment, materials and Petroleum, 

Oil and Lubricant (POL) etc required for the work. 

 

9.8 The prices to be quoted by the Tenders shall be for the same unit as 

indicated in the 'Schedule of Quantities & Rates'. 

 

9.9 No Income tax shall be deducted at source from the bills of the 

contractor. This would be the liability of the contractor. 
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Performa for site Assessment certificate 

(To be provided by bidder/tenderer) 

 

I/We……………………………………………………. hereby certify that I/We have 

fully acquainted myself/ourselves with the site conditions as mentioned in 

“Assessment of Site Conditions” (para No 1.2 of scope of work). 

 

 

 

 

 

Signature 

Name and stamp of Bidder: 
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Plate-I: Index Map showing Location of SKSKI Projects  
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Schematic Road links to SKSKI Projects 



 

72 

 

Plate-II: Map showing Location of Drill Holes 
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Details of Drilling Holes  

 
Sl. 

No. 

Hole 

No. 

Depth 

(m) 

Elevation 

(m) 
Location/Chainage/RD Structure Latitude ('N') Longitude 'E' 

1 DH4 60 324 
River Centre Hole @ 

Dam Axis 
Dam Axis 27°08'24.08"    86°25'53.85" 

2 DH5 201 542 RD 550 M Along Diversion Tunnel 27°08'32.61"      86°25'46’’ 

3 DH6 237 576 RD 2000 M Along Diversion Tunnel  27°08'31.27"    86°24'52" 

4 DH7 542 874 RD 7000 M  Along Diversion Tunnel 27°05'56.92" 86°23'59.45" 

5 BH1 228 540 RD 21350 M Surge Shaft 26°59'27.34" 86°24'56.89" 

6 BH2 112 424 RD 21650M Along Head-Race Tunnel 26°59'19.59" 86°24'55.43" 

7 BH3 71 383 RD 21850M HRT Portal 26°59'13.87" 86°24'54.16" 

8 BH4 35 347 RD 22050 M Penstock 26°59'8" 86°24'53.02" 

9 BH5 25 295 RD 22250 M Penstock 26°59'1.19" 86°24'51.72" 

10 BH6 35 257 RD 22370 M Power House 26°58'45.94" 86°24'48.66" 

11 BH7 15 234 CH 100 M Tail Race Channel 26°58'18.79" 86°24'28.02" 

12 BH8 15 225 CH 300 M Tail Race Channel 26°58'14.62" 86°24'20.23" 

Total 12 Nos. 1576  
      

 

 

 


