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SECTION I 

Instructions to Bidders (ITB) 
 

This Section provides relevant information to help the Bidders to prepare their Bids. Information is  

also provided on the submission, opening, and evaluation of Bids and on the award of Contract. 

 

The Instructions to Bidders (ITB) specify the procedures that regulate the bidding process. The ITB  

contain standard provisions that have been designed to remain unchanged and to be used without  

modifying their text. The ITB clearly identify the provisions that may need to be specified for a  

particular bidding process and require that such specification be introduced through the BDS. 

 

The Instructions to Bidders are not a Contract document and, therefore, are not a part of the Contract. 

SECTION II 

Bid Data Sheet (BDS) 
 

The Bid Data Sheet (BDS) contains information and provisions that are specific to each bidding process. The 

Employer must specify in the BDS only the information that the ITB request be specified in the BDS. All 

information shall be provided; no clause shall be left blank. 

 

To facilitate the preparation of the BDS, its clauses are numbered with the same numbers as the 

corresponding ITB clauses. The Guide provides information to the Employer on how to enter all required 

information and includes a BDS format that summarizes all information to be provided. 

 

SECTION III 

Evaluation and Qualification Criteria (EQC) 

The purpose of the Evaluation and Qualification Criteria (EQC) is to specify the criteria that  

the Employer will use to evaluate the Bids and the qualifications of the Bidder to perform the contract.  The 

Procuring Entity shall prepare the EQC by taking into account the nature, quantity and or amount of the 

procurement and include it as a part of the Bidding Document. In determining the Evaluation and Qualification 

Criteria, the Procuring Entity shall not limit the competition or make onerous criteria. 

 

The EQC is not a part of the Contract document. 

 

 

 



SECTION IV 

Bidding Forms  
 

This Section includes the forms for the Bid Submission, Bill of Quantities, Schedules of technical proposal, 

including technical and financial qualifications, personnel, financial resources, and equipment, Bid Security 

and others to be completed by the Bidder and submitted as part of his Bid.  

 

  

 

SECTION V  

Eligible Countries 
 

This section contains information regarding the eligible countries. 

 

SECTION VI  

Works Requirements  
 

This Section specifies the Scope of Works, Specification, the Drawings, and supplementary information 

that constitute the Works’ Requirements for the Works to be procured. The Works’ Requirements also 

include the environmental and social (ES) requirements (including requirements relating to Sexual 

Exploitation and Abuse (SEA) and Sexual Harassment (SH) which are to be satisfied by the Contractor in 

executing the works.  

 

SECTION VII 

Bill of Quantities (BOQ)  
 

This Section provides estimated information on the itemized quantities in sufficient detail to distinguish 

between the different classes of Works to be performed by the bidder and enable to the Bidder to prepare 

priced bill of quantities efficiently and accurately.  

 

SECTION VIII  

General Conditions of Contract (GCC)  
 

The GCC contain standard provisions that have been designed to remain unchanged and to be used 

without modifying their text. This Section provides the General Conditions of Contract that will apply to 

the Contract for which the Biding document is issued. The GCC clearly identify the provisions that may 

normally need to be specified for a particular bidding process and require that such information be introduced 

through the SCC. This Section also includes the Fraud and Corruption provisions as an Appendix which apply 

to this Bidding process.  
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SECTION IX 

Special Conditions of Contract (SCC) 
 

The contents of this Section supplement Section VII: General Conditions of Contract. The Special Conditions 

of Contract shall be prepared by the Procuring Entity.  

 

The Special Conditions of Contract (SCC) contain provisions that the GCC require be specified for a 

particular bidding process. The Employer should include at the time of issuing the Bidding Document, all 

information that the GCC indicate shall be provided in the SCC. No SCC Clause should be left blank.  

 

To facilitate the preparation of the SCC, the Clauses in the SCC format are numbered with same 

numbers as the corresponding GCC Clauses. The instructions included in the SCC are to guide the 

Employer to provide the required information.  

 

The SCC is a part of the Contract Document; therefore, the Procuring Entity shall provide the 

information in appropriate manner as indicated in the SCC.  

 

 

SECTION X 

Contract Forms 
 

This Section contains the Sample format for letter of intent, Letter of Acceptance, Contract Agreement 

Form, the forms for Performance Security and Advance Payment Security. 
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Invitation for Bids 

Putalibazar Municipality 

Office of Municipal Executive 

 Gandaki Province 

Request for Bids 

Works 

(Without Prequalification) 

Employer: Putalibazar Municipality, Office of Municipal Executive, Gandaki Province 

Project: Nepal Urban Governance and Infrastructure Project (NUGIP) 

Contract title: Upgrading of Pragatinagar-Bahakot-Namche-Kalku Road  

Country: Nepal 

Loan No. /Credit No.: IDA-6778-NP  

RFB No: NP-DUDBC-396312-CW-RFB 

Issued on:  28 December 2023 

 

1. The Government of Nepal [GoN] has received a loan/credit/grant from the World Bank 
towards the cost of the Nepal Urban Governance and Infrastructure Project (NUGIP) and 
intends to apply part of the funds to cover eligible payments under the Contract for 
Upgrading of Pragatinagar-Bahakot-Namche-Kalku Road,(Ch:0+000km-7+600km 
Section). Bidding is open to all eligible as per Section V of bidding document.  

2. The Putalibazar Municipality invites electronic bids from eligible bidders for the 
procurement of Upgrading of Pragatinagar-Bahakot-Namche-Kalku Road,(Ch:0+000 km-
7+600 km Section).The proposed road improvement work includes widening and 
improvement of existing mostly gravel and earthen 7.6 Km road to a intermediate-lane 
carriageway width with provision traffic safety configurations and utilities complying the 
urban road standard. It comprises construction of a flexible pavement with granular sub base, 
crushed stone base (wet mix macadam) and asphalt concrete layers. The proposed alignment 
will also have road side drains, cross drainage structures (Box/Slab/Pipe culverts), protection 
works and road furniture etc.. 

Eligible bidders at least with the following key qualifications should participate in this bidding 

(refer Section III for other qualification criteria):                                                                                           

Minimum average annual construction turnover of     NRs. 459,000,000.00, calculated as average 

of total certified payments received for contracts in progress and/or completed in last 5 years. 
A minimum number of 2 road construction / reconstruction / upgradation / rehabilitation / 

improvement with asphalt concrete pavement works contracts each of minimum value     NRs. 

306,000,000.00 that have been satisfactorily and substantially completed as a prime contractor, 
joint venture member, management contractor or Subcontractor between 1st  December    2018  

and bid submission deadline. 

3. Bidding will be conducted through National Competitive Bidding under the Single Stage, Two 
Envelope Procedure, Bidders are required to submit simultaneously two separate sealed 



envelopes, one containing (i) the Technical Bid and the other (ii) the Price Bid, both in 
turn enclosed in one sealed envelope as per the provision of ITB 21 of the Bidding 
Document.   

4. Eligible Bidders may obtain further information and inspect the Bidding Documents at the 
office of Putalibazar Municipality, Office of Municipal Executive, Chief Administrative 
Officer, Putalibazar, Syangja, Gandaki Province, Telephone Number: +977-063- 424412, 
Email address:putalibazarmun@gmail.com,Website address: https://putalibazarmun.gov.np/ 
or may visit PPMO e-GP system www.bolpatra.gov.np/egp. 

5. A complete set of Bidding Documents may be purchased from the Putalibazar Municipality, 
Office of Municipal Executive, by eligible Bidders on the submission of a written application, 
along with the copy of company/firm registration certificate, and upon payment of a non-
refundable fee of NRs. 20000 till 30 January 2024 during office hours 10:00 AM to 4:00 
PM.  

Or 

Bidder who chooses to submit their bid electronically may purchase the hard copy of the 

bidding documents as mentioned above or may download the bidding documents for e-

submission from PPMO’s e-GP system www.bolpatra.gov.np/egp. Bidders, submitting their 

bid electronically,  should  deposit  the  cost  of  bidding  document  in  the Project’s  Rajaswa 

(revenue)  account  as  specified  below  . 

Information to deposit the cost of bidding document in Bank:  

Name of the Bank: Nepal Bank Ltd, Putalibazar, Syangja Branch 

Name of the Office:  Putalibazar Municipality 

Office Code No.: 80443403300; Office Account No.: 07203000001001000001 

Rajaswa (revenue) Shirshak no. 14229         

6. Electronic bids must be submitted to the office Putalibazar Municipality, Office of Municipal 
Executive, Chief Administrative Officer,  Putalibazar, Gandaki Province or through PPMO’s 
e-GP system www.bolpatra.gov.np/egpon or before 12:00 hours of  31 January 2024. Bids 
received after this deadline will be rejected.  

7. The bids will be opened in the presence of Bidders' representatives who choose to attend at 
13:00 hours of  31st January  2024 at the office of Putalibazar Municipality, Office of Municipal 

Executive, Putalibazar, Gandaki Province. Bids must be valid until  29th  April  2024 and 
must be accompanied by a bid security or scanned copy of the bid security in pdf format in 
amounting to a minimum of NRs. 9.6 million. 

The address referred to above is:  

Putalibazar Municipality, Office of Municipal Executive 

Chief Administrative Officer 

Putalibazar, Syangja, Gandaki Province 

Telephone Number: +977-063- 424412  

Email address: putalibazarmun@gmail.com  

Website address: https://putalibazarmun.gov.np/    

mailto:putalibazarmun@gmail.com
http://www.bolpatra.gov.np/egp
http://www.bolpatra.gov.np/egp
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Section I: Instructions to Bidders 

A. General 

1. Scope of Bid 1.1 In connection with the Invitation for Bids indicated in the Bid Data Sheet (BDS), 

the Employer, as indicated in the BDS, issues this Bidding Document for the 

procurement of Works as specified in Section VI (Works Requirements). The name, 

identification, and number of lots (contracts) of the National Competitive 

Bidding (NCB) are provided in the BDS. 

1.2  Throughout this Bidding Document:  

 (a)the term “in writing” means communicated in written form  and delivered against 

receipt;  

(b)  except  where  the  context  requires  otherwise,  words indicating the singular 

also include the plural and words indicating the plural also include the singular;   

       (c)  “day” means calendar day; and 

 

(d)  “ES” means environmental and social (including Sexual Exploitation and 

Abuse (SEA), and Sexual Harassment (SH)); 

“Sexual Exploitation and Abuse” “(SEA)” means the following: 

Sexual Exploitation is defined as any actual or attempted abuse of 

position of vulnerability, differential power or trust, for sexual 
purposes, including, but not limited to, profiting monetarily, socially 

or politically from the sexual exploitation of another.  

Sexual Abuse is defined as the actual or threatened physical intrusion 

of a sexual nature, whether by force or under unequal or coercive 

conditions;   

“Sexual Harassment” “(SH)” is defined as unwelcome sexual advances, 

requests for sexual favors, and other verbal or physical conduct of a sexual 
nature by the Contractor’s Personnel with other Contractor’s or Employer’s 

Personnel;  

“Contractor’s Personnel” is as defined in Sub-Clause 15 of the General 

Conditions of Contract; and 

“Employer’s Personnel” is as decided by the Project Manager as defined in 

Sub-Clause 1.1(bb) of the General Conditions of Contract.  

“ESHS” means environmental, social, health and safety (including sexual 
exploitation and abuse (SEA) and Sexual Harassment (SH) and, gender based 

violence (GBV)), health and safety; and 

"OCHS" means occupational and community health and safety. 

“ESMF” means Environmental and Social Management Framework 

(including Resettlement Framework/ RF, SEP, and Labor Management 

Procedure 

“ESMP” means Environmental and Social Management Plan 

“LMP” means Labor Management Plan 

“SEP” means Stakeholder Engagement Plan 

2. Source of Funds 

 

 

2.1 The GoN has applied for or received financing (hereinafter called   “funds”) 

from the World Bank toward the cost of the project named in the BDS. The GoN 

intends to   apply a portion of the funds to eligible payments under the contract(s) 

for which this   Bidding Document is issued. 
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3. Fraud and Corruption 3.1 Procuring Entities as well as Bidders, suppliers and contractors and their sub-

contractors shall adhere to the highest standard of ethics during the procurement 

and execution of such contracts. In pursuance of this:; 

 

(a) the Employer adopts, for the purposes of this provision, the terms as 

defined  below: 

(i)    “corrupt   practice”   means   the   offering,   giving, receiving, or 

soliciting, directly or indirectly, anything of value to influence improperly 
the actions of another party; 

 

(ii)   “fraudulent  practice”  means  any  act  or  omission, including  a  

misrepresentation,  that  knowingly  or recklessly misleads, or attempts 
to mislead, a party to obtain a financial or other benefit or to avoid 

an obligation; 

 

(iii)  “coercive practice” means impairing or harming, or threatening to 

impair or harm, directly or indirectly, any party or the property of the 

party to influence improperly the actions of a party; 

 

(iv) “collusive practice” means an arrangement between two or more 

parties designed to achieve an improper purpose, including influencing 
improperly the actions of another party. 

 

v)  “obstructive practice” means (a) deliberately destroying, falsifying, 

altering, or concealing of evidence material to an investigation; (b) making 
false statements to investigators in order to materially impede an 

investigation; (c) failing to comply with requests to provide information, 

documents, or records in connection with an investigation; (d) threatening, 
harassing, or intimidating any party to prevent it from disclosing its 

knowledge of matters relevant to the investigation or from pursuing the 

investigation; or (e) materially impeding GoN/World Bank’s contractual 

rights of audit or access to information; and 

  

vi) “integrity violation” is any act which violates Anticorruption Policy, 

including (i) to (v) above and the following: abuse, conflict of interest, 

violations of GoN/World Bank sanctions, retaliation against 
whistleblowers or witnesses, and other violations of Anticorruption Policy, 

including failure to adhere to the highest ethical standard. 

 

(b) the Employer will  reject  a proposal for award  if  it  determines  that  the  

Bidder recommended for award has, directly or through an agent, engaged in 

corrupt, fraudulent, collusive, coercive, or obstructive practices or other 

integrity violations in competing for the contract; 

(c) The World Bank may cancel the portion of the financing allocated to a contract if 

it determines at any time that representative(s) of the GoN/or of a beneficiary 
of Bank financed Contract-is engaged in corrupt, fraudulent, collusive, or 

coercive practices or other integrity violations during the procurement or the 
execution of that contract. 

(d)  World Bank may also impose remedial actions on a firm or an individual, at 

any time, in accordance with the World Bank's Anticorruption Policy and 

related Guidelines (as amended from time to time), including declaring 
ineligible, either indefinitely or for a stated period of time, to participate in the 

World Bank-financed, -administered, or -supported activities or to benefit from 



the World Bank-financed, -administered, or -supported contract, financially or 
otherwise, if it at any time determines that the firm or individual has, directly 

or through an agent, engaged in corrupt, fraudulent, collusive, coercive, or 
obstructive practices or other integrity violations; and  

(e) The Contractor shall permit the GoN/World Bank to inspect the Contractor’s 

accounts and records relating to the performance of the Contractor and to have 

them audited by auditors appointed by the GoN /World Bank, if so required by 
the GoN/World Bank. 

3.2 The  Bidder  shall  not  carry  out  or  cause  to  carry  out  the following acts with 

an intention to influence the implementation  
of the procurement process or the procurement agreement :  

(a) give   or   propose   improper   inducement directly or indirectly,  

(b) distortion or misrepresentation of facts,  

(c) engaging in corrupt or fraudulent practice or involving in such act,  

(d) interference in participation of other competing bidders,  

(e) coercion  or  threatening  directly  or  indirectly  to cause harm to the person 

or the property of any person to be involved in the procurement 

proceedings,  

(f) collusive practice among bidders before or after submission of bids for 

distribution of works among bidders or fixing artificial/uncompetitive  bid  

price  with  an  intention  to deprive the Employer the benefit of open 

competitive bid price,  

(g) Contacting the Employer with an intention to influence the Employer with 

regards to the bids or interference of any kind in examination and evaluation 

of the bids during the period from the time of opening of the bids until the 

notification of award of contract. 

4. Eligible Bidders 4.1 A Bidder may be a natural person, private entity, or government owned entity 
subject to ITB 4.5 or any combination of them in the form of a Joint Venture (JV) 

under an existing agreement, or with the intent to constitute a legally-enforceable 

joint venture. In the case of a JV: 

(a) all partners shall be jointly and severally liable for the execution of the 

Contract in accordance with the Contract terms. Maximum number of JV 
shall be as specified in the BDS and 

 (b) the JV shall nominate a Representative who shall have the authority to conduct 
all business for and on behalf of any and all the parties of the JV during the bidding 
process and, in the event the JV is awarded the Contract, during Contract execution.   

(c ) Joint Venture Arrangement shall have the following provisions: 

i. Joint Venture Agreement shall nominate a lead member who will lead and 

bind the joint venture and will have the authority to conduct all business for 

and on behalf of any and all members of the JV during the bidding process 
and, in the event the JV is awarded the Contract, during contract execution, 

ii. Lead member shall have lead/ principal share in the joint venture, 

iii. The Joint Venture Agreement should specify the scope and parts of the 
contract to be carried out by each JV member. The assigned scope and parts 

of contract should correspond the members’ respective experience and 

capacity to implement them; and 

iv. The Joint Venture agreement includes the clause: “Joint and Several 
Liability: All members of the joint venture (JV) shall be jointly and severally 

liable to the Employer for the execution of the entire Contract. The JV leader 

shall have the authority to bind the JV.  Neither the composition, the 
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constitution, and the legal status nor the scope and parts of the Contract to be 

carried out by each member, as specified in the Joint Venture Agreement, 

shall be altered without the prior consent of the Employer. Such consent shall 
not relieve any altered JV from the joint and several liability to the Employer 

for the execution of the entire Contract. 

4.2 A Bidder, and all parties constituting the Bidder, shall have the nationality of an 

eligible country, in accordance with Section V (Eligible Countries). A Bidder 

shall be deemed to have the nationality of a country if the Bidder is a citizen or is 

constituted, or incorporated, and operates in conformity with the provisions of the 

laws of that country. This criterion shall also apply to the determination of the 

nationality of proposed sub-contractors or suppliers for any part of the Contract 

including related services. 

4.3 A Bidder shall not have a conflict of interest. A Bidder found to have a conflict of 

interest shall be considered ineligible and disqualified. A Bidder may be considered 

to be in a conflict of interest with one or more parties in this bidding process, if any 

of, including but not limited to, the following apply: 

(a) they have controlling shareholders in common; or 

(b) they receive or have received any direct or indirect subsidy from any of them; 

or 

(c) they have the same legal representative for purposes of this bid; or  

(d) they have a relationship with each other, directly or through common third 

parties, that puts them in a position to have access to material information 

about or improperly influence  the Bid of another Bidder, or influence the 

decisions of the Employer regarding this bidding process; or  

(e)  a Bidder participates in more than one bid in this bidding process  either 

individually or as a partner in a joint venture. This will result in the 

disqualification of all Bids in which it is involved.  However, subject to any 

finding of a conflict of interest in terms of ITB 4.3 (a)-(d) above, this does not 

limit the participation  of the same subcontractor in more than one bid; or  

(f)  a Bidder or any of its affiliated entity, participated as a consultant in the 

preparation of the design or technical specifications of the works that are  the 

subject of the Bid; or  

(g)  a Bidder was affiliated with a firm  or entity that has been hired (or is proposed to 

be hired) by the Employer as Engineer for the Contract.  

(h) a Bidder that has a close business or family relationship with a professional 

staff of the Procuring Entity.  

4.4 A Bidder that is under the list of debarred firms and individuals of the  World 

Bank as listed in the Bank’s external web page provided in the BDS, at the date 

of the deadline for bid submission or thereafter, shall be disqualified.  

4.5 Enterprises owned by Government (SOE) shall be eligible only if they can establish 
that they are legally and financially autonomous and operate under commercial 

law, and that they are not a dependent agency of the GoN.  

4.6 Bidders shall provide such evidence of their continued eligibility satisfactory to the 

Employer, as the Employer shall reasonably request. 

4.7 Firms shall be excluded in any of the cases, if  



(a) by an act of compliance with a decision of the United Nations Security 

Council taken under Chapter VII of the Charter of the United Nations, Nepal 

prohibits any import of goods or Contracting of works or services from that 

country or any payments to persons or entities in that country. 

(b) As  a  matter  of  law  or  official regulation, Nepal prohibits commercial 

relations with that country, provided that the World Bank is satisfied that 

such exclusion does not preclude effective competition for the supply of goods 

or related services required;  

(c) A firm is sanctioned or temporarily suspended by the World Bank. 

4.8 In case a prequalification process has been conducted prior to the bidding 

process, this bidding is open only to prequalified Bidders. 

5. Eligible Materials, 

Equipment and 

Services 
 

5.1 The materials, equipment and services to be supplied under the Contract shall 

have their origin in any source countries as defined in accordance with Section 
V (Eligible Countries) and all expenditures under the Contract will be limited to 

such materials, equipment, and services. At the Employer’s request, Bidders 

may be required to provide evidence of the origin of materials, equipment and 
services. 

5.2 For purposes of ITB 5.1 above, “origin” means the place where the materials and 

equipment are mined, grown, produced or manufactured, and from which the 
services are provided.. 

B. Contents of Bidding Documents 

6. Sections of Bidding 

Document 

 

6.1  The Bidding Document consist of Parts I, II, and III, which include all the 

Sections indicated below, and should be read in conjunction with any Addenda 

issued in accordance with ITB 8. 

PART I  Bidding Procedures 

Section I Instructions to Bidders (ITB) 

Section II Bid Data Sheet (BDS) 

Section III Evaluation and Qualification Criteria (EQC) 

Section IV    Bidding Forms (BDF) 

Section V Eligible Countries 

PART II Requirements 

Section VI     Works Requirements (WRQ) 

Section VII    Bill of Quantities (BOQ)  

PART III Conditions of Contract and Contract Forms  

Section VIII   General Conditions of Contract (GCC) 

Section IX Special Conditions of Contract (SCC)  

Section X    Contract Forms (COF) 

6.2 The Invitation for Bids issued by the Employer is not part of the Bidding Document. 

6.3 The Employer is not responsible for the completeness of the Bidding Document 

and their Addenda, if they were not obtained directly from the source stated by the 

Employer in the Invitation for Bids. 

6.4 The Bidder is expected to examine all instructions, forms, terms, and specifications 

in the Bidding Document and to furnish with its bid all information and 

documentation as is required by the Bidding Documents. Failure to furnish all 

information or documentation required by the Bidding Document may result in the 

rejection of the bid. 
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7. Clarification of 

Bidding Document, 

Site Visit, Pre-Bid 
Meeting 

7.1 A prospective Bidder requiring any clarification of the Bidding Document shall 

contact the Employer in writing at the Employer’s address indicated in BDS or raise 

any question or curiosity during the pre-bid meeting if provided for in 

accordance with ITB 7.4. The Employer will respond in writing to any request 

for clarification, provided that such request is received within the period as 

mentioned in ITB 7.5. The Employer shall forward copies of its response to all 

Bidders who have acquired the Bidding Document in accordance with ITB 6.3, 

including a description of the inquiry but without identifying its source.  If so 

specified in the BDS, the Employer shall also promptly publish its response at 

the web page identified in the BDS. Should the Employer deem it necessary to 

amend the Bidding Document as a result of a request for clarification, it shall do so 

following the procedure under ITB 8 and ITB 22.2. 

7.2 The  Bidder  is  advised  to  visit  and  examine  the  Site  of Works and its 

surroundings and obtain for itself, on its own risk and responsibility, all 

information that may be necessary for preparing the bid and entering into a 

Contract for construction of the Works. The costs of visiting the Site shall be at the 

Bidder’s own expense. 

7.3 The Bidder and any of its personnel or agents will be granted permission by the 

Employer to enter upon its premises and lands for the purpose of such visit, 

but only upon the express condition that the Bidder, its personnel, and agents will 

release and indemnify the Employer and its personnel and agents from and against 

all liability in respect thereof, and will be responsible for death or personal injury, 

loss of or damage to property, and any other loss, damage, costs, and expenses 

incurred as a result of the inspection. 

7.4 The Bidder’s designated representative is invited to attend a pre-bid meeting, if 

provided for in the BDS. The purpose of the meeting will be to clarify issues and 

to answer questions on any matter that may be raised at that stage. 

7.5 The Bidder is requested, to submit any questions in writing, to reach the Employer 

as mentioned in BDS. 

7.6 Minutes  of  the  pre-bid  meeting,  including  the  text  of  the questions  raised,  

without  identifying  the  source,  and  the responses given, together with any 

responses prepared after the meeting, will be transmitted promptly to all Bidders 
who have acquired the Bidding Document in accordance with ITB 6.3. Any 

modification to the Bidding Document that may become necessary as a result of 

the pre-bid meeting shall be made by the Employer exclusively through the issue 

of an addendum pursuant to ITB 8 and not through the minutes of the pre-bid 

meeting. 

7.7 Nonattendance at the pre-bid meeting will not be a cause for disqualification of 

a Bidder. 

8. Amendment of  
Bidding Document 

8.1 At any time prior to the deadline for submission of bids, the Employer may 

amend the Bidding Document by issuing agenda. 

8.2 Any addendum issued shall be part of the Bidding Document and shall be 

communicated in writing to all who have obtained the Bidding Document from the 

Employer in accordance with ITB 6.3. 

8.3 To give prospective Bidders reasonable time in which to take an addendum into 



account in preparing their Bids, the Employer may, at its discretion, extend the 

deadline for the submission of Bids, pursuant to ITB 22.2. However, the time 

available to submit bids shall not be less than five (5) days since amendment in 

bidding document. 

 

C. Preparation of Bids 

9. Cost of Bidding 9.1 The Bidder shall bear all costs associated with the preparation and submission of 

its Bid, and the Employer shall in no case be responsible or liable for those costs, 

regardless of the conduct or outcome of the bidding process. 

10.  Language of Bid 10.1 The Bid, as well as all correspondence and documents relating to the bid 

exchanged by the Bidder and the Employer, shall be written in the language 

specified in the BDS. Supporting documents and printed literature that are part of 

the Bid may be in another language provided they are accompanied by an accurate 

translation of the relevant passages in the language specified in the BDS, in which 

case, for purposes of interpretation of the Bid, such translation shall govern.  

11. Documents 

Comprising the Bid 
11.1 The Bid shall comprise two envelopes submitted simultaneously, one called 

the Technical Bid containing the documents listed in ITB 11.2 and the other the 

Price Bid containing the documents listed in ITB 11.3, both envelopes enclosed 
together in an outer single envelope. 

11.2  The Technical Bid shall comprise the following: 

(a)  Letter of Technical Bid; 

(b)  Bid Security in accordance with ITB 19; 

(c) alternative Technical Bid, at Bidder’s option and if permissible, in 

accordance with ITB 13; 

(d) written confirmation authorizing the signatory of the Bid to commit the 

Bidder, in accordance with ITB 20.2; 

(e) documentary evidence in accordance with ITB 17, establishing the 

Bidder’s qualifications to perform the contract;  

(f)  Technical Proposal in accordance with ITB 16; 

(g) Bids submitted by a Joint Venture shall include a copy of the Joint 

Venture Agreement entered into by all partners. Alternatively, a Letter 

of Intent to execute a Joint Venture Agreement in the event of a 
successful Bid shall be signed by all partners and submitted with the 

Bid, together with a copy of the proposed agreement. The Joint Venture 

agreement, or letter of intent to enter into a Joint Venture including a 

draft agreement shall indicate at least the parts of the Works to be 

executed by the respective partners; and  

(h)   Any other documents, as specified in the BDS. 

11.3  The Price Bid shall comprise the following: 

(a) Letter of Price Bid; 

(b) completed Bill of Quantities(BoQ), in accordance with ITB 12 and ITB 

14, or as stipulated in the BDS; 

(c) alternative price Bids, at Bidder’s option and if permissible, in accordance 

with ITB 13; 

(d) Any other document required in the BDS. 
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11.4 The Bidder is solely responsible for the authenticity of the submitted 

documents.  

11.5 The Technical Bid shall not include any financial information related to the 

Price Bid. A Technical Bid containing such material financial information 

shall be declared non-responsive. 

12. Letter of Bid and 

Schedules 
12.1 The Letters of Technical Bid and Price Bid, Schedules, and all documents listed 

under ITB 11, shall be prepared using the relevant forms in Section IV (Bidding 
Forms) and in Section VII (Bill of Quantities). The forms must be completed 

without any alterations to the text, and no substitutes shall be accepted. All blank 

spaces shall be filled in with the information requested. 

13.  Alternative Bids 13.1 Unless otherwise specified in the BDS, alternative bids shall not be considered. 

13.2 When alternative times for completion are explicitly invited, a statement to that 

effect will be included in the BDS, as will the method of evaluating different 

times for completion. 

13.3 When specified in the BDS pursuant to ITB 13.1, and subject to ITB 13.4 below, 
Bidders wishing to offer technical alternatives to the requirements of the Bidding 

Document must first price the Employer’s design as described in the Bidding 

Document and shall further provide all information necessary for a complete 
evaluation of the alternative by the Employer, including drawings, design 

calculations, technical  specifications, breakdown of prices, and proposed 

construction  methodology and other relevant details. Only the technical 

alternatives, if any, of the lowest evaluated Bidder conforming to the basic 

technical requirements shall be considered by the Employer. 

13.4 When specified in the BDS, Bidders are permitted to submit alternative 

technical solutions for specified parts of the Works. Such parts will be identified 

in the BDS and described in Section VI (Works Requirements). The method for 

their evaluation will be stipulated in Section III (Evaluation and Qualification 

Criteria). 

14. Bid Prices and  
Discounts 

14.1 The prices and discounts quoted by the Bidder in the Letter of Price Bid and in 

the Schedules shall conform to the requirements specified below.  

14.2 The  Bidder  shall  submit  a  bid  for  the  whole  of  the  works described in ITB  

1.1 by filling in prices for all items of the Works, as identified in Section VII 

(Bill of Quantities). In case of Unit Rate Contracts, the Bidder shall fill in rates 

and prices for all items of the Works described in the Bill of Quantities. Items 

against which no rate or price is entered by the Bidder will not be paid for by the 

Employer when executed and shall be deemed covered by the rates for other 

items and prices in the Bill of Quantities. 

14.3 The price to be quoted in the Letter of Price Bid shall be the total price of the Bid, 

excluding any discounts offered. Absence of the total price in the Letter of Price 

Bid or the Bid Price in the Bill of Quantities shall result in rejection of the Bid. 

14.4 The Bidder shall quote any discounts and the methodology for their application 

in the Letter of Price Bid, in accordance with ITB 12.1. 

14.5 If so indicated in ITB 1.1 and ITB 35.4, bids are invited for individual Contracts or 

for any combination of Contracts (packages). Bidders wishing to offer any price 

reduction for the award of more than one Contract shall specify in their bid the 



price reductions applicable to each package, or alternatively, to individual 

Contracts within the package. Price reductions or discounts shall be submitted in 

accordance with ITB 14.4, provided the Bids for all Contracts are submitted and 

opened at the same time. 

14.6 Unless otherwise provided in the BDS and the Conditions of Contract, the 

prices quoted by the Bidder shall be fixed. If the prices quoted by the Bidder are 

subject to adjustment during the performance of the Contract in accordance with the 

provisions of the Conditions of Contract, the Bidder shall furnish the indices and 

weightings for the price adjustment formulae in the Table of Adjustment Data 

in Section IV (Bidding Forms) and the Employer may require the Bidder to 

justify its proposed indices and weightings.   

14.7 All duties, taxes, and other levies payable by the Contractor under the Contract, or 

for any other cause, as of the date 30 days prior to the deadline for submission 

of bids, shall be included in the rates and prices and the total bid price submitted 

by the Bidder. 

15.  Currency of Bid  

and Payment 
15.1 The  currency  of  the  bid  and  payment  shall  be  in  Nepalese Rupees. 

16. Documents 
Comprising the 

Technical Proposal 

16.1 The  Bidder  shall  furnish  a  Technical  Proposal  including  a statement  of  work  

methods,  statement demonstrating Bidder’s experience in Environmental and 

Social risk management, equipment,  personnel,  schedule and any other 

information as stipulated in Section IV (Bidding Forms),  in  sufficient  detail  to  

demonstrate  the  adequacy  of the Bidders’ proposal to meet the work 

requirements and the completion time. 

17.  Documents 
Establishing the 

Qualifications of the 

Bidder 

17.1 To establish its qualifications to perform the Contract in accordance with 

Section III (Evaluation and Qualification Criteria) the Bidder shall provide the 

information requested in the corresponding information sheets included in 

Section IV (Bidding Forms). 

18.  Period of Validity 

of Bids 
18.1 Bids shall remain valid for the period specified in the BDS after the bid submission 

deadline date prescribed by the Employer. If the prescribed bid submission 
deadline date falls on a government holiday, then the next working day shall be 

considered as the bid submission deadline date. In such case the validity period of 

the bids shall be considered from the original bid submission deadline date. A bid 

valid for a shorter period shall be rejected by the Employer as nonresponsive.  

18.2 In  exceptional  circumstances,  prior  to  the  expiration  of  the bid  validity  

period,  the  Employer  may  request  Bidders  to extend the period of validity 

of their Bids. The request and the responses shall be made in writing. If a bid 

security is requested in accordance with ITB 19, it shall also be extended 30 

days beyond the deadline of the extended validity period. A Bidder may refuse 

the request without forfeiting its bid security. A Bidder granting the request 

shall not be required or permitted to modify its Bid and to include any additional 

conditions against the provisions specified in Bid Documents. 

19.  Bid Security 19.1 The Bidder shall furnish as part of its bid, in original form, a bid security as 

specified in the BDS. In case of e-submission of bid, the Bidder shall upload scanned 

copy of Bid security letter at the time of electronic submission of the bid. The Bidder 

accepts that the scanned copy of the Bid security shall, for all purposes, be equal to the 

original. The details of original Bid Security and the scanned copy submitted with e-bid 
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should be the same otherwise the bid shall be non-responsive. 

19.2 The bid security shall be, at the Bidder’s option, in any of the following forms:  

(a)   an unconditional bank guarantee from Commercial Bank or Financial 

Institution eligible to issue Bank Guarantee as per prevailing Law or; 

(b)   a cash deposit voucher in the Employer's Account as specified in BDS.  

In the case of a bank guarantee, the bid security shall be submitted  

either using the Bid Security Form included in Section IV (Bidding  

Forms) or in another Form acceptable to the employer. The form must include the 

complete name of the Bidder. The bid security shall be valid for minimum thirty (30) days 

beyond the original validity period of the bid, or beyond any period of extension if 

requested under ITB 18.2.  

19.3 The bid security issued by any foreign Bank outside Nepal must be counter 

guaranteed by Commercial Bank or Financial Institution eligible to issue 

Bank Guarantee as per prevailing Law in Nepal.  

19.4 Any bid not accompanied by an enforceable and substantially compliant bid 

security shall be rejected by the Employer as nonresponsive. In case of e- 

Submission, if the scanned copy of an acceptable Bid Security letter is not uploaded 

with the electronic Bid then Bid shall be rejected. 

19.5 The bid security of unsuccessful Bidders shall be returned within three days, once 

the successful Bidder’s furnishing of the required performance security and 

signing of  the Contract Agreement pursuant to ITB  40.1 and 41.1 

19.6 The bid security shall be forfeited:  

(a) if a Bidder withdraws its bid during the period of bid validity specified by 

the Bidder on the Letters of Technical Bid and Price Bid, except as provided 

in ITB 18.2; or 

(b) if the successful Bidder fails to  

(i) furnish a performance security in accordance with ITB 40.1; or  

(ii) sign the Contract in accordance with ITB 41.1;  

(iii) accept arithmetical corrections in accordance with ITB 33.1; 

19.7 The Bid Security of a Joint Venture shall be in the name of the Joint Venture 

that submits the bid. If the Joint Venture has not been legally constituted at the time 

of bidding, the Bid Security shall be in the names of all future partners as named 

in the letter of intent mentioned in ITB 4.1. 

20.  Format and Signing 

of Bid 
20.1 The Bidder shall prepare one original set of the Technical Bid and one original 

of the Price Bid comprising the Bid as described in ITB 11 and clearly mark it 

“ORIGINAL – TECHNICAL BID” and “ORIGINAL – PRICE BID.” 

Alternative bids, if permitted in accordance with ITB 13, shall be clearly marked 

“ALTERNATIVE”. In addition, the Bidder shall submit copies of the bid in the 

number specified in the BDS, and clearly mark each of them “COPY.” In the 

event of any discrepancy between the original and the copies, the original shall 

prevail.  

In  case  of  e-submission  of  bid,  the  Bidder  shall   submit  his  bid electronically  

in  PDF or web forms  files  as  specified  in  ITB  Clause  21.1(b). 



20.2 The original and all copies of the bid shall be typed or written in indelible ink and 

shall be signed by a person duly authorized to sign on behalf of the Bidder. This 

authorization shall consist of a written confirmation as specified in the BDS and 

shall be attached to the bid. The name and position held by each person signing the 

authorization must be typed or printed below the signature. All pages of the bid, 

except for un amended printed literature, shall be signed or initialed by the person 

signing the bid. 

20.3 Any amendments such as interlineations, erasures, or overwriting shall be valid only 

if they are signed or initialed by the person signing the bid. 

D. Submission and Opening of Bids 

21. Submission of Bids 21.1 Bidders shall submit their bids by electronic or by mail/by hand/by courier as 

specified in the BDS.  Procedures for submission, sealing and marking are as 

follows: 

(a) Bidders submitting bids by mail, by hand or by courier  

shall enclose the original  of the Technical Bid, and the original of the Price 

Bid and each copy of the Technical Bid and Price Bid, including alternative 
bids, if permitted in accordance with ITB 13, in separate sealed envelopes, 

duly marking the envelopes as “ORIGINAL TECHNICAL BID”, 

“ORIGINAL – PRICE BID”, “ALTERNATIVE” and “COPY No. – 

TECHNICAL BID” and “COPY NO. PRICE BID” These envelopes 

containing the original and the copies shall then be enclosed in one single 

envelope.  

(b)  Bidders submitting Bids electronically shall follow the electronic bid 

submission procedure specified in this clause. 

i. The bidder is required to register in the e-GP system 

https://www.bolpatra.gov.np/egp following the procedure 
specified in e-GP guideline. 

ii. Interested bidders may either purchase the bidding document 

from the Employer's office as specified in the Invitation for Bid 

(IFB) or bidders may download the IFB and bidding document 
from e-GP system. 

iii. The registered bidders need to maintain their profile data 

required during preparation of bids.  
iv. In order to submit their bids the cost of the bidding document can 

be deposited as specified in IFB. In addition, electronic scanned 

copy (.pdf format) of the bank deposit voucher/cash receipt 
should also be submitted along with the technical bid. 

v. The bidder can prepare their technical and price bids using data 

and documents maintained in bidder’s profile and forms/format 

provided in bidding document by Employer. The bidder may 
submit bids as a single entity or as a joint venture. The bidder 

submitting bid in joint venture shall have to upload joint venture 

agreement along with partner(s) Bolpatra ID provided during 
bidder’s registration. 

vi. Bidders (all partners in case of JV) should update their profile 

data and documents required during preparation and submission 

of their technical bids. 
vii. In case of bid submission in JV, the consent of the partners shall 

be obtained through the confirmation link sent to the registered 

email address and the partners shall have to acknowledge their 

https://www.bolpatra.gov.np/egp
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confirmation. 

The required forms and documents shall be part of technical bids. 

No. Document Requirement Remarks 

1.  Letter of Technical Bid Mandatory PDF 

2.  Bid Security/Bank 

Guarantee 

Mandatory PDF 

3.  Company registration 

Certificate 

Mandatory PDF 

4.  VAT registration 

Certificate 

Mandatory  (for 

domestic 

bidders only)  

PDF 

5.  Business Registration 

Certificate 

Mandatory PDF 

6.  Tax Clearance 

Certificate/Tax return 

submission 

evidence/evidence of 

time extension 

Mandatory  (for 

domestic 

bidders only) 

PDF 

7.  Power of Attorney of Bid 

signatory 

Mandatory PDF 

8.  Bank Voucher for cost of 

bid document 

Mandatory PDF 

9.  Joint venture agreement or 

Letter of Intent to enter JV 

agreement 

Mandatory in case 

of 

JV Bids Only 

PDF 

10.  Qualification Documents   Mandatory Using profile data (financial 

details, contract details etc.) and 

Technical Proposal 

11.  Additional documents]  

specified in ITB 11.2 (h) 

Mandatory (If any) PDF 

 

 

The required forms and documents shall be part of price bids. 

No. Document Requirement Remarks 

1.  Letter of Price Bid Mandatory PDF 

2.  Completed Bill of Quantities (BoQ) Mandatory Online Forms 

3.  Price Adjustment Table  Mandatory (If 

applicable) 

Online Forms 

4.  Additional Documents specified in 

ITB 11.3 (d) 

Mandatory (If 

any) 

PDF 

Note:   

a) The documents specified as “Mandatory” should be included in e-submission 

and non-submission of the documents shall be considered as non-responsive 

bid.  

b) Bidders (all partners in case of JV) should verify/update their profile 
documents as appropriate for the specific bid before submitting their bid 
electronically. 

viii. After providing all the details and documents, two separate bid response 

documents i.e technical bids and price bids will be generated from the 

system. Bidders are advised to download and verify the response documents 

prior to bid submission. 



ix. For verifying the authentic user, the system will send one time password 

(OTP) in the registered e-mail address of the bidder. System will validate 

the OTP and allow bidder to submit their bid. 

x. Electronically submitted bids can be modified and/or withdrawn through 

system. The bidder may modify their bids multiple times online within bid 

submission date and time specified in e-GP system. Once a Bid is 

withdrawn, bidder won’t be able to submit another bid response for the same 

bid. 

xi. The Bidder / Bid shall meet the following requirements and conditions for 

e-submission of bids; 

aa) The e-submitted bids must be readable through PDF reader. 

bb) The facility for submission of bid electronically through e-submission 

is to promote transparency, non-discrimination, equality of access, and 

open competition in the bidding process. The Bidders are fully 

responsible to use the e- submission facility properly in e-GP system as 

per specified procedures and in no case the Employer shall be held 

liable for Bidder's inability to use this facility. 

cc) When a bidder submits electronic bid through the PPMO e-GP portal, 

it is assumed that the bidder has prepared the bid by studying and 

examining the complete set of the Bidding documents including 

specifications, drawings and conditions of contract. 

21.2. The inner and outer envelopes shall: 

(aa) bear the name and address of the Bidder; 

(bb) be addressed to the Employer as provided in BDS 22.1; 

(cc) bear  the  specific  identification  of  this  bidding  process indicated 

in BDS 1.1; and 

21.3 The outer envelope and the inner envelope containing Technical Proposal shall 
bear a warning not to open before the time and date for the opening of Technical Bid 
in accordance with ITB 25.1. 

21.4  The inner envelope containing the Price Bid shall bear a warning not to open until 
advised by the Employer in accordance with ITB 25.7 

21.5 If all envelopes are not sealed and marked as required, the Employer will 
assume no responsibility for the misplacement or premature opening of the bid. 

22.  Deadline for 

Submission of Bids 

 

22.1 Bids must be received by the Employer at the address and no later than the date 

and time indicated in the BDS. 

In case of e-submission, the standard time for e-submission is Nepal Standard 
Time as set out in the server. The e-procurement system will accept the e-

submission of bid from the date of publishing of notice and will automatically not 

allow the e-submission of bid after the deadline for submission of bid. 

22.2 The Employer may, at its discretion, extend the deadline for the submission of 
bids by amending the Bidding Document in accordance with ITB 8, in which 

case all rights and obligations of the Employer and Bidders previously subject to 

the deadline shall thereafter be subject to the deadline as extended. 

23.  Late Bids 23.1 The Employer shall not consider any bid that arrives after the deadline for 

submission of bids, in accordance with ITB 22. Any bid received by the Employer 

after the deadline for submission of bids shall be declared late, rejected, and 

returned unopened to the Bidder. In case of e-submission, PPMO’s e-GP system 

will not allow submission of bid after the deadline for submission of bid. 
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24.  Withdrawal, and 

Modification of Bids 

 

24.1 A Bidder may withdraw, or modify its bid- Technical or Price - after it has 

been submitted either in hard copy or by e-submission. Once a Bid is withdrawn, 

bidder shall not be able to submit another bid for this bidding process. Procedures 

for withdrawal or modification of  submitted bids are as follows: 

(i) Bids submitted in Hard Copy 

A Bidder may withdraw or modify its Bid – Technical or Price – after it has been 

submitted by sending a written notice, duly signed by an authorized 

representative, and shall include a copy of the authorization in accordance with 
ITB 20.2, (except that withdrawal notices do not require copies). The 

corresponding modification of the Bid must accompany the respective written 

notice. All notices must be 

i) prepared and submitted in accordance with ITB 20 and ITB 21 

(except that withdrawal notices do not require copies), and in 
addition, the respective envelopes shall be clearly marked 

“WITHDRAWAL,” and  “MODIFICATION;” and 

ii) received by the Employer prior to the deadline prescribed for 
submission of Bids, in accordance with ITB 22. 

ii) E-submitted bids. 

a) Bidder may submit modification or withdrawal prior to the deadline 
prescribed for submission of bids through e-GP system by using the forms 

and instructions provided by the system.  

24.2 Bids requested to be withdrawn in accordance with ITB 24.1 shall not be 

opened. In case of hard copy submission, the Bid will be returned unopened to 

the Bidders. 

24.3 No Bid may be withdrawn or modified in the interval between the deadline for 

submission of Bids and the expiration of the period of bid validity specified by the 

Bidder on the Letters of Technical Bid and Price Bid or any extension thereof.   

24.6 Request for withdrawal or modification must be made through the same medium 

of submission. Request for withdrawal or modifications through different 

medium shall not be considered. 

25.  Bid Opening 25.1 The Employer shall open the Technical Bids in public at the address, on the date 

and time specified in the BDS in the presence of Bidders` designated 

representatives who choose to attend.  The Price Bids will remain unopened and 

will be held in custody of the Employer until the specified time of their opening. 

If the Technical Bid and Price Bid are submitted together in one envelope, the 

Employer shall reject the entire Bid. 

25.2 The Employer shall download the e-submitted Technical Bid. The e-GP system 

allows the Employer to download the e-submitted technical bid only after bid 

opening date and time after login simultaneously by at least two members of the 

Bid Opening Committee. 

25.3 Electronically submitted Technical Bid shall be opened at first in the same time 

and date as specified above. Electronic Bids shall be opened one by one and 

read out. The e-submitted technical bids must be readable through open 

standards interfaces. Unreadable and or partially submitted bid files shall be 

considered incomplete. 

25.4 Thereafter, envelopes marked “WITHDRAWAL” shall be opened and read out and 

the envelope with the corresponding Bid shall not be opened, but returned to the 

Bidder. No bid withdrawal shall be Permitted unless the corresponding withdrawal 



notice contains a valid authorization to request the withdrawal and is read out at 

bid opening. Next, envelopes marked “MODIFICATION” shall be opened and 

read out with the corresponding bid. No Technical Bid and/or Price Bid 

modification shall be permitted unless the corresponding modification notice 

contains a valid authorization to request the modification and is read out and 

recorded at bid opening. Only the Technical Bid, both Original as well as 

Modification, are to be opened, read out, and recorded at the opening. Price Bids, 

both Original and Modification, will remain unopened in accordance with ITB 25.1. 

25.5 All other envelopes holding the Technical Bid shall be opened one at a time, 

reading out: the name of the Bidder; whether there is a modification; the presence 

of a bid security and any other details as the Employer may consider appropriate. 

Only Technical Bids read out and recorded at bid opening shall be considered for 

evaluation. No bid shall be rejected at opening of Technical Bids except for late 

bids, in accordance with ITB 23.1.  

25.6 The Employer shall prepare a record of the opening of Technical Bids that shall 

include, as a minimum: the name of the Bidder and whether there is a withdrawal, 

or modification; and the presence or absence of a bid security. The Bidders’ 

representatives who are present shall be requested to sign the record. The omission 

of a Bidder’s signature on the record shall not invalidate the contents and effect of 

the record. 

25.7 At the end of the evaluation of the Technical Bids, the Employer will invite 

bidders who have submitted substantially responsive Technical Bids and who 

have been determined as being qualified for award to attend the opening of the 

Price Bids. The date, time, and location of the opening of Price Bids will be 

advised in writing by the Employer. Bidders shall be given at least 7 days' notice 

for the opening of Price Bids. 

25.8 The Employer will notify Bidders in writing who have been rejected on the 

grounds of their Technical Bids being substantially nonresponsive to the 

requirements of the Bidding Document and return their Price Bids unopened. 

25.9 The Employer shall conduct the opening of Price Bids of all Bidders who 

submitted substantially responsive Technical Bids, in the presence of Bidders` 

representatives who choose to attend at the address, on the date, and time 

specified by the Employer. The Bidder’s representatives who are present shall 

be requested to sign a register evidencing their attendance. 

25.10 All envelopes containing Price Bids shall be opened one at a time and the 

following read out and recorded: 

(a) the name of the Bidder; 

(b) whether there is a modification; 

(c) the Bid Prices, including any discounts and alternative offers; and 

(d) any other details as the Employer may consider appropriate. 

Only Price Bids, discounts, modifications, and alternative offers read out and 

recorded during the opening of Price Bids shall be considered for evaluation. No 

Bid shall be rejected at the opening of Price Bids. 

25.11 The Employer shall prepare a record of the opening of Price Bids that shall 

include, as a minimum, the name of the Bidder, the Bid Price (per lot if 
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applicable), any discounts, modifications and alternative offers. The Bidders’ 

representatives who are present shall be requested to sign the record. The 

omission of a Bidder’s signature on the record shall not invalidate the contents 

and effect of the record. 

E. Evaluation and Comparison of Bids 

26.  Confidentiality 26.1 Information relating to the examination, evaluation, comparison, and post-

qualification of bids and recommendation of Contract award, shall not be disclosed 

to Bidders or any other persons not officially concerned with such process until 

information on Contract award is communicated to all Bidders.  

26.2 Any attempt by a Bidder to influence the Employer in the evaluation of the bids 

or Contract award decisions may result in the rejection of its bid. 

26.3 Notwithstanding ITB 26.2, from the time of bid opening to the time of Contract 

award, if any Bidder wishes to contact the Employer on any matter related to 

the bidding process, it may do so in writing. 

27. Clarification of 

Bids 
27.1 To assist in the examination, evaluation, and comparison of the Technical and 

Price Bids, the Employer may, at its discretion, ask any Bidder for a 

clarification of its Bid. Any clarification submitted by a Bidder that is not in 

response to a request by the Employer shall not be considered. The Employer’s 

request for clarification and the response shall be in writing. No change in the 

substance of the Technical Bid or prices in the Price Bid shall be sought, offered, or 

permitted, except to confirm the correction of arithmetic errors discovered by the 

Employer in the evaluation of the Price Bids, in accordance with ITB 33. In case of 

e-submission of bid, upon notification from the employer, the bidder shall also 

submit the original of documents comprising the Technical and Price Bid as per ITB 

11.2 and ITB 11.3 for verification of submitted documents for acceptance of the e-

submitted bid. 

27.2 If a Bidder does not provide clarifications of its Bid by the date and time set in the 

Employer’s request for clarification, its Bid may be rejected. 

28.  Deviations, 

Reservations, and 
Omissions 

 

28.1 During the evaluation of bids, the following definitions apply: 

(a) “Deviation” is a departure from the requirements specified in the Bidding 

Document; 

(b) “Reservation” is the setting of limiting conditions or withholding from 
complete acceptance of the requirements specified in the Bidding Document; 

and 

(c) “Omission” is the failure to submit part or all of the information or 

documentation required in the Bidding Document. 

29.  Examination of 

Technical Bid 
29.1The Employer shall examine the Technical Bid to confirm that all documents and 

technical documentation requested in ITB 11.2 have been submitted.  If any of 

these documents or information  (except alternative Technical Bid which is 

optional)  is missing, the bid shall be rejected. 

 

29.2 In case of e-submission bids, the Employer shall confirm that all the documents 

and information requested in ITB 21.1 have been submitted.  If any of these 



documents or information is missing, the bid shall be rejected. 

30.  Determination of 

Responsiveness of 

Technical Bid 

30.1 The Employer’s determination of a Bid’s responsiveness is to be based on the 

contents of the bid itself, as defined in ITB11.2. 

30.2 A substantially responsive Technical Bid is one that meets the requirements of the 

Bidding Document without material deviation, reservation, or omission. A 

material deviation, reservation, or omission is one that, 

(a)   if accepted, would: 

(i) affect in any substantial way the scope, quality, or performance of the 

Works specified in the Contract; 

or 

(ii) limit in any substantial way, inconsistent with the Bidding  
Document,  the  Employer’s  rights  or  the Bidder’s obligations under 

the proposed Contract; or 

(b)   if rectified, would unfairly affect the competitive position of other Bidders 

presenting substantially responsive bids. 

30.3 The Employer shall examine the technical aspects of the Bid submitted in 

accordance with ITB 16, Technical Proposal, in particular, to confirm that all 

requirements of Section VI (Works Requirements) have been met without any 

material deviation, reservation or omission. 

30.4 If a bid is not substantially responsive to the requirements of the Bidding 

Document, it shall be rejected by the Employer and may not subsequently be 

made responsive by correction of the material deviation, reservation, or omission. 

30.5 In case of e-submission bids, the Employer evaluates the bid on the   basis of the 

information in the electronically submitted bid files.  If  the  Bidder  cannot  

substantiate  or  provide  evidence  to establish  the  information  provided  in  e-

submitted  bid  through  documents/ clarifications  as  per  ITB  Clause  27.1,  the  

bid  shall  not  be  considered  for further evaluation. 

 

 30.7 Except in case of e-submission, the Financial Bid of the bidder, which is evaluated 

as substantially non-responsive in technical bid, shall be returned to the respective 

bidders. 

31. Non-conformities 

Errors, and Omissions  
31.1 Provided that a bid is substantially responsive, the Employer may waive any 

non-conformities in the bid that do not constitute a material deviation, 

reservation, or omission. 

31.2 Provided that a Technical Bid is substantially responsive, the Employer may 

request that the Bidder submit the necessary information or documentation, 

within a reasonable period of time, to rectify nonmaterial nonconformities in the 
Technical Bid related to documentation requirements. Requesting information or 

documentation on such nonconformities shall not be related to any aspect of the 

Price Bid. Failure of the Bidder to comply with the request may result in the 

rejection of its bid. 

31.3 Provided that a Technical Bid is substantially responsive, the Employer shall 

rectify quantifiable nonmaterial nonconformities related to the Bid Price. To 

this effect, the Bid Price shall be adjusted, for comparison purposes only, to 
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reflect the price of a missing or non-conforming item or component. The 

adjustment shall be made using the methods indicated in Section III (Evaluation 

and Qualification Criteria). 

31.4 If the monetary value of such non-conformities is found to be more than fifteen 

percent of the Bid Price of the bidder pursuant to ITB 31.3, such bid shall be 

considered nonresponsive and shall not be involved in evaluation. 

32 Qualification of the 
Bidder 

32.1 The Employer shall determine to its satisfaction during the evaluation of 
Technical Bids whether Bidders meet the qualifying criteria specified in 

Section III (Evaluation and Qualification Criteria)  including their contractual 

SEA/SH prevention and response obligations. 

32.2 The determination shall be based upon an examination of the documentary 
evidence of the Bidder’s qualifications submitted by the Bidder, pursuant to 

ITB 17.1. 

32.3 An affirmative determination shall be a prerequisite for the opening and 
evaluation of a Bidder’s Price Bid. A negative determination shall result into 

the disqualification of the Bid, in which event the Employer shall return the 

unopened Price Bid to the Bidder. 

33.  Correction of  
Arithmetical  Errors 

33.1 During the evaluation of Price Bids, the Employer shall correct arithmetical 

errors on the following basis: 

(a) only for unit price Contracts, if there is a discrepancy between the unit price 

and the total price that is obtained by multiplying the unit price and quantity, 
the unit price shall prevail and the total price shall be corrected, unless in the 

opinion of the Employer there is an obvious misplacement of the decimal 

point in the unit price, in which case the total price as quoted shall govern 

and the unit price shall be corrected;  

(b) if there is an error in a total corresponding to the addition or subtraction of 

subtotals, the subtotals shall prevail and the total shall be corrected;  

(c)  If there is a discrepancy between the bid price in the Summary of Bill of 

Quantities and the bid amount in item (c) of the Letter of Price Bid, the bid 

price in the Summary of Bill of Quantities will prevail and the bid amount 

in item (c) of the Letter of Price Bid will be corrected. 

(d)  If there is a discrepancy between words and figures, the amount in words 

shall prevail, unless the amount expressed in words is related to an arithmetic 

error, in which case the amount in figures shall prevail subject to (a), (b) 

and (c) above.  

33.2 If the Bidder that submitted the lowest evaluated bid does not accept the 

correction of errors, its bid shall be disqualified and its bid security shall be 

forfeited. 

34 Subcontractors 34.1 In case of Prequalification, the Bidder’s Bid shall name the same subcontractor 

as submitted in the prequalification application and approved by the Employer.  

In case of Post-qualification, the Employer may permit subcontracting for 

certain specialized works as indicated in Section III When subcontracting is 

permitted by the Employer, the sub-contractor shall meet the qualifications 

criteria as indicated in section III. 

Sub-contractors’ qualification and experience will not be considered for 

evaluation of the Bidder. The Bidder on its own (without taking into account the 



qualification and experience of the sub-contractor) should meet the qualification 

criteria. 

Bidders may propose subcontracting up to the percentage of total value of 

contracts or the volume of works as specified in the BDS.  

35. Evaluation of Price 

Bids 

 

35.1 The Employer shall use the criteria and methodologies listed in this Clause. No 

other evaluation criteria or methodologies shall be permitted. 

35.2 To evaluate a Price Bid, the Employer shall consider the following:  

(a)  the bid price, excluding  Value Added Tax , Provisional Sums,  and the provision, 
if any, for contingencies in the Summary Bill of Quantities, for Unit Rate  

Contracts, or Schedule of Prices for lump sum Contracts, but including Day 

work items, where priced competitively; 

(b) adjustment  for  correction  of  arithmetic  errors  in accordance with ITB 33.1; 

(c) adjustment due to discounts offered in accordance with ITB 14.4; 

(d)  adjustment for nonconformities in accordance with ITB 31.3; 

(e) application of all the evaluation factors indicated in Section III  (Evaluation and 

Qualification Criteria); 

35.3 The estimated effect of the price adjustment provisions of the Conditions of 

Contract, applied over the period of execution of the Contract, shall not be taken 

into account in bid evaluation. 

35.4 If this Bidding Document allows Bidders to quote separate prices for different 

lots (Contracts), and to award multiple Contracts to a single Bidder  as specified 

in BDS, the methodology to determine the lowest evaluated price of the 

Contract combinations, including any discounts offered in the Letter of Price 

Bid, is specified in Section III (Evaluation and Qualification Criteria). 

35.5 if the bid for an Unit Rate Contract, which results in the lowest Evaluated Bid 

Price is seriously unbalanced or front loaded or extremely low in the opinion 

of the Employer, the Employer may require the Bidder to produce detailed price 

analysis for any or all items of the Bill of Quantities, to demonstrate the internal 

consistency of those prices with the construction methods and schedule proposed. 

After evaluation of the price analysis, taking into consideration the schedule of 

estimated Contract payments, the Employer may require that the amount of the 

performance security be increased at the expense of the Bidder as mentioned in 

BDS to protect the Employer against financial loss in the event of default of the 

successful Bidder under the Contract or may consider the bid as non-responsive. 

35.6 In case of e-submission bids, the Employer evaluates the bid on the   basis of the 

information in the electronically submitted bid files.  If  the  Bidder  cannot  

substantiate  or  provide  evidence  to establish  the  information  provided  in  e-

submitted  bid  through  documents/ clarifications  as  per  ITB  Clause  27.1,  the  

bid  shall  not  be  considered  for further evaluation. 

36. Comparison of Bids 36.1 The Employer shall compare all substantially responsive bids in accordance with 

ITB 35.2 to determine the lowest evaluated bid. 
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37. Employer’s Right to 

Accept Any Bid, and 

to Reject Any or All 
Bids 

37.1 The Employer reserves the right to accept or reject any bid, and to annul the 

bidding process and reject all Bids at any time prior to contract award, without 

thereby incurring any liability to Bidders. In case of annulment, all Bids submitted 
and specifically, bid securities, shall be promptly returned to the Bidders. 

 

F. Award of Contract 

38. Award Criteria 

 

38.1 The Employer shall award the Contract to the Bidder whose offer has been 
determined to be the lowest evaluated bid and is substantially responsive to the 

Bidding Document, provided further that the Bidder is determined to be 

qualified to perform the Contract satisfactorily. 

39.  Letter of Intent to 

Award the 
Contract/Notification 

of Award 

39.1 The Employer shall notify the concerned Bidder whose bid has been selected in 

accordance with ITB 38.1 within seven days of the selection of the bid, in writing 
that the Employer has intention to accept its bid and the information regarding the 

name, address and amount of selected bidder shall be given to all other bidders 

who submitted the bid. 

39.3 If no bidder submits an application within a period of seven days of the notice 

provided under ITB 39.1, the Employer shall, accept the bid selected in 
accordance with ITB 38.1 and Letter of Acceptance shall be communicated to the 

selected bidder prior to the expiration of period of Bid validity, to furnish the 

performance security and sign the contract within fifteen days. 

40. Performance 
Security and Line of 

Credit 

40.1 Within Fifteen (15) days of the receipt of Letter of Acceptance from  the  
Employer,  the  successful  Bidder  shall  furnish  the performance  security in 

accordance with the General Conditions of Contract, subject to ITB 35.5, and if 

required in the BDS, the Environmental and Social (ES) Performance Security 
from  Commercial Bank or Financial Institution eligible to issue Bank Guarantee as per 

prevailing Law in Nepal using Sample Form for the Performance Security included in 

Section X (Contract Forms),  or  another  form  acceptable  to  the  Employer.  The 

performance security and, if applicable ES performance Security issued by any foreign 
Bank outside Nepal must be counter guaranteed by Commercial Bank or Financial 

Institution eligible to issue Bank Guarantee as per prevailing Law in Nepal. 

40.2 Failure of the successful Bidder to submit the above-mentioned Performance 

Security and, if required pursuant to ITB 40.1, the Environmental and Social 

(ES) performance Security, or to sign the Contract Agreement shall constitute 

sufficient grounds for the annulment of the award and forfeiture of the bid 

security. In that event the Employer may award the Contract to the next lowest 

evaluated Bidder whose offer is substantially responsive and is determined by the 

Employer to be qualified to perform the Contract satisfactorily. The process shall 

be repeated according to ITB 39. 

41  Signing of Contract 41.1 The Employer and the successful Bidder shall sign the Contract Agreement within 

the period as stated ITB 40.1. 

41.2 At the same time, the Employer shall also notify all other Bidders of the results of 

the bidding, and shall publish in an English/Nepali language newspaper or well-
known and freely accessible website the results identifying the bid and lot numbers 

and the following information: (i) name of each Bidder who submitted a Bid; (ii) 

bid prices as read out at Bid Opening; (iii) name and evaluated prices of each Bid; 

(iv) name of bidders whose bids were rejected and the reasons for their rejection; 
and (v) name of the winning Bidder, and the Price it offered, as well as the duration 



and summary scope of the Contract awarded. 

42.  Complaint and 
Review 

42.1 If a Bidder is dissatisfied with the Procurement proceedings or the decision made 
by the Employer in opening of the price bid or the intention to award the Contract, 

it may file an application to the Chief of the Public Entity within Seven (7) days 

of providing the notice under ITB 25.8 and ITB 39.1 by the Public Entity, for 

review of the proceedings stating the factual and legal grounds.  

42.2 Late application filed after the deadline pursuant to ITB 42.1 shall not be 

processed. 

42.3 The  chief  of  Public  Entity  shall,  within  five  (5)  days  after receiving  the  

application,  give  its  decision  with  reasons,  in writing pursuant to ITB 42.1:  

(a) whether to suspend the procurement proceeding and indicate the procedure to be 

adopted for further proceedings; or  

(b)  to reject the application.  

The decision of the chief of Public Entity shall be final for the Bid amount up 

to the value as stated in 42.4.  

42.4 If the Bidder is not satisfied with the decision of the Public Entity in accordance 

with ITB 42.3, or the decision is not given within five (5) days of receipt of       

application pursuant to ITB 42.1, it can, within seven (7) days of receipt of 

such decision, file an application to the Review Committee of the GoN, stating 

the reason of its disagreement on the decision of the chief of Public Entity and 

furnishing the relevant documents, provided that its Bid amount ,equal or more than 

Rupees Twenty Million (NRs. 20,000,000). The application may be sent by hand, 

by post, by courier, or by electronic media at the risk of the Bidder itself. 

42.5 Late application filed after the deadline pursuant to ITB 42.4 shall not be 

processed. 

42.6 Within three (3) days of the receipt of application from the Bidder,  pursuant  

to  ITB  42.4,  the  Review  Committee  shall notify the concerning Public Entity 

to furnish its procurement proceedings, pursuant to ITB 42.3. 

42.7 Within three (3) days of receipt of the notification pursuant to ITB 42.6, the 

Public Entity shall furnish the copy of the related documents to the Review 

Committee. 

42.8 The Review Committee, after inquiring from the Bidder and the Public Entity, 

if needed, shall give its decision within one (1) month of the receipt of the 

application filed by the Bidder, pursuant to ITB 42.4. 

42.9 The Bidder, filing application pursuant to ITB 42.4, shall have to furnish a cash 
amount or Bank guarantee from Commercial Bank or Financial Institution 

eligible to issue Bank Guarantee as per prevailing Law equivalent to ten 

percent (10 %) of amount of bid security in case of complaint against decision 
pursuant to ITB 25.8 and one percent (1%) of its quoted Bid amount in case of 

complaint against decision pursuant to ITB  39.1 with the validity period of at 

least ninety (90) days from the date of the filing of application pursuant to ITB 

42.4. 

42.10 If the claim made by the Bidder pursuant to ITB 42.4 is justified, the Review 

Committee shall have to return the security deposit to the applicant, pursuant to 

ITB 42.9, within seven (7) days of such decision made. 
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Section II: Bid Data Sheet 

This section consists of provisions that are specific to each procurement and supplement the information 

or requirements included in Section I. Instructions to Bidders. 

A. General 

ITB 1.1 The number of the Invitation for Bids is:  NP-DUDBC-396312-CW-RFB 

ITB 1.1 The Employer is:  Putalibazar Municipality, Office of Municipal Executive, Gandaki 

Province 

ITB 1.1 The number and identification of lots (contracts) comprising this bidding process is: None 

ITB 2.1 The name of the Project is The name of the RFB is: Upgrading of Pragatinagar-Bahakot-

Namche-Kalku Road (Ch:0+000Km-7+600KmSection)  

The DP is: The World Bank 

The implementing agency is: Nepal Urban Governance and Infrastructure Project, 

Putalibazar Municipality 

Funding Agency is: The World Bank 

ITB 4.1 (a)  

Maximum number of partner in a joint venture shall be : 3 (three) 

 

 

ITB 4.4 A list of debarred firms and individuals is available on the World Bank’s external website: 
http:/www.worldbank.org/debarr. 

B. Bidding Document 

ITB 7.1 
For clarification purposes only, the Employer’s address is:  

Attention: Putalibazar Municipality, Office of Municipal Executive  

Address: Putalibazar, Syangja, Gandaki Province 

Telephone: +977-063- 424412 

Electronic mail address: putalibazarmun@gmail.com 

Web page: https://putalibazarmun.gov.np/ 

 

ITB 7.4 
A Pre-Bid meeting shall be held at 11:00 hours 15th January 2024 

A site visit  “shall not be” organized by the Employer.  

ITB 7.5 Time for request: Requests for clarification should be received by the Employer no later than 10 
days prior to the deadline for submission of bids.  

 

C.   Preparation of Bids 

ITB 10.1 The language of the bid is: English 

ITB 11.2 (h) The Bidder shall submit with its Technical Bid the following additional documents:[generic 

contents are provided in Section IV] 

(a)  

https://putalibazarmun.gov.np/
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Code of Conduct including SEA/SH for Workers and Personnel: The Bidder shall submit its 

Code of Conduct that will apply to the personnel of the Contractor and sub-contractors to ensure 

compliance with the Contractor’s Environmental, Social, Health and Safety (ESHS) obligations 
under the Contract. The Bidder shall use for this purpose the Code of Conduct form provided in 

Section IV.  No substantial modifications shall be made to this form, except that the Bidder may 

introduce additional requirements, including as necessary to consider specific Contract 
issues/risks.   In addition, the Bidder shall detail how this Code of Conduct will be implemented. 

This will include: how it will be introduced into conditions of employment/engagement, what 

training will be provided, how it will be monitored and how the Contractor proposes to deal with 

any breaches. 

The Contractor shall be required to implement the agreed Code of Conduct to its 

personnel and Sub-contractors. 

(b) Contractor’s Environmental and Social Management Plan (C-ESMP) based on the 

approved ESIA, ESMF, RF, SEP, LMP and other instruments 

The Bidders shall be required to submit as a part of the Bid a C-ESMP. Later during contract 

execution, this document shall be further elaborated and submitted for approval, and 
subsequent implementation in accordance with the SCC 48.7, that includes the agreed 

Management Strategies and Implementation Plans. 

Assessment of ESHS compliances including SEA/SH Prevention and Action plan, OCHS and 

Labor camp standards shall be carried out on a bi-monthly basis by safeguards implementation 
monitoring team of the Employer.  SEA/SH Prevention and Response Action Plan” means a 

document which outlines how the project will put in place the necessary actions, protocols and 

mechanisms to address SEA/SH risks; and how to address any SEA/SH allegations that may 

arise.  

ITB 11.3 (b) In accordance with ITB 12 and ITB 14, the following schedules shall be submitted with the bid, 

including the priced Bill of Quantities for Unit Rate Contracts and Schedule of Prices for lump 

sum contracts: Not Applicable 

11.3 (d) The Bidder shall submit with its Price Bid the following additional documents: None 

ITB 13.1 Alternative bids “shall not be” permitted. 

ITB 13.2 Alternative times for completion “shall not be” permitted.  

ITB 13.4 Alternative technical solutions shall be permitted for the following parts of the Works: Not 

Applicable  

ITB 14.6 The prices quoted by the Bidder “shall be” subject to adjustment during the performance of the 
Contract. 

“Bidder shall submit the Table of Price Adjustment Data as a part of price bid." 

ITB 18.1 The bid shall be valid until: 29th April 2024 

ITB 19.1 The Bidder shall furnish a bid security, from Commercial Bank or Financial Institution eligible to 
issue Bank Guarantee as per prevailing Law with a minimum of NRs.9.6 million, which shall be 

valid until 29th May 2024  

ITB 19.2 (b) 
 
Employer’s Account: 

 

Name of the Bank: Nepal Bank Ltd, Putalibazar; Bank Address: Syangja Branch 

Name of the Office:  Putalibazar Municipality 

Office Account No.: Ga-3-0/07203000003000000001 



Office Code: 80443403300                      

 

ITB 20.1 In addition to the original of the bid, the number of copy/ies is/are: "Not Applicable  

ITB 20.2 The written confirmation of authorization to sign on behalf of the Bidder shall  

indicate:  

(a) The name and description of the documentation required to demonstrate the authority 

of the signatory to sign the Bid such as a Power of Attorney; and  

(b) In the case of Bids submitted by an existing or intended JV, an undertaking signed  by  

all  parties (i)  stating  that  all  parties  shall  be  jointly  and severally  liable,  and (ii)  

nominating  a  Representative  who  shall  have the authority to conduct all business for 

and on behalf of any and all the parties of the JV during the bidding process and, in 

the event the JV is awarded the Contract, during contract execution.  

D.   Submission and Opening of Bids 

ITB 21.1 
Bidders shall have the option of submitting their bids: By electronic submission only 

ITB 22.1 
For bid submission purposes only, the Employer’s address is :  

Attention :   

Chief Administrative Officer 

 Putalibazar Municipality, Office of Municipal Executive  

Gandaki  Province 

Street Address:  Putalibazar,Syangja, Gandaki Province 

Floor/ Room number: Not applicable  

City:  Putalibazar, Gandaki province  

ZIP/Postal Code: Not applicable  

Country: Nepal  

The deadline for Bid submission is:  

Date:  31 January 2024 

Time: 12:00 hours 

 

ITB 25.1 
The Technical Bid opening shall take place at : 

Address :  Putalibazar Municipality 

 Office of Municipal Executive, Gandaki Province 

 
Date :  31 January 2024 

Time : 13:00 hours 

E.   Evaluation and Comparison of Bids 

ITB 34.1  
a) Contractor’s proposed subcontracting: Maximum percentage of subcontracting permitted is: 

25% of the total contract amount.  

b) Sub-contractors’ qualification and experience will not be considered for evaluation of the 
Bidder. The Bidder on its own (without taking into account the qualification and experience of 

the sub-contractor) should meet the qualification criteria.  
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ITB 35.4 
Bidders are “permitted”  to quote separate prices for lots (Contracts), and a single Bidder will 

be awarded multiple lots (Contracts) based on provision of Paragraph 1.2, Multiple Contracts 

Section III (Evaluation and Qualification Criteria):Not Applicable 

 

ITB 35.5 The amount of the performance security be increased by Eight (8) percent of the quoted bid price.  

ITB 40.1 
 

The performance security amount shall be: 5 (five) percent of the bid price. 

Environmental and Social (ES) Performance Security shall be: “Not Applicable 



Section III: Evaluation and Qualification Criteria 

 

This Section contains all the criteria that the Employer shall use to evaluate bids and qualify Bidders by post-

qualification exercise. GoN/DP requires bidders to be qualified by meeting predefined, precise minimum 

requirements. The method sets pass-fail criteria, which, if not met by the bidder, results in disqualification. 

In accordance with ITB 32 and ITB 35, no other methods, criteria and factors shall be used. The Bidder 

shall provide all the information requested in the forms included in Section IV (Bidding Forms).  

 

1. Evaluation  
 In addition to the criteria listed in ITB 35.2 (a) - (e) the following criteria shall apply:  

 

1.1 Adequacy of Technical Proposal  

Evaluation of the Bidder's Technical Proposal will include an assessment of the Bidder's technical 

capacity, to mobilize key equipment and personnel for the contract consistent with its proposal 

regarding work methods, scheduling, and material sourcing in sufficient detail and fully in accordance 

with the requirements stipulated in Section VI (Works Requirements). 

Non-compliance with equipment and personnel requirements described in Section VI (Works 

Requirements) shall not be grounds for bid rejection and such non-compliance will be subject to 

clarification and rectification prior to contract award. 

1.2 Multiple Contracts  

Multiple Contracts, if permitted under ITB 35.4, will be evaluated as follows: Not Applicable 

2.   Qualification 

2.1   Eligibility  

 

Criteria Compliance Requirements Documents 

Requirement Single 

Entity 

Joint Venture Submission  

Requirements 
All 

Partners 

Combined 

Each 

Partner 

Lead 

Partner 

2.1.1 Nationality 

Nationality in 
accordance with ITB 

sub-clause 4.2 

must meet 

requirement 

must meet 

requirement 

must meet 

requirement 

not 

applicable 

Letter of 
Technical Bid 

Forms 

 ELI –1; ELI –

2 
with 

attachments 

2.1.2  Conflict of Interest 
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No conflicts of interest 

in accordance with ITB 

Sub-Clause 4.3. 

must meet 

requirement 

existing or 

intended JV 

must meet 

requirement 

must meet 

requirement 

not 

applicable 
Letter of 

Technical Bid 

2.1.3 Government/ DP Eligibility 

Not having been 

declared ineligible by 
government /DP, as 

described in ITB Sub-

Clause 4.4. 

must meet 

requirement 

must meet 

requirement 

must meet 

requirement 

not 

applicable 
Letter of 

Technical Bid 

2.1.4  Government-owned Entity 

Bidder required to meet 

conditions of ITB Sub-

Clause 4.5. 

must meet 

requirement 

existing or 

intended JV 

must meet 

requirement 

must meet 

requirement 

not 

applicable 
Forms ELI - 1, 

ELI - 2, with 

attachments 

2.1.5  UN Eligibility  

Not having been 

declared ineligible 
based on a United 

Nations resolution or 

Employer's country 
law, as described in 

ITB Sub-Clause 4.8. 

 

 

must meet 

requirement 

existing or 

intended JV 
must meet 

requirement 

must meet 

requirement 

not 

applicable 
Letter of 

Technical Bid 

2.1.6  Bidder’s Running Contracts   

Not Applicable      

 

2.1.7 Other Eligibility 

Firm Registration 

Certificate 

must meet 

requirement 

not 

applicable 

must meet 

requirement 

not 

applicable 

Document 

attachment 

Business Registration 

Certificate 

must meet 

requirement 

not 

applicable 

must meet 

requirement 

not 

applicable 

Document 

attachment 

VAT and PAN 
Registration certificate 

(only for domestic 

bidders) 

must meet 

requirement 

not 

applicable 

must meet 

requirement 

not 

applicable 

Document 

attachment 



Tax Clearance 
Certificate/Tax return 

submission evidence 

F/Y2078/79 and 

evidence of time 
extension for the F/Y 

2079/80 (Only for 

domestic bidders) 

must meet 

requirement 

not 

applicable 

must meet 

requirement 

not 

applicable 

Document 

attachment 

Additional 

requirements  

NA 

……………. ………… …………… ………… ………… 

 

 

 

 

2.2   Pending Litigation 

Criteria Compliance Requirements Documents 

Requirement Single 

Entity 

Joint Venture Submission  

Requirements 

All Partners 

Combined 

Each 

Partner 

Lead 

Partner 

2.2.1  Pending Litigation 

All pending 

litigation shall be 

treated as resolved 
against the Bidder 

and so shall in 

total NRs. 

191,500,000.00 

 

must meet 

requirement 

by itself or 
as partner to 

past or 

existing JV 

not applicable must meet 

requirement by 

itself or as 
partner to past or 

existing JV 

not 

applicable 
Form LIT - 1 

2.3 Financial Situation  

Criteria Compliance Requirements Documents 

Requirement Single 

Entity 

Joint Venture Submission  

Requirements 
All Partners 

Combined 

Each 

Partner 

Lead 

Partner 

2.3.1 Historical Financial Performance 

Submission of audited 

balance sheets and income 
statements, for the last 5 

years to demonstrate the 

current soundness of the 

must meet 

requirement 

not applicable must meet 

requirement 

not 

applicable 
Form FIN - 1 

with 

attachments 
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Bidder's financial 

position. As a minimum, a 

Bidder's net worth for the 
last year calculated as the 

difference between total 

assets and total liabilities 

should be positive. 

 

2.3.2 Average Annual Construction Turnover 

Minimum average annual 

construction turnover of 

NRs     459,000,000.00 

calculated as total 
certified payments 

received for construction 

contracts in progress or 
completed, within the last 

five fiscal years. 

must meet 

requirement 

must meet 

requirement 

must meet 25 

percent 

of the 

requirement 

must meet 40 

percent 

of the 

requirement 

Form FIN -2 

 

2.3.3 Financial Resources 

Using Forms FIN - 3 

and FIN - 4 in Section 

IV (Bidding Forms) the 
Bidder must 

demonstrate access to, 

or availability of, 

financial resources 
such as liquid assets2, 

unencumbered real 

assets, and other 
financial resources, 

(other than any 

contractual advance 

payments) to meet the 
cash-flow requirement 

of  NRs. 76,500,000 

must meet 

requirement 

must meet 

requirement 

must meet 

25%     of the 

requirement 

must meet 

40%    of the 

requirement 

Form FIN - 

3  

 

 

 2.3.4 Required Bid Capacity 

The bidding capacity of the 

bidder should be equal to or 

more than the NRs 

380,000,000.00 

 

must meet 

requirement 

must meet 

requirement 

must meet 

25% 

of the 

requirement 

must meet 

40% 

of the 

requirement 

Form FIN 

- 4 and 

Form FIN 

- 5 

 

 

                                                   
 



2.4 Experience 

Criteria Compliance Requirements Documents 

Requirement Single 

Entity 

Joint Venture Submission  

Requirement All Partners 
Combined 

Each 
Partner 

Lead 
Partner  

2.4.1 General Construction Experience 

Experience under 

construction contracts in 
the role of contractor, 

subcontractor, or 

management contractor 
for at least the last 5 (five) 

years starting 1  

December 2018 to 

applications submission 
deadline. 

must meet 

requirement 

not applicable must meet 

requirement 

not 

applicable 

Form EXP - 1 

 

2.4.2    Specific Construction Experience  

(a) Contracts of Similar Size and Nature 

Participation as Prime 

contractor, joint venture 
member management 

contractor, or 

subcontractor, in at least 

One (1) Contract within the 
last ten (10) years, with a 

value of at least NRs 

306,000,000.00 that have 
been successfully or are 

substantially completed and 

that are similar to the 

proposed works. The 
similarity shall be based on 

the physical size, 

complexity, methods, 
technology or other 

characteristics as described 

in Section VI, Works 

Requirements. 

must meet 

requirement 

not 

applicable 

at least one 

Contract 
within the 

last ten (10) 

years with a 

value of at 
least NRs         

230,000,000 

that have 
been 

successfully 

or are 

substantially 
completed 

and that are 

similar to the 
proposed 

works 

must meet 

requirement 
Form EXP 

– 2(a) 

 

 

(b) Construction Experience in Key Activities  

For the above or other 
contracts executed during the 
period stipulated in 2.4.2(a) 
above, a minimum 
construction experience in the 
following key activities: 

 

must meet all 
requirements 

must meet all 
requirements 

 

not 
applicable 

not 
applicable 

Form 
EXP - 
2(b) 

(i) A minimum number of 

two (2) similar contracts 

specified below that have 

been satisfactorily and 

  must meet 
requirement 
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substantially3 completed as a 

prime contractor, joint 

venture member4, 

management contractor or 

Subcontractor between 1st 

December  2018 and bid 

submission deadline:  

N = Two (2) road 
construction / reconstruction 
/ upgradation / rehabilitation 
/ improvement with asphalt 
concrete pavement works 
contracts, each of minimum 
value NRs. 306,000,000.00 

(ii) Bidder should have 

completed at least  1,463.00 

m3 of Asphalt Concrete 

works within any one year 

 from 1st  December  2018  to 

application submission 

deadline. 

  must meet 
requirement 

  

(iii)  Bidder should have 

completed at least 3960.00 

m3 of Cement Concrete 

works (M15 or above grade) 

within any one year from 1st 

December 2018 to 

application submission 

deadline. 

 

  must meet 
requirement 

  

(iv)  Bidder should have 

completed at least 10,231.00 

m3 of Gabion structure 

works within any one year 

from 1st December 2018 to 

application submission 

deadline. 

 

  must meet 
requirement 

  

(c ) Specific Experience in 
managing ES aspects 

     

For the contracts in 4.2 (a) 
above and/or any other 

must meet all must meet all not not Form 
EXP - 

                                                   
3 Substantial completion shall be based on 80% or more works completed under the contract. 

4 For contracts under which the Bidder participated as a joint venture member or Subcontractor, only the Bidder’s 

share, by value, shall be considered to meet this requirement . This is applicable for all Experience criteria 4.2 (b) 

and 4.2 (c) as well.  

 



contracts [substantially 
completed and under 
implementation] as prime 
contractor, joint venture 
member, or Subcontractor 
within the last ten (10) years, 
experience in managing ES 
risks and impacts in the 
following aspects: developed 
and substantially 
implemented (of Works and/ 
or completed ESMP/ C-
ESMP on road construction/ 
improvement contracts of 
contract value NRs. 
191,000,000.00  

 

 

requirements requirements 

 

applicable applicable 2(c) 

 

2.7 Subcontractors 

The experience and financial capacity of the sub-contractors shall not be added to those of the Bidder for 
purposes of qualification of the Bidder.  

The sub-contractors proposed shall be fully qualified for their work proposed, and meet the following criteria: 

2.7 (a) Nature of Works that can be sub contracted: Not Applicable 
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Section IV: Bidding Forms 

 

This Section contains the forms which are to be completed by the Bidder and submitted as part of its Bid. 

  



Letter of Technical Bid 

 
The Bidder must accomplish the Letter of Bid in its letter head clearly showing the Bidder’s 

complete name and address.  

 

Date: .........................................................  

Name of the contract: .........................................................  

Invitation for Bid No.: .......................................................  

 

To:…………………………………………………………………………………………………….....  

 

We, the undersigned, declare that:  

 

(a) We have examined and have no reservations to the Bidding Documents, including Addenda issued in accordance 

with Instructions to Bidders (ITB) Clause 8. 

 
(b) We offer to execute in conformity with the Bidding Documents the following Works:  

 

(c) Our Bid consisting of the Technical Bid and the Price Bid shall be valid for a period of [insert validity period as specified 

in ITB 18.1 of the BDS] days from the date fixed for the bid submission deadline in accordance with the Bidding 
Documents, and it shall remain binding upon us and may be accepted at any time before the expiration of that 

period. 
 

(d) Our firm, including any subcontractors or suppliers for any part of the Contract, have nationalities from eligible 

countries in accordance with ITB 4.2 and meet the requirements of ITB 3.4 & 3.5   
 

(e) We are not participating, as a Bidder or as a subcontractor, in more than one Bid in this bidding process in 

accordance with ITB 4.3(e), other than alternative offers submitted in accordance with ITB 13. 
 

(f) Our firm, its affiliates or subsidiaries, including any Subcontractors or Suppliers for any part of the contract, has 

not been declared ineligible by the World Bank, under the Employer’s country laws or official regulations or by an 
act of compliance with a decision of the United Nations Security Council;  

 

(g) We are not a government owned entity/We are a government owned entity but meet the requirements of 
ITB 4.5;1  

 

(h) We declare that, we including any subcontractors or suppliers for any part of the contract do not have any conflict 
of interest in accordance with ITB 4.3 and we have not been punished for an offense relating to the concerned 

profession or business.  
 

(i) We declare that we are solely responsible for the authenticity of the documents submitted by us. The document 

and information submitted by us are true and correct. If any document/information given is found to be 

concealed at a later date, we shall accept any legal actions by the Employer. 
(j) We agree to permit the Employer/the World Bank or its representative to inspect our accounts and records and 

other documents relating to the bid submission and to have them audited by auditors appointed by the Employer.  
 

(k) If our Bid is accepted, we commit to mobilizing key equipment and personnel in accordance with the 

requirements set forth in Section  VI (Works Requirement) and our technical proposal, or as otherwise agreed 

with the Employer. 
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Name: ................................................................................................. 

 

In the capacity of   ............................................................................. 

 

Signed   …………………………………………………………... 

 

Duly authorized to sign the Bid for and on behalf of ………… 

 

Date …………………………………………………………....  

 

 



Letter of Price Bid 

 
The Bidder must accomplish the Letter of Bid in its letterhead clearly showing the Bidder’s 

complete name and address.  

 

Date: .........................................................  

 

Name of the contract: .........................................................  

 

Invitation for Bid No.: .......................................................  

 

To:…………………………………………………………………………………………………….....  

 

We, the undersigned, declare that:  

 

(a) We have examined and have no reservations to the Bidding Documents, including Addenda issued in accordance 
with Instructions to Bidders (ITB) Clause 8;  

 

(b) We offer to execute in conformity with the Bidding Documents the following Works:  
 

 

(c)The total price of our Bid, excluding any discounts offered in item (d) below is: [Insert one of the options below as 
appropriate] or when left blank is the Bid Price indicated in the Bill of Quantities 

 

Option 1, in case of single contract:  Total price is: [insert the total price of the Bid in words and figures]; 

Or  

Option 2, in case of multiple lots (contracts): (i) Total price of each lot (contracts):  [insert the total price of each lot in 

words and figures]; (ii) Total price of subject contract [say Lot1] and Lot2 [another contract] [insert the total price in 

words and figures]; (iii) Total price of subject contract [say Lot1]and Lot3 [another contract] [insert the total price in 

words and figures]; Total price of subject contract [say Lot1], Lot2 [another contract], Lot3 [another contract], 

………………..[insert the total price in words and figures]; 

 

(d) The discounts offered and the methodology for their application for subject contract [single contract] 

are:…………………………………………….. [For Bidding Documents not provisioning multiple contracts] 
 

 

Add following if Bidding Document provisions applicability of multiple contracts: 
 

The discounts offered and the methodology for their application for subject contract [say Lot1] and Lot2 [another 

contract] are:…………………………………………….. 

 

The discounts offered and the methodology for their application for subject contract [say Lot1] and Lot3 [another 

contract] are:…………………………………………….. 

 

The discounts offered and the methodology for their application for subject contract [say Lot1], Lot2 [another 

contract] and Lot3 [another contract],……………………, are:…………………………………………….. 

 

[Note:  
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1. Formulate possible combinations depending upon the number of lots under Bidding Process and modify 

accordingly Paragraph (c) and (d)]  

 
 

(e) Our bid shall be valid until  [insert date of validity as specified in ITB 18.1] in accordance with the Bidding Documents, 

and it shall  remain binding upon us and may be accepted at any time before the expiration of that period; 
 

(f) If our bid is accepted, we commit to obtain a performance security in accordance with the Bidding Document;  
 

(g) We have paid, or will pay the following commissions, gratuities, or fees with respect to the bidding process or 

execution of the Contract:5 
Name of Recipient Address Reason Amount 

 ...........................................   .........................................   .................................  ..................... 

 ...........................................   .........................................   .................................  .................... . 

(h) We understand that this bid, together with your written acceptance thereof included in your notification of award, 

shall constitute a binding contract between us, until a formal contract is prepared and executed;  

 

(i) We understand that you are not bound to accept the lowest evaluated bid or any other bid that you may receive; 
and  

 

(j) We declare that we are solely responsible for the authenticity of the documents submitted by us. 
 

(k) We agree to permit the Employer/the World Bank or its representative to inspect our accounts and records and 
other documents relating to the bid submission and to have them audited by auditors appointed by the Employer.  

Name: .............................................................................................. 

In the capacity of ............................................................................. 

Signed   …………………………………………………………... 

Duly authorized to sign the Bid for and on behalf of ………… 

Date ………………………………………………………….... 

                                                   
5 If none has been paid or is to be paid, indicate “None”. 



Table of Price Adjustment Data6 

[To be used if Price Adjustment is applicable as per GCC 53.1] 

 

Code 
Index 

Description 

Source 

of 

Index* 

Base 

Value 

and 

Date 

Employer's 

Proposed 

Weighting 

Range 

(coefficient) 

Bidder's 

Proposed 

Weighting 

(coefficient)** 

1 2 3 4 5 6 

 
Non - Adjustable 

(A) 
  0.15 0.15 

 Labor (b)     

 Materials (c)     

 
Equipment usage 

(d) 
    

  Total   1.00 

 
*Normally following source of index shall apply. Public Entity shall choose applicable Index for each item. 
 
(a)  Labor: "National Salary and Wage Rate Index"- "Construction Labor" of Nepal Rastra Bank  

or rate fixed by District Rate Fixation Committee  
 
(b)  Material:"National Wholesale Price Index" - Construction Materials" of Nepal Rastra Bank  
 
(c) Equipment usage: "National Wholesale Price Index" - Machinery and Equipment" of Nepal Rastra Bank 

or "Fuel" Price fixed by Nepal Oil Corporation.  
 
** Bidders proposed weightings should be within the range specified by the Employer in column - 5  

                                                   
6 Non-compliance of the data (stipulated by the bidder in this table) with requirements described here shall not be 

grounds for bid rejection and such non-compliance will be subject to clarification and rectification prior to contract 

award. 
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Table of Price Adjustment Data 

[To be used if Price Adjustment is applicable as per GCC 53.6] 

Schedule of Cost Indexation 

 

[Note to Employer: It is recommended that the Employer is advised by a professional with experience in 

construction costs and the inflationary effect on construction costs when preparing the contents of the 

Schedule of Cost Indexation. In the case of very large and/or complex works contracts, it may be 

necessary to specify several families of price adjustment formulae corresponding to the different works 

involved] [When finalizing the contract document, ensure that the finalized Schedule of Cost 

Indexation is attached to the Contract Agreement.] 

 

[The formulae for price adjustment shall be of the following general type:] 

Pn= a + b Ln / Lo + c En/ Eo + d Mn/Mo + ........ 

where: 

 “Pn” is the adjustment multiplier to be applied to the estimated contract value in the relevant currency of 

the work carried out in period “n”, this period being a month unless otherwise stated in the Contract Data; 

“a” is a fixed coefficient, stated in the relevant table of adjustment data, representing the non-adjustable 

portion in contractual payments; 

“b”, “c”, “d”, ... are coefficients representing the estimated proportion of each cost element related to the 

execution of the Works as stated in the relevant table of adjustment data; such tabulated cost elements 

may be indicative of resources such as labour, equipment and materials; 

“Ln”, “En”, “Mn”, ... are the current cost indices or reference prices for period “n”, expressed in the 

relevant currency of payment, each of which is applicable to the relevant tabulated cost element on the 

date 49 days prior to the last day of the period (to which the particular Payment Certificate relates); and 

“Lo”, “Eo”, “Mo”, ... are the base cost indices or reference prices, expressed in the relevant currency of 

payment, each of which is applicable to the relevant tabulated cost element on the Base Date. 

The cost indices or reference prices stated in the Table of Adjustment Data shall be used. If their source 

is in doubt, it shall be determined by the Engineer. For this purpose, reference shall be made to the values 

of the indices at stated dates (quoted in the fourth and fifth columns respectively of the table).  

If the currency in which the Contract price is expressed is different from the currency of the country of 

origin of the indices, a correction factor will be applied to avoid incorrect adjustments of the Contract 

price.  The correction factor shall be: Z0 / Z1, where, 

 

Z0  =  the number of units of currency of the origin of the indices which equal to one unit of the currency 

of the Contract Price on the Base date, and 

 



Z1  =  the number of units of currency of the origin of the indices which equal to one unit of the currency 

of the Contract Price on the Date of Adjustment. 

Table of Adjustment Data 

[In Tables A, B, and C, below, the Bidder shall (a) indicate its amount of local currency payment, (b) 

indicate its proposed source and base values of indices for the different foreign currency elements of cost, 

(c) derive its proposed weightings for local and foreign currency payment, and (d) list the exchange rates 

used in the currency conversion.  In the case of very large and/or complex works contracts, it may be 

necessary to specify several families of price adjustment formulae corresponding to the different works 

involved.]     

Table A.  Local Currency 

Index 

code 

Index description Source of index Base value 

and date 

Bidder’s 

related 

currency 

amount 

Employer’s 

proposed 

weighting range 

Bidder’s 

proposed 

weighting 
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A 

 

B 

 

 

 

 

 

C 

 

 

 

 

 

 

 

 

 

 

 

 

 

D 

Nonadjustable 

 

 

Labour 

 

 

 

 

 

Material  

 

i) Bitumen 

 

 

 

 

ii)Fuel (Diesel) 

 

 

iii)Other 

construction 

material 

 

Equipment 

 

 

“National Salary 

and Wage Rate 

Index”- 

Construction 

Labourer” of Nepal 

Rastra Bank 

 

 

Wholesale price 

published by Nepal 

Bitumen and Barrel 

Udhyog 

   

Wholesale price 

published by Nepal 

Oil Corporation 

 

“National 

Wholesale Price 

Index”- 

Construction 

Materials of Nepal 

Rastra Bank 

 

 

National Wholesale 

Price Index – 

“Transport Vehicles 

and Machinery 

Goods” of Nepal 

Rastra Bank 

 

 

28 days prior 

to deadline of 

submission of 

bids 

 

 

 

 

28 days prior 

to deadline of 

submission of 

bids 

 

28 days prior 

to deadline of 

submission of 

bids 

— A:  0.15 

 

B:  0.10 – 0.20 

 

 

 

 

 

C:  0.45 – 0.55 

 

i) 0.09 – 0.11 

 

 

 

ii) 0.045 – 0.055 

 

 

iii) 0.315 – 0.385 

 

 

 

 

 

D:  0.10 – 0.20 

 

A: 0.15 

 

B: ________ 

 

 

 

 

 

C: ________ 

 

i) 

 

 

 

ii) 

 

 

iii) 

 

 

 

 

 

D: ________ 

 

 

   Total  1.00  



Table B.  Foreign Currency (FC) 

State type:  ....................... [If the Bidder is allowed to receive payment in foreign currencies this table 

shall be used. If Bidder wishes to quote in more than one foreign currency (up to three currencies 

permitted) then this table should be repeated for each foreign currency.] 

Index 

code 

Index 

description 

Source of 

index 

Base value 

and date 

Bidder’s 

related 

source 

currency in 

type/amount 

Equival

ent in 

FC1 

Employer’s 

proposed 

weighting 

range 

Bidder’s 

proposed 

weighting 

A 

 

 

 

B 

 

 

C 

 

 

 

 

 

 

 

D 

Nonadjustable 

 

 

Labour 

 

 

Material to be 

imported 

 

 

 

 

Equipment 

— 

 

 

 

- 

 

 

 

 

— 

 

 

 

- 

 

 

28 days prior 

to deadline of 

submission of 

bids 

 

 

 

28 days prior 

to deadline of 

submission of 

bids 

 

—  A:  0.15 

 

 

 

B:  0.00 

 

 

C:  0.35 – 0.50 

 

 

 

 

 

 

D:  0.30 – 0.50 

 

 

 

A: ________ 

 

 

 

B: _________ 

 

 

C: _________ 

 

 

 

 

 

 

D: _________ 

    Total  1.00  

 

[To be used if Price Adjustment is applicable as per GCC 53.6]  
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Code Construction 

Material* 

Unit Base Price (NRs/Unit)          

(Ex-factory) 

Source 

(Factory)** 

1 2 3 4 5 

     

     

     

     

     

 
* Major construction materials to be specified by Employer in column - 2. 

** Base Price and source normally to be specified by Employer (or alternatively informed to be proposed 

by bidder) in column 4 and 5. 

Note: 

The base prices of the construction materials shall be taken as of 30 days before the deadline for submission of the Bid as 

quoted by the Bidder and verified by the Employer. For the purpose of calculation of price adjustment, the Ex-factory price 

of the same source shall be taken into consideration. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Bid Security 

Bank Guarantee 



Bank’s Name, and Address of Issuing Branch or Office  

(On Letter head of the Bank) 

Beneficiary: .............................. name and address of Employer ……………………………… 

Date: ……………………………………………Bid Security No.: .............................................. 
We have been informed that. …………. [insert name of the Bidder]  (hereinafter called “the Bidder”)intends  
to submit its bid (hereinafter called “the Bid”) to you for the execution of …………...name of Contract . 

…………… under Invitation for Bids No. ……………… (“the IFB”). 

Furthermore, we understand that, according to your conditions, bids must be supported by a bid guarantee.  

At the request of the Bidder, we…………………. . name of Bank ………………..   hereby irrevocably 
undertake to pay you any sum or sums not exceeding in total an amount of . . ………...amount in figures 

………………………. (. …………..amount in words ……………….) upon receipt by us of your first 

demand in writing accompanied by a written statement stating that the Bidder is in breach of its obligation(s) 
under the bid conditions, because the Bidder:  

(a)  has withdrawn or modifies its Bid  during the period of bid validity specified by the Bidder on the Letter 

of Technical and Price Bid; or  

(b) does not accept the correction of errors in accordance with the Instructions to Bidders  
(hereinafter “the ITB”); or  

(c)  changes the prices or substance of the bid while providing information pursuant to clause   27.1 of ITB; or 

(d)  having been notified of the acceptance of its Bid by the Employer during the period of bid validity, (i) 
fails or refuses to execute the Contract Agreement, or (ii) fails or refuses to furnish the performance 

security, in accordance with the ITB.  

(e)  is involved in fraud and corruption in accordance with the ITB 

This guarantee will remain in force up to and including the date ………number…………days after the 

deadline for submission of Bids as such deadline is stated in the instructions to Bidders or as it may be 

extended by the Employer, notice of which extension(s) to the Bank is hereby waived. Any demand in respect 

of this guarantee should reach the Bank not letter than the above date.  

This Bank guarantee shall not be withdrawn or released merely upon return of the original guarantee by the 

Bidder unless notified by you for the release of the guarantee.  

This guarantee is subject to the Uniform Rules for Demand Guarantees, ICC Publication No. 758.  

. . .Bank’s seal and authorized signature(s) . . . 

Note:  
The bid security of ………..……………. has been counter guaranteed by the Bank ……..………..…… on 

…………... .................................................. ...……..………. (Applicable for Bid Security of Foreign Banks). 
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Technical Proposal Format 
 
 

Personnel  

 

 

 

Equipment  
 

 

 

Site Organization  

 

 
 

Method Statement  

 

 

 

Mobilization Schedule  
 

 

 

Construction Schedule  

 

 
Environmental and Social Risk Management 

Others  



Personnel 

Form PER - 1: Proposed Personnel  
 

Bidders should provide the names of suitably qualified personnel to meet the specified requirements for each 

of the positions listed in Section VI (Work Requirements). The data on their experience should be supplied 

using the Form below for each candidate.  

S.N. Key personnel Qualification Minimum 

general 

experience 

Minimum 

specific 

experience 

1 Contract Manager - 

1 

Bachelor’s ’ degree in Civil 

Engineering or relevant subject  

10 years 5 years 

2 Civil ( Road) 

Engineer - 1 

Bachelor’s degree in Civil 

Engineering 

7 years 5 years 

3 Material Engineer - 

1 

Bachelor’s degree in civil 

Engineering 

7 years 5 years 

4 Senior  Lab 

Technician - 1 

Diploma in Civil Engineering or any 

relevant subject (Specific 

Experience Certificate & minimum 4 

weeks training is required on 

relevant job for other discipline)  

10 years 5 years 

5 Surveyor - 1 Diploma in Civil Engineering 7 years 5 years 

6 Environment 

safeguard officer - 1 

Bachelor’s degree in relevant subject 7 years 5 years 

7 Social safeguard 

officer - 1 

Bachelor’s degree in relevant subject 7 years 5 years 

 

 As listed in Section VI (Work Requirements). 
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Form PER - 2:   Resume of Proposed Personnel 

 

The Bidder shall provide all the information requested below. 

 

Position* 

Personal Information Name Date of Birth 

Professional qualifications 

Present employment Name of employer 

Address of employer 

Telephone Contact (manager/personnel officer) 

Fax E-mail 

Job title Years with present employer 

Summarize professional experience over the last twenty years in reverse chronological order. Indicate particular 

technical and managerial experience relevant to the project.  

 

From To Company, Project, Position and Relevant Technical and 

Management Experience 

   

   

   

   

   
 

 



Equipment 
 
Form EQU: Equipment 

The Bidder shall provide adequate information to demonstrate clearly that it has the capability to meet the 

requirements for the key equipment listed in Section VI (Work Requirements). A separate Form shall be 

prepared for each item of equipment listed, or for alternative equipment proposed by the Bidder. 

(i) For the equipment under Bidder's ownership 

No. 
Equipment Type and 

Characteristics 

Total Nos. 

of 
Equipment 

under 

Bidder's 

Ownership 

No. of Equipment 

engaged/proposed for 
ongoing/committed 

contracts 

Nos. of Equipment 

proposed for this 

contract 

1. Asphalt plant One (1)   

2. Asphalt paver One (1)   

3. Grader One (1)   

4. Water tanker Two (2)   

5. Vibratory roller Two (2)   

6. Pneumatic roller Two (2)   

7 Steel Roller One (1)   

8. Excavator Two (2)   

9. Breaker One (1)   

10. Backhoe One (1)   

11. Bitumen distributor One (1)   

12. Concrete batching plant One (1)   

13. Concrete Mixture Two (2)   

14. Tipper Three (3)   

15. Tractor Two (2)   

16. Air Compressor One (1)   

17. Mechanical Broomer  One (1)   

(ii) For the Equipment to be leased/hired 

No. 
Equipment Type 

and Characteristics 

Total Nos. of 

Equipment under the 

ownership of lease/hire 
provider 

No. of Equipment 

engaged/committed 

for other works 

Nos. of Equipment 

proposed to be 

leased/hired for this 
contract 

1.     

2.     

3.     

4.     

5.     

     

Type of Equipment 

Equipment Information Name of manufacturer Model and power rating 

Capacity Year of manufacture 

Current Status Current location  
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Details of current commitments 

Source Indicate source of the equipment 

 Owned   Rented   Leased   Specially manufactured 

 

The following information shall be provided only for equipment not owned by the Bidder. 
 

Owner Name of owner 

Address of owner 

Telephone Contact name and title 

Fax email 

Agreements Details of rental / lease / manufacture agreements specific to the 

project 

 

The Bidder shall be solely responsible for the data provided. However, this shall not limit the 

right of Employer to verify the authenticity of submitted information. 
 



Bidder’s Information and Qualification Format 
 
 
 
 

Site Organization  

 

 

 

 

 

Method Statement  

 

 

 

 

 

Mobilization Schedule  

 

 

 

 

 

Construction Schedule  

 

 

 

 

 

Others  
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Bidder’s Qualification 

To establish its qualifications to perform the contract in accordance with Section III (Evaluation and 

Qualification Criteria) the Bidder shall provide the information requested in the corresponding Information 

Sheets included hereunder.  

 

 

Form ELI - 1: Bidder’s Information Sheet  
 

Bidder's Information 

Bidder's legal name  

In case of JV, legal name of each partner  

Bidder's country of constitution  

Bidder's year of constitution  

Bidder's legal address in country of constitution  

Bidder's authorized representative (name, address, 

telephone numbers, fax numbers, e-mail address) 

 

Attached are copies of the following original documents. 

1. In case of single entity, articles of incorporation or constitution of the legal entity named above, in 

accordance with ITB 4.1 and 4.2. 

2. Authorization to represent the firm or JV named in above, in accordance with ITB 20.2.  

 

3. In case of JV, letter of intent to form JV or JV agreement, in accordance with ITB 4.1.  

 

4. In case of a government-owned entity, any additional documents not covered under 1 above required to 

comply with    ITB 4.5.  

 

  



Form ELI - 2: JV Information Sheet 

Each member of a JV must fill in this form  

 

JV / Specialist Subcontractor Information 

Bidder's legal name  

JV Partner's or Subcontractor's legal name  

JV Partner's or 

Subcontractor's country of constitution 

 

JV Partner's or 

Subcontractor's year of constitution 

 

JV Partner's or  

Subcontractor's legal address in country of 

constitution 

 

JV Partner's or 

Subcontractor's authorized representative 

information (name, address, telephone numbers, 

fax numbers, e-mail address) 

 

Attached are copies of the following original documents. 

1. articles of incorporation or constitution of the legal entity named above, in accordance with 

ITB 4.1 and 4.2. 

2. Authorization to represent the firm named above, in accordance with ITB 20.2. 

3. In the case of government-owned entity, documents establishing legal and financial autonomy 

and compliance with commercial law, in accordance with ITB 4.5. 

 

 

 

Form ELI - 3: Bidder’s Running Contracts  

Each member of a JV must fill in this form  
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 Bidder's Running Contracts  

Name of 

office 

Contract 

Identification 

no. 

 

Source of 

Fund* 

Date of issuance 

of Letter of 

Acceptance 

 

Status of 

contract** 

Date of Issuance 

of Taking Over 

Certificate*** 

 

 

 
 

 

 

 

 

 

 

 

 

 

 
 

 

 
 

 

 

 

 

 

 

 

 
 

 

 
 

 

 

 

 

 

 

  

 

 

 

 

  

 

 

 

 

 

*  Mention GON funded or DP funded or Other PE (Insert name) funded 

** Mention "Yet to sign" if contract is not signed, "Running" if contract has been signed and contract is running and 

"Substantially completed" if taking over certificate has been issued. 

** Insert date of issuance of taking over certificate if the awarded  contract has been substantially completed and 

taking over certificate has been issued.  

 

 

  



Form LIT - 1: Pending Litigation  

Each member of a JV must fill in this form  

Pending Litigation 

 No pending litigation in accordance with Criteria 2.2 of Section III (Evaluation and Qualification 

Criteria) 

 Pending litigation in accordance with Criteria 2.2 of Section III (Evaluation and Qualification Criteria) 

 

Year Matter in Dispute 
Value of Pending 

Claim in NRS 

Value of Pending 

Claim as a Percentage 

on Net Worth 
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Form FIN - 1: Financial Situation  
 

Each Bidder or member of a JV must fill in this form  
 

Financial Data for Previous 3 Years [in NRS] 

Year 1 : Year 2 : Year 3 : 

Information from Balance Sheet 

Total Assets    

Total Liabilities    

Net Worth    

Current Assets    

Current Liabilities    

 

Information from Income Statement 

Total Revenues    

Profit Before Tax    

Profit After Tax    

o Attached are copies of financial statements (balance sheets including all related notes, and income statements) 

for the last three or above years, as indicated above, complying with the following conditions. 

o All such documents reflect the financial situation of the Bidder or partner to a JV, and not sister  

or parent companies.  

o Historic financial statements must be audited by a certified auditor.  

o Historic financial statements must be complete, including all notes to the financial statements. 

o Historic financial statements must correspond to accounting periods already completed and audited (no 

statements for partial periods shall be requested or accepted). 

 

 

 



Form FIN - 2: Average Annual Construction Turnover  
 

Each Bidder or member of a JV must fill in this form  

 

The information supplied should be the Annual Turnover of the Bidder or each member of a JV in terms 

of the amounts billed to clients for each year for work in progress or completed to NRs at the end of the 

period reported.  

 

Annual Turnover Data for the Last 10 Years 

(Construction only) 

Year Amount Currency 

  

  

  

 

 

- Average Annual Construction Turnover 

(Best three years within the last 10 years) 
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Form FIN - 3:   Financial Resources  
 

Specify proposed sources of financing, such as liquid assets, unencumbered real assets and other financial 

means, net of current commitments, available to meet the total construction cash flow demands of the subject 

contract or contracts as indicated in Section III (Evaluation and Qualification Criteria).  

 

Financial Resources 

No. Source of financing Amount (in NRS) 

1   

2   

3   
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Form FIN- 5:   Current Contract Commitments / Works in Progress 
 

Bidders and each partner to a JV should provide information on their current commitments on all contracts that have been awarded, or for which a letter of intent or 

acceptance has been received, or for contracts approaching completion, but for which an unqualified, full completion certificate has yet to be issued.  

Current Contract Commitments ( For Calculation of B with reference of FIN-3) 

No. 
Name of 

Contract 

Name of the 

Contractor/s 

Employer's 

Contact 

Address, Tel, 

Fax 

Contract 

Share in % 

(a) 

Contract 

Amount in 

Millions 

(b) 

Contract 

Date(yyyy-

mm) 

(c) 

Initial or Revised 

Contract 

Duration 

(months) 

(d) 

Value of 

outstanding 

works [In 

Millions, NRS]
#
 

(e)  

Estimated Time in Month 

to Complete the 

outstanding works 

(f) = (c) + (d) – Date of 

Invitation of Bid 

(f) 

1          

2          

3          

4          

 
Signature of Bidder 

# The Outstanding Works means Contract Price (excluding Vat) minus Work Evaluated by Employer till the reference date. Bidder shall have to submit the relevant 

documentary evidence to substantiate the facts/figures. 

Note 1: “B” shall be calculated as : 12
)(

)()(
x

f

ae
B 







 
  ,  If (f) is less than 12, then value of (f) shall be taken as 12.  

Note 2: If Initial or Revised Contract Date is run out with respect to Date of Invitation of Bid, the Estimated Time in Month to Complete the outstanding works shall be 

taken equal to 12 months. 
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Form EXP - 1:   General Construction Experience  

Each Bidder or member of a JV must fill in this form.  

 

General Construction Experience 

Starting 

Month Year 

Ending 

Month Year 

Year Contract Identification and Name and Address of 

Employer Brief Description of the Works 

Executed by the Bidder 

Role of 

Bidder 
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Form EXP - 2(a):   Specific Construction Experience  
 

Fill up one (1) form per contract.  

Contract of Similar Size and Nature 

Contract No………… of….. Contract Identification 

Award Date  Completion 

Date 

 

Role in Contract  

Contractor 

 

Management 

Contractor 

 Subcontractor 

Total Contract Amount  NRS 

………..  

  

If Partner in a JV or subcontractor, specify 

participation of total contract amount 

Percent of 

Total 

Amount 

Employer's Name 

Address 

Telephone/Fax 

Number 

E-mail 

 

Description of the similarity in accordance with Criteria 2.4.2 (a) of Section III 

Note : 

The Employer should insert here contract size, 

complexity, methods, technology, or other 

characteristics as described in Section VI (Work 

Requirements) against which the bidder 

demonstrates similarity in the box on the right-

hand-side. 
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Form EXP - 2(b):   Specific Construction Experience in Key Activities  

 

Fill up one (1) form per contract.  

Contract of Similar Size and Nature 

Contract No………… of……….. Contract Identification 

Award Date  Completion 

Date 

 

Role in Contract  

Contractor 

 

Management 

Contractor 

 

Subcontractor 

Total Contract Amount  NRS 

………..  

  

If Partner in a JV or subcontractor, specify 

participation of total contract amount 

Percent of 

Total 

Amount 

Employer's Name 

Address 

Telephone/Fax 

Number 

E-mail 

 

Description of the similarity in accordance with Criteria 2.4.2 (a) of Section III 

Note : 

The Employer should insert here production rate(s) 

for the key activity (activities) subject contract against 

which the bidder demonstrates in the box on the right-

hand-side production rates achieved by him on 

previous contracts. 
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Form EXP - 4.2(c)  

Specific Experience in Managing ES aspects 

[The following table shall be filled in for contracts performed by the Bidder, and each member 

of a Joint Venture] 

Bidder's Name: ________________ 

Date: ___________________ 

Bidder's JV Member Name: __________________ 

Contract Id. and title: _____________________ 

Page __________________of ________________pages 

  
1. Key Requirement no 1 in accordance with 4.2 (c): ______________________ 

Contract Identification  

Award date  

Completion date  

Role in Contract 

 

Prime 

Contractor 

 

Member in  

JV  

 

Management 

Contractor 

 

Subcontractor  

 

Total Contract Amount 
   

Details of relevant experience 

 

2. Key Requirement no 2 in accordance with 4.2 (c): ______________________ 

3. Key Requirement no 3 in accordance with 4.2 (c): ______________________ 

…  
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Section V - Eligible Countries 

 

For the purpose of ITB 4.2: “Nepal”; and 

For the purpose of Country of Origin ITB 5.1 and GCC 79.2: “all Countries” 
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Part II : EMPLOYER'S 

REQUIREMENTS 
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Section VI: Works Requirements 

 
 

 

This  Section  contains  the  Specification,  the  Drawings,  and  supplementary  information  that describe 

the Works to be procured, Personnel Requirements and Equipment Requirements.  
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Scope of Work 

The proposed road improvement work includes widening of existing road to a Intermediate lane carriageway 

width with provision of footpath in certain stretch, traffic safety configurations and utilities complying the 

urban road standard. It comprises construction of a flexible pavement with granular sub base, Crusher run 

macadam as base material (Crushed stone base), Asphalt concrete layers. The proposed alignment will also 

have retaining structure, road side drains, cross drainage structures (Box/slab/pipe culverts), protection works, 

road furniture, bio engineering works etc. Contractor need to supply the FIELD LABORATORY: Provide, 

operate and maintain Quality Control Laboratory including equipment, accessories and consumables for both 

field testing facilities and off-site test with manpower(QCE, LT, Lab supporting staff) during construction 

period as per Contract Documents as per technical specification and instruction of engineer all complete. The 

setup required shall be as attached in Site Laboratory and Laboratory Equipment required. 
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Specifications 

 

SPECIAL SPECIFICATION:  

The Standard Specifications for Road and Bridge Works 2073” Issued under the authority of 

Government of Nepal, Ministry of Physical Infrastructure and Transport; Department of Roads, 

together with these Special Specifications shall be used to specify the construction works. The 

Special Specifications contained herein shall be read in conjunction with the standard 

Specifications and shall supplement, replace or supersede the Standard Specifications as 

appropriate. Where there is any ambiguity or discrepancy between the standard Specifications and 

the Special Specifications, the Special Specifications shall have preference and shall govern." 

TECHNICAL SPECIFICATIONS FOR 70W WHITE-LED STREET LIGHTING 

SYSTEM 

 

 

S.

N 

Component

s 

Specification for Electric street light fitting 

1. Light 
Source 

White Light Emitting Diode(W-LED) 

70Watt,W-LEDluminaire, dispersed beam, soothing to eyes with the use 

of proper optics and diffuser. 

LED Chip should be compliance to IES: LM-80 (Approved Method for 

Measuring Lumen Maintenance of LED Light Sources and LED lumen 

depreciation time to L70). Test report for same should be submitted. 

2. Light 

Output 

The luminaire must use high efficacy W-LED with minimum 135 lumens 
per watt (and UV free). [A certificate to be submitted by the System 
supplier to the Test Lab during certification] 

For single light level: 

Minimum 24 Lux when measured at a point 4 meters below the light. 

The illumination should be uniform without dark bands or abrupt 

variations, and soothing to the eye. Higher light output will be preferred. 

 

For Multiple Light levels: 

The luminaire should have two levels of light to take care of different 

lighting needs during the night. Minimum 24 Lux when measured at a 

point 4 meters below the light (at’’High’’ illumination level). The 

illumination Should be uniform without dark bands or abrupt variations. 

Minimum 12 Lux at lower illumination level. (High light output will be 

preferred) 

 

The luminaire shall be tested for Electrical, Photometry and Color 

parameters as per IESLM-79:2008 or IS:16106:2012 for following 

performance parameters like: 

1) Total luminous flux: ≥1500lm. 

2) Luminous efficacy (i.e. system efficacy): ≥125lm/W. 
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3) Color Temperature: Between 5500K to 6500K. 

4) CRI ≥ 70 

5) Luminous intensity distribution should follow the batwing patterns in 

polar curves. 

6) Require validation report using. Ies file, which is generated during 

luminous intensity distribution test and using maintenance factor 0.9 

and pole height of 4m., Road width 5m and Pole span15m.The 

average illuminance level and uniformity should comply with 

requirement as per IS 1944, wherever applicable. 

7) The luminaire should be tested for all type tests as per IS 10322 Part 5 

Sect 3 or IEC 60598-2-3 standards. 

3. Mounting    

of light 
Pole height 10 m above the ground level and 1m below the 

ground. 

4 Electronics 

Efficiency 

Over all total Efficiency of the Electronics should be Minimum 90% 

5 Duty Cycle Dusk to dawn: First 4 Hours full light (Min. 24 Lux), rest of the time at 
lower light (50%, Min. 12 Lux) level. (Higher light output will be 
preferred) 

6 Autonomy 3 days or Minimum 36 operating hours per permissible discharge with 

fully charged Lithium-Ferro Phosphate Battery. 

7 Ingress 

Protection–

IP 

Optical and Control gear compartment – IP 65/ IP 66 

8 Impact 

resistance of 

casing 

≥ IK08 

9 Radiated 

Emission 

Test 

As per CISPR-15 

10 ESD (Electro 

Static 

Discharge) 

and Radiated 

susceptibility 

test 

As per IEC 61547 

11 Panel Board It should be IP-65 outdoor type 

12. Power cable All cable used should be NS marked copper and armoured. 

13 JB and MCB The MCB should be type B curve and should be double pole and to be 
fixed in JB of pole with din rail. 

14 HDP 

Conduit 

The conduit must be 6 kg pressure. 

15. Earthing Each pole must be earthed with necessary arrangement and with all 
required material. 

 

 

 

TECHNICAL DETAILS: 

LIGHT SOURCE: 

The 3 phase 100 A Electrical supply should be taken from nearest Electrical source. 
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LIGHT SOURCE 

i. The light source will be a white LED type. 

ii. The colour temperature of white LED used in the system should be in the range of 

5500
o

K –6500
o

K. 
iii. W-LEDs should not emit ultra violet light. 
iv. The light output from the white LED light source should be constant throughout the 

duty cycle. 
v. The lamps should be housed in an assembly suitable for outdoor use. 

 

MECHANICAL COMPONENTS 

I. Pole should be Hot dip galvanized pipe as per IS: 1161 & IS: 4736 i.e. Class B. 

II. Pole height 10 m above the ground level and 1 m below the ground. Luminaire shall be 

at least 4.5 m above the ground level. 

III. The pole should have the provision to hold the luminaire. 

IV  Poles shall be designed to withstand the maximum wind speed as per IS 875. 

 

INDICATORS 

 The system should have three indicators, red, yellow and blue. 

 

QUALITYANDWARRANTY 

i. The street lighting system (including the battery) will be warranted for a period of five 

years from the date of supply. 
ii. The Warranty Card to be supplied with the system must contain the details of the 

system. 

 

OPERATIONANDMAINTENANCEMANUAL 

An Operation, Instruction and Maintenance Manual, in English and the local language, should 

be provided with the Electrical Street Lighting System. The following minimum details must 

be provided in the Manual: 

 The make, model number, country of origin and technical characteristics (including 

IESNALM-80 report) of W-LEDs used in the lighting system. 

 Name and address of the contact person for repair and maintenance, in case of non-

functionality of the electrical street lighting system. 

 

Specification for Diversion Works 

1) Temporary diversion road shall be provided by the Contractor as required for the smooth 

and safe movement of the traffic during construction of cross drainages (culverts and 

bridges). The Contractor shall prepare the drawing and shall submit his proposal along 

with the working methodology for the diversion works and get approval from the 

Engineer. 

2) The earthwork excavation and construction of embankment shall be as per the Section 

900 of Standard Specification for Road and Bridge works published by Department of 

Roads, Government of Nepal. 
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3) Providing, laying and compaction of 150 mm thick granular sub-base shall be as per the 

Section 1200 of the Standard Specification for Road and Bridge works published by 

Department of Roads, Government of Nepal. 

4) Providing, laying and fixing in position of 1000 mm dia NP3 RCC hume pipe shall be as 

per Section 700 of the Standard Specification for Road and Bridge works published by 

Department of Roads, Government of Nepal. 

5) Providing, laying and fixing of gabion boxes shall be as per Section 2400 of the Standard 

Specification for Road and Bridge works published by Department of Roads, Government 

of Nepal. 

6) The length of the diversion road shall be the minimum of 20.00 m long or as per site 

condition having the width of 7.00 m. The embankment height varies as per the site 

condition. The compacted thickness of the granular sub-base shall be 150 mm. 

7) The Contractor shall provide required flagmen and required sign with traffic lane dividing 

cones for each diversion of road for the smooth operation of diversion road. All safety 

measures for the workers and road users shall be maintained by the Contractor as per 

Contract. 

8) The Contractor shall maintain the temporary diversion road in the condition satisfactory to 

the Engineer so long as required. 

9) On completion of the construction of the cross drainage works, the Contractor shall obtain 

the approval of the Engineer before dismantling the temporary diversion road.  The 

materials arising after dismantle shall become the property of the Contractor and shall be 

removed from the site or disposed safely at the designated site as per Contract. 

 

Measurement and Payment 

Construction and maintenance of diversion road as specified in the Contract for the 

construction of diversion road shall be paid as per contract unit rates of respective items 

provided in the Bill of Quantities. The contract price and/or rates shall be the full and the 

final compensation to the Contractor as per Contract. 

Compaction of Embankment and other areas of Fill/Backfill 

Read the Table 9.2 of the Section 900 clause 910 of Standard Specifications for Road and Bridge 

2073 as follows 

Location Depth below Formation 

Level (mm) 

Minimum Compaction (% 

MDD Heavy Compaction) 

Roadway Embankment 0-500 98 

Roadway Cut 0-500 98 

All other roadway fill and 

backfill not separately 

specified 

 95 

 

 

Specifications for the Replacement of Water pipelines, Electric poles, Telecommunication 

assets 
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Refer the respective Specification of Department of Water Supply and Sewerage 

Management, Nepal Electricity Authority and Nepal Telecommunication Corporation. 
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Site Laboratory and Laboratory Equipment Required 

FIELD LABORATORY: Provide, operate and maintain Quality Control Laboratory including 

equipment, accessories and consumables for both field testing facilities and off-site test with 

manpower(QCE, LT, Lab supporting staff) during construction period as per Contract Documents 

as per technical specification and instruction of engineer all complete.  

Laboratory Scope 

The Contractor shall provide, calibrate (as necessary) and maintain an adequately equipped site 

laboratory complete with all utility services, apparatus, fittings and daily consumables to 

undertake the required testing to assure the quality of the materials and the works. Contractor 

is responsible to provide and supply the code and standard required for the testing along with 

the lab equipment manual. 

Description 

The laboratory shall preferably located adjacent to the Engineer’s site offices (within 500m) if 

beyond 500m then location is only acceptable if engineers agree the location and be constructed 

and provided with amenities including water supply, electric supply, vehicular road access etc. 

and as indicated below: 

A total floor not less then 525Sq.ft for the Engineer’s with lab setup area, office area, working 

area, store area etc. A toilet area of 2m*2m with 24 hrs. water facility required. Adjoined 

separate covered sample storage shed of approximately 3m*3m, and a covered concrete, 
hardstand for preliminary sample treatment and a covered Parking Space for 4 vehicles. 

The laboratory shall be provided with 240 volt, 50 HZ electricity. Lighting and sufficient 

electrical outlets shall be provided to the satisfaction and approval of the Engineer. A 

continuous supply of water with a minimum of two sinks with faucets shall be provided. The 

floor of the building shall be concrete suitably sealed and adequate to support operating test 

equipment without vibration and undue noise. 

Lab should be supplied with adequate no. of office furniture, stationeries and a Computer (PC) 

along with scanner, printer/photocopy machine setup all complete. Working area should be 
supplied with internet, exhaust fans, ceiling fans/stand fans with regulators, heater as required. 

The laboratory shall be provided with entrance doors wide enough to unload materials from site 

vehicles into the laboratory. 

The laboratory requirements given above make no allowance for office or other accommodation 

for the Contractor’s staff and these must be allowed for as additional space in the laboratory 

design proposed to the Engineer. 

Prior to the construction of the laboratory, the Contractor shall obtain written approval from the 

Engineer for the proposed construction and arrangement of the laboratory 

The equipment supplied at site laboratory shall become the property of the Contractor when no 

longer required by the Engineer unless stated to the contrary elsewhere in the contract. 
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 Laboratory Equipment 

The following items of laboratory equipment shall be provided in the laboratory, as a minimum, however, this 

does not relieve the Contractor of his responsibility to equip the laboratory with all equipment needed to 

perform the full range of tests required by the Specification: 

S.N. Lab Equipment Quantity 

   

1 Oven18x18x18" Aluminum Chamber Unilab 1 

2 Platform balance 300 kg 1 

3 Electronic Balance Model CH30R11 30kgx5gm OHAUS 1 

4 Electronic Balance Model CT6000 Capacity 6010x0.5gm OHAUS 1 

5 Electronic Balance Model NDB110 Capacity 2100x0.1gm OHAUS 1 

6 Water bath serological 2 rack solar 1 

7 Mercury Thermometer 2500C 2 

8 Dial Thermometer 4000C 2 

9 Mercury Thermometer 500C 2 

 Glassware: containers and small tools including;  

10 Wet and Dry Thermometer 1 

11 Spatulas 200mm 2 

12 Non Vacuum Dissicator 200mm 2 

13 GI Tray  

 30x30x7.5 6 

 40x40x7.5 6 

 60x60x7.5 6 

14 Aluminum Moisture Container 75x50mm 50 

15 Rubber Mallet 1 

16 Aggregate Steel Scoop (690*300*100mm) 1 

17 Aluminium Scoop (125*200*75mm) 1 

18 Guaging Trowel 2 



88 
 

19 S.S Bowlb 2 Lit 2 

20 Volumetric Flasks  

 1000ml 2 

 500ml 2 

 250ml 2 

21 Measuring Cylinders  

 1000ml 3 

 500ml 2 

 250ml 2 

22 Beakers  

 1000ml 2 

 500ml 2 

 250ml 3 

23 Evaporating Disc 100mm 3 

24 Vernier Caliper 150mm 1 

25 Steel Ruler 300mm 1 

26 Pairs of heat resistant Aesbestos hand gloves 2 

27 Set of sampling tools all materials 1 

28 Set of crowbar, pick and spade 2 

29 Gunny bags and plastic bags 100 

30 
GI Sieve 450mm dia Size; 75, 69, 50, 37.5, 31.5, 25, 20, 14, 16, 12.5, 9.5, 6.3, 4.75, Lid and 

pan set of 15 pcs 
1 

31 
Brass Sieve 200mm dia Size; 4, 2.8, 2.36, 2, 1.18mm, 600, 425, 300, 150, 75 mic, Lid and pan 

set of 12 pcs 
1 

32 Dynamic Cone Penetrometer equipment complete with 2 extra cones and 2 extension rods 1 

34 Water Testing kit (set) 1 

35 Organic Content testing kit (set) 1 

36 Sample Splitters (Riffle boxes) 50 mm 1 
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37 Liquid limit device with grooving tools and counter 1 

38 Glass Plate 400x600x6mm 2 

39 Specific Gravity Bottle 100ml 2 

40 Compaction Mould 100mm, 150mm and Rammer 2.5kg and 4 kg 2 

41 Sand Pouring Apparatus 200mm 2 

42 Sand Pouring Apparatus 100mm 2 

43 Core Cutter Apparatus 1 

44 Aggregate Impact Value Test Apparatus 1 

45 Los Angeles Abrasion Test Apparatus 1 

46 Aggregate Crushing Value Apparatus 1 

47 Flakiness 1 

48 Elongation Test Gauge 1 

49 Standard Measure 30, 15 and 3 Lit 1 

50 Tamping Rod 1 

51 CBR Apparatus 1 

51a CBR Load Frame  1 

51b Dial Guage 0.01.25mm  2 

51c Annular Weight 2.5kg  3 

51d Central Hole Weight 2.5kg  3 

51e CBR Mould 150mm  3 

51f Perforated Plate Brass  3 

51g Space Disc  3 

51h Penetration Piston - 1 

51i Tripod - 3 3 

51j Rammer 2.6kg - 3 3 

52 Penetrometer with standard needle automatic 1 

53 Viscometer 1 
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54 Standard spray trays 12 

55 Centrifuge Type land operated bitumen extractor 500ml 1 

56 3 m straight edge 1 

57 Camber board and spirit level 2 

58 Marshall Compaction Appartus, complete with all accessories(with 180 N Marshall Moulds) 1 

59 Vicat Apparatus 1 

60 Slums Test Apparatus 1 

61 Cube Mould 150mm 18 

62 Cube Mould 70.6 mm 18 

63 Compression Strength Testing machine 100 tonne hand Operated 1 

64 
Sand equivalent test set, complete with graduate plastic cylinder, manual or mechanical shaker 

and stock solution 
1 

65 Curing tank for test cubes (2*2*0.75m) 1 

66 Heavy Duty Working table (2.01.2X0.9 m) 1 

67 Equivalent Shelves and Racks, wash basin, and other facilities as shown in the drawing (Set) 1 

68 Core cutter for asphalt (petrol engine fitted with diff sized(100/150 mm) core bits and sampler 1 

69 
Specific gravity apparatus test for asphalt core with buoyancy balance of 5 kg capacity 

complete set 
1 Set 

70 Filter paper for marshal and extractor test 1 Set 

71 Water bath (digital automatic temp controller) for marshal sample 1 

72 Thermometer (Range up to2000C with sensitivity of 2.50C) 1 

73 Bitumen Laboratory Mixer inculding required accessories 1 Set 

74 Ductility Meter 1 Set 

75 Softening point (ring and ball) and others as required 1 Set 

   

 Office Space and Staff  

1 
House (Lab and Office Space)Rent or Hire having Plinth Area not lesser then 525Sq.ft with 

electricity and phone bills payed by Contractor for construction duration  
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2 Manpower supply  for Lab  

i Quality Control Engineer 1no. 

ii Lab Technician (1 no.) 1no. 

iii Lab Boy 1no. 

 

The laboratory equipment shall revert to the Contractor when no longer required by the Engineer.  

Payment: Contractor shall be paid monthly dividing the Total quoted amount for the BoQ Item No.1.3 by the 

construction duration after the laboratory is fully setup and supplied by technical and supporting staff as 

mentioned above. Contractor is responsible to pay for the lab supply staff. Price in BoQ item No. 1.3 is inclusive 

of price of supply of lab staff to be borne by the contractor. 
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Drawings 

[Refer Volume III: Drawings] 
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Supplementary Information 

 
 
 

Environmental and Social (ES) requirements  

 

[The Employer’s team preparing the ES requirements should include a suitably qualified 

Environmental and Social specialist/s.  

In preparing detailed specifications for ES requirements the Borrower should refer to and consider 

the applicable environmental and social standards in the ESF including specific requirements set out 

in the Environmental and Social Commitment Plan (ESCP), ESIA/ESA/ESMP, EHSGs and other GIIP 

as well as SEA and SH prevention and management obligations. 

The ES requirements should be prepared in manner that does not conflict with the relevant General 

Conditions (and the corresponding Particular Conditions if any) and other parts of the specifications.  

The following is a non-exhaustive list of Sub-Clauses of the Conditions of Contract that make 

reference to ES matters stated in the Specification.]  

 

Sub-

Clause/Clause 

No. 

Sub-Clause/Clause 

 

Remarks 

4.1 Contractor’s General 

Obligations 

 If the Contract specifies 

that the Contractor shall 

design any part of the 

Permanent Works, state any 

applicable technical 

standards and requirements 

including to address: 

 climate change 

considerations, 

 universal access,  

 risks of the public’s 

potential exposure to 

operational accidents or 

natural hazards, 

including extreme 

weather events, 

applicable certification 

or approval 

requriements 
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Sub-

Clause/Clause 

No. 

Sub-Clause/Clause 

 

Remarks 

4.6 Co-operation  
Indicate specific aspects (if 

any) that require 

contractor’s cooperation 

such as to conduct 

environmental and social 

assessment. 

4.8 Health and Safety 

Obligations 

 Indicate if there would be a 

health service provider. 

Indicate if access to or 

provision of services that 

accommodate physical, 

social and cultural needs of 

Contractor’s Personnel is 

required. 

Indicate any additional 

requirements for the health 

and safety manual  

4.18 Protection of the 

Environment 

 Specify any values for 

emissions, surface 

discharges, effluent and any 

other pollutants from the 

Contractor’s activities that 

shall not be exceeded. The 

Contractor’s MSIP/CESMP 

shall set out the measures 

the Contractor will take to 

ensure compliance with 

these limit values. 

4.21 Security of the Site  State any additional 

requirements for the 

security arrangements  

4.23 (c)  Archeological and 

Geological Findings 

 Specify other requirements 

if any in accordance with 

the WB safeguard policies. 
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Sub-

Clause/Clause 

No. 

Sub-Clause/Clause 

 

Remarks 

6.2  Rate of Wages and 

Conditions of Labour 

 State applicable 

requirements in accordance 

with the labour 

management procedure. 

6.5 Working Hours  State applicable 

requirements in accordance 

with the labour 

management procedure. 

6.27 Traning of Contractor’s 

Personnel 

 Specify, details of any 

training to relevant 

Contractor’s Personnel to 

be provided by the 

Employer’s Personnel on 

environmental and social 

aspects. (whom, what, 

when, where, how long 

etc.) 

 

In addition to provisions in the above table, the Employer shall specify the following as applicable. 

The bidder will be required to follow the World Bank Safeguards policies as well the World Bank 

Environmental Health and Safety Guidelines and relevant guidance notes. 

Management and Safety of Hazardous Materials 

As applicable, specify requirements for the management and safety of hazardous materials (see WB 

safeguard policies and relevant guidance notes). 

Resource Efficiency and Pollution Prevention and Management 

As applicable specify Resource Efficiency and Pollution Prevention and Management measures (see 

WB safeguard policies and relevant guidance notes).  

 Resource efficiency 

The Employer shall specify, as applicable, measures for improving efficient consumption of 

energy, water and raw materials, as well as other resources. 

• Energy: When the Works have been assessed to involve a potentially significant use of 
energy, specify any applicable measures to optimize energy usage. 

• Water: When the Works have been assessed to involve a potentially significant use of water 
or will have potentially significant impacts on water quality, specify any applicable 



96 
 

measures that avoid or minimize water usage so that the Works’ water use does not have 
significant adverse impacts on communities, other users and the environment.  

• Raw material: When the Works have been assessed to involve a potentially significant use 
of raw materials, specify any applicable measures to support efficient use of raw materials.  

 Pollution prevention and management 

• Management of air pollution: specify any measure to avoid or minimize Works related air 
pollution.  See also Sub-Clause 4.18 of the Special Provisions and the table above on 
Conditions of Contract that make reference to ES matters in the Specification. 

• Management of hazardous and nonhazardous wastes: specify any applicable measures to 
minimize the generation of waste, and reuse, recycle and recover waste in a manner that 
is safe for human health and the environment including storage, transportation and 
disposal of hazardous wastes. See also Sub-Clauses 4.8 and 4.18 of the Special Provisions 
and the table above on Conditions of Contract that make reference to ES matters in the 
Specification. 

• Management of chemicals and hazardous materials: specify any applicable measures to 
minimize and control the release and use of hazardous materials for Works activities 
including the production, transportation, handling, and storage of the materials. See also 
Sub-Clauses 4.8 and 4.18 of the Special Provisions and the table above on Conditions of 
Contract that make reference to ES matters in the Specification. 

 Biodiversity Conservation and Sustainable Management of Living Natural Resources 

The Employer shall specify, as applicable, Biodiversity Conservation and Sustainable 

Management of Living Natural Resources (see WB safeguard policies and relevant guidance 

notes). This includes, as applicable: 

 invasive alien species: managing the risk of invasive alien species during the execution of 
the Works;  

 sustainable management of living natural resources; and 

 certification and verification requirements for the supply of natural resource materials 
where there is a risk of significant conversion or significant degradation of natural or critical 
habitats. 

See also Sub-Clause 4.18 of the Special Provisions and the table above on Conditions of 

Contract that make reference to ES matters in the Specification. 

 Road Safety 

 State any specific traffic and road safety requirement, as applicable. See also Sub-Clause 
4.15 of the Special Provisions. For details, refer to the Guidance Note on Road safety. 

Payment for ES Requirements 

The Employer’s ES and procurement specialists should consider how the Contractor will cost the 

delivery of the ES requirements. In the majority of cases, the payment for the delivery of ES 

requirements shall be a subsidiary obligation of the Contractor covered under the prices quoted for 

other Bill of Quantity items. For example, normally the cost of implementing work place safe systems 
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of work, including the measures necessary for ensuring traffic and road safety, shall be covered by the 

Bidder’s rates for the relevant works. Alternatively, provisional sums could be set aside for discrete 

activities for example for HIV counselling service, and, SEA and SH awareness and sensitization or to 

encourage the contractor to deliver additional ES outcomes beyond the requirement of the Contract.     
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Contractor’s Representative and Key Personnel 

[Note: Insert in the following table, the minimum key specialists required to execute the contract, 

taking into account the nature, scope, complexity and risks of the contract. 

Where a Project SEA risks are assessed to be substantial or high, the Employer shall include a Sexual 

Exploitation, Abuse and Harassment expert(s).]  

 

Contractor’s Representative and Key Personnel 

Item 

No. Position/specialization 
Relevant academic 

qualifications 

Minimum years of 

relevant work 

experience 

1 Contractor’s Representative   

2 [Environmental]  [e.g. degree in relevant 

environmental subject]  

[e.g. [years] working on 

road contracts in similar 

work environments] 

3 [Health and Safety]   

4 [Social]    

5 Sexual Exploitation, Abuse 

and Harassment 

 

[Where a Project SEA risks 

are assessed to be substantial 

or high, Key Personnel shall 

include an expert(s) with 

relevant experience in 

addressing sexual 

exploitation, sexual abuse and 

sexual harassment cases] 

 [e.g.  5 years of 

monitoring and 

managing risks related 

to gender-based 

violence, out of which 3 

years of relevant 

experience in addressing 

issues related to sexual 

exploitation, sexual 

abuse and sexual 

harassment] 

6 modify as appropriate   
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Personnel Requirements 
 

Using Form PER-1 and PER-2 in Section IV (Bidding Forms), the Bidder must demonstrate it has personnel that meet 

the following requirements: 

 

SN. Position Required No. Academic 

Qualification 

[When position 

demands] 

Total Work 

Experience 

[Years] 

Experience in 

Similar Works 

[years] 

1.      

2.      

3.      

4.      

5.      
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Equipment Requirements 
 

Using Form EQU in Section IV (Bidding Forms), the Bidder must demonstrate it has the key equipment listed below: 

 

No. Equipment Type and Characteristics Min. Number Requirement 

1.   

2.   

3.   

4.   

5.   
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Section VII: Bill of Quantities7 

 

Notes for Unit Rate Contracts: 

Objectives 
 

The objectives of the Bill of Quantities are 
(a) to provide sufficient information on the quantities of Works to be performed to enable Bids to be prepared 

efficiently and accurately; and 

(b) when a Contract has been entered into, to provide a priced Bill of Quantities for use in the periodic valuation 

of Works executed. 
 

In order to attain these objectives, Works should be itemized in the Bill of Quantities in sufficient detail to 

distinguish between the different classes of Works, or between Works of the same nature carried out in different 

locations or in other circumstances which may give rise to different considerations of cost.  Consistent with these 

requirements, the layout and content of the Bill of Quantities should be as simple and brief as possible. 

Content 
The Bill of Quantities should be divided generally into the following sections: 
(a) Preamble; 

(b) Work Items (grouped into parts); 

(c) Day works Schedule;  

d)   Provisional Sums; and 
(d) Summary. 

 

Preamble 
The Preamble should indicate the inclusiveness of the unit prices, and should state the methods of measurement 

which have been adopted in the preparation of the Bill of Quantities and which are to be used for the 

measurement of any part of the works. 
 

Work Items 

The items in the Bill of Quantities should be grouped into sections to distinguish between those parts of the Works 

which by nature, location, access, timing, or any other special characteristics may give rise to different methods 

of construction, or phasing of the Works, or considerations of cost.  General items common to all parts of the 

works may be grouped as a separate section in the Bill of Quantities.   

Day work Schedule 
A Day work Schedule should be included only if the probability of unforeseen work, outside the items included 

in the Bill of Quantities, is high.  To facilitate checking by the Employer of the realism of rates quoted by the 

Bidders, the Day work Schedule should normally comprise the following: 

(a) A list of the various classes of labour, materials, and Constructional Plant for which basic day work rates 

or prices are to be inserted by the Bidder, together with a statement of the conditions under which the 

Contractor will be paid for work executed on a day work basis. 

                                                   
7In lump sum contracts, delete “Bill of Quantities” and replace with “Schedule of Activities” throughout this section. 
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(b) Nominal quantities for each item of Day work, to be priced by each Bidder at Day work rates as bid.  The 

rate to be entered by the Bidder against each basic Day work item should include the Contractor’s profit, 

overheads, supervision, and other charges. 

Provisional Sums 
 

Provisional Sums included and so designated in the Bill of Quantities shall be expended in whole or in part 

at the direction and discretion of the Project Manager in accordance with the Conditions of Contract. 

 

Summary 
The Summary should contain a tabulation of the separate parts of the Bill of Quantities carried forward, with 

provisional sums for Day work, for physical (quantity) contingencies, and for price contingencies (upward price 

adjustment) where applicable. 
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Preamble of Bill of Quantities 
 

A. General 
 

1. The Bill of Quantities shall be read in conjunction with the Instructions to Bidders, General and Special Conditions 

of Contract, Technical Specifications, and Drawings.  
 

2. The quantities given in the Bill of Quantities are estimated and provisional, and are given to provide a 

common basis for bidding. The basis of payment will be the actual quantities of work ordered and carried 

out, as measured by the Contractor and verified by the Project Manager  and  valued  at  the  rates  and  prices  
bid  in  the  priced  Bill  of  Quantities,  where applicable, and otherwise at such rates and prices as the Project 

Manager may fix within the terms of the Contract.  

 

3. For any item for which measurement is based on records made before or during construction the records shall be 
prepared and agreed between the Engineer and the Contractor. Should the Contractor carry out such work 

without the prior agreement of the Engineer, the Engineer may request the Contractor to carry out investigations 

to confirm the extent of the work and the quantity of work certified for payment shall be solely at the Engineer's 

discretion. The cost of any such investigation shall be borne by the Contractor. 
 

4. The rates and prices bid in the priced Bill of Quantities shall, except as otherwise provided under the Contract, 

include all construction equipment, labor, supervision, materials, erection, maintenance, insurance, profit, taxes, 

and duties, together with all general risks, liabilities, and obligations set out or implied in the Contract including 

fulfilment of ESHS requirements.  
 

5. A rate or price shall be entered against each item in the priced Bill of Quantities, whether quantities are 

stated or not. The cost of items against which the Contractor has failed to enter a rate or price shall be deemed 

to be covered by other rates and prices entered in the Bill of Quantities.  
 

6. The whole cost of complying with the provisions of the Contract shall be included in the Items provided in the 
priced Bill of Quantities, and where no Items are provided, the cost shall be deemed to be distributed among 

the rates and prices entered for the related Items of Work.  

 

7. General directions and descriptions of work and materials are not necessarily repeated nor summarized in 

the Bill of Quantities. References to the relevant sections of the Contract documentation shall be made 

before entering prices against each item in the priced Bill of Quantities. The Specification Clause references 

where given in the item description of the Bills of Quantities are for the convenience of bidders and generally 

refer to the principal relevant- specification clause but do not necessarily represent the whole of the specification 

requirements for the work required within the item. The presence of a Specification clause reference shall not 

in any way reduce the Bidders obligation to complete work in accordance with all the requirements of the 

Specification. 

8. Provisional Sums included and so designated in the Bill of Quantities shall be expended in whole or in part 

at the direction and discretion of the Project Manager in accordance with the Conditions of Contract.  

9. The method of measurement of completed work for payment shall be in accordance with the Specifications. 

10.  The abbreviations and symbols used in this Bill of Quantities are:[Insert as applicable] 

B. Day work Schedule 

a)General 

1. Work shall not be executed on a day work basis except by written order of the Project Manager. Bidders shall 

enter basic rates for day work items in the Schedules. These rates shall apply to any quantity of day work ordered 

by the Project Manager. Nominal quantities have been indicated against each item of day work, and the extended 
total for day work shall, be carried forward as a Provisional Sum to the Summary Total Bid Amount. Unless 
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otherwise adjusted, payments for day work shall be subject to price adjustment in accordance with the provisions 

in the Conditions of Contract. 

b) Day work Labor 

1.  In calculating payments due to the Contractor for the execution of day works, the hours for labor will be reckoned 

from the time of arrival of the labor at the job site to execute the particular item of day work to the time of 
departure from the job site, but excluding meal breaks and rest periods. Only the time of classes of labor directly 

doing work ordered by the Project Manager and are competent to perform such work will be measured. The time 

of gangers (charge hands) actually doing work with the gangs will also be measured but not the time of foremen 

or other supervisory personnel. 

2.  The Contractor shall be entitled to payment in respect of the total time that labor is employed on day work, 

calculated at the basis rates entered by it in the " SCHEDULE OF DAY WORK RATES: 1. LABOR". The rates 

for labor shall be deemed to cover all costs to the Contractor including (but not limited to) i) the amount of wages 
paid to such labor, transportation time, overtime, subsistence allowances, ii) any sums paid to or on behalf of such 

labor for social benefits in accordance with Nepal law, iii) Contractor's profit, overheads, superintendence, 

liabilities and insurance and iv) charges incidental to the foregoing.  

c) Day work Equipment 

1.  The Contractor shall be entitled to payments in respect of Constructional Plant already on site and employed on 

day work at the basis rental rates entered by him in the “SCHEDULE OF DAY WORK RATES:2 EQUIPMENT 
”. The said rates shall be deemed to include due and complete allowance for depreciation, interest, indemnity and 

insurance, repairs, maintenance, supplies, fuel, lubricant, and other consumables and all overhead, profit and 

administrative costs related to the use of such equipment. The cost of drivers, operators and assistants also shall 
be included in the rate of the equipment and no separately payment shall be made for it. 

2.  In calculating the payment due to the Contractor for Constructional Plant employed on day work, only the actual 

number of working hours will be eligible for payment, except that where applicable and agreed with the Project 
Manager, the travelling time from the part of the Site where the Construction Plant was located when ordered by 

the Project Manager to be employed on day work and the time for return journey there to shall be included for 

payment. 

d) Day work Materials 

1. The Contractor shall be entitled to payment in respect of materials used for day work (except for materials for 

which the cost is included in the percentage addition to labor costs as detailed heretofore), at the rates entered by 

him in the "SCHEDULE OF DAY WORK RATES: 3 MATERIALS" and shall be deemed to include overhead 
charges and profit as follows; 

(i) the rates for materials shall be calculated on the basis of the invoiced price, freight, insurance, handling 

expenses, damage, losses, etc. and shall provide for delivery to store for stockpiling at the Site.  
(ii) the cost of hauling materials for use on work ordered to be carried out as day work, from the store or stockpile 

on the Site to the place where it is to be used also shall be include in the same rate. 
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Provisional Sums 

A general provision for physical contingencies (quantity overruns) may be made by including a provisional sum 

in the Summary Bill of Quantities. Similarly, a contingency allowance for possible price increases should be 

provided as a provisional sum in the Summary Bill of Quantities. The inclusion of such provisional sums often 

facilitates budgetary approval by avoiding the need to request periodic supplementary approvals as the future need 

arises. Where such provisional sums or contingency allowances are used, the SCC should state the manner in which 

they will be used, and under whose authority (usually the Project Manager’s).  

 

The estimated cost of specialized work to be carried out, or of special goods to be supplied, by other contractors 

should be indicated in the relevant part of the Bill of Quantities as a particular provisional sum with an appropriate 

brief description. A separate procurement procedure is normally carried out by the Employer to select such 

specialized contractors. To provide an element of competition among the Bidders in respect of any facilities, 

amenities, attendance, etc., to be provided by the successful Bidder as prime Contractor for the use and convenience 

of the specialist contractors, each related provisional sum should be followed by an item in the Bill of Quantities 

inviting the Bidder to quote a sum for such amenities, facilities, attendance, etc.  
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Bill of Quantities
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Part III: CONDITIONS OF CONTRACT 

AND CONTRACT FORMS 
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Section VIII: General Conditions of Contract 
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General Conditions of Contract 

This Section provides the General Conditions of Contract that will apply to the Contract for which the 

Biding document is issued. 
A. General 

1. Definitions 

 

1.1 Boldface type is used to identify defined terms. 

(a) The Accepted Contract Amount means the amount accepted in the Letter 

of Acceptance for the execution and completion of the Works and the 

remedying of any defects. 

(b) The  Activity  Schedule  is  a  schedule  of  the  activities comprising  the  

construction,  installation,  testing,  and commissioning of the Works in a lump 

sum contract. It includes a lump sum price for each activity, which is used for 

valuations and for assessing the effects of Variations and Compensation Events. 

(c) Bill of Quantities means the priced and completed Bill of Quantities forming 

part of the Bid. 

 (d) Compensation Events are those defined in GCC 50 hereunder. 

(e) The Completion Date is the date of completion of the Works as certified 

by the Project Manager, in accordance with GCC 68.1. 

 (f) The Contract is the Contract between the Employer and the Contractor to 

execute, complete, and maintain the Works. It consists of the documents listed in 

GCC 2.3 below. 

(g)The Contractor is the party whose Bid to carry out the Works has been 

accepted by the Employer. 

(h)The Contractor’s Bid is the completed bidding document submitted by the 

Contractor to the Employer. 

(i)The Contract Price is the Accepted Contract Amount stated in the Letter of 

Acceptance and thereafter as adjusted in accordance with the Contract. 

(j) Days are calendar days; months are calendar-months. 

(k) Dayworks are varied work inputs subject to payment on a time basis for the 

Contractor’s employees and Equipment, in addition to payments for associated 

Materials and Plant. 

(l) A  Defect  is  any  part  of  the  Works  not  completed  in accordance with the 

Contract. 

(m) The Defects Liability Certificate is the certificate issued by Project Manager 

upon correction of defects by the Contractor.  

(n) The Defects Liability Period is the period calculated from the Completion Date 

where the Contractor remains responsible for remedying defects.  

(o) Drawings  include  calculations  and  other  information provided  or  approved  

by  the  Project  Manager  for  the execution of the Contract.  

(p) The Employer is the party who employs the Contractor to carry out the Works, 

as specified in the SCC.  

(q) Equipment is the Contractor’s machinery and vehicles brought temporarily to 

the Site to construct the Works.  

(r) Force Majeure means an exceptional event or circumstance: which is beyond a 

Party's control; which such Party could not reasonably have provided against before 

entering into the Contract; which, having arisen, such Party could not reasonably 

have avoided or overcome; and, which is not substantially attributable to the other 

Party.  

(s) The Initial Contract Price is the Contract Price listed in the Employer’s Letter 
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of Acceptance.  

(t) In writing or written means hand written, type written, printed or electronically 

made, and resulting in permanent record. 

(u) The Intended Completion Date is the date on which it is intended that the 

Contractor shall complete the Works.  The Intended Completion Date is specified 

in the SCC. The Intended Completion Date may be revised only by the Project 

Manager by issuing an extension of time or an acceleration order.  

(v)Letter of Acceptance means the formal acceptance by the Employer of the Bid 

and denotes the formation of the contract at the date of acceptance.  

 (w)  Materials are all supplies, including consumables, used by the Contractor for 

incorporation in the Works.  

(x) Party means the Employer or the Contractor, as the context requires.  

(y) SCC means Special Conditions of Contract  

(aa) Plant is any integral part of the Works that shall have a mechanical, electrical, 

chemical, or biological function.  

(bb) The Project Manager is the person named in the SCC (or any other competent 

person appointed by the Employer and notified to the Contractor, to act in 

replacement of the Project Manager) who is responsible for supervising the 

execution of the Works and administering the Contract. 

(cc) Retention Money means the aggregate of all monies retained by the Employer 

pursuant to GCC 54.1.  

(dd) Schedules means the document(s) entitled schedules, completed by the 

Contractor and submitted with the Letter of Bids, as included in the Contract. Such 

document may include the Bill of Quantities, data, lists, and schedules of rates and/or 

prices. 

(ee) The Site is the area defined as such in the SCC 

(ff) Site Investigation Reports are those that were included in the bidding 

documents and are factual and interpretative reports about the surface and subsurface 

conditions at the Site. 

(gg) Specification means the Specification of the Works included in the Contract 

and any modification or addition made or approved by the Project Manager.  

(hh) The Start Date is given in the SCC.   It is the latest date when the Contractor 

shall commence execution of the Works. It does not necessarily coincide with any 

of the Site Possession Dates.  

(ii) A Subcontractor is a person or corporate body who has a Contract with the 

Contractor to carry out a part of the work in the Contract, which includes work on the 

Site. 

(jj) Temporary Works are works designed, constructed, installed, and removed 

by the Contractor that are needed for construction or installation of the Works.  

(kk)  A Variation is an instruction given by the Project Manager which varies the 

Works 

(ll)  The Works are what the Contract requires the Contractor to construct, install, and 

turn over to the Employer, as defined in the SCC. 

2. Interpretation 
2.1 In interpreting these GCC, singular also means plural, male also means female 

or neuter, and the other way around. Headings have no significance.   Words 

have their normal meaning under the language of the Contract unless 

specifically defined. The Project Manager shall provide instructions 

clarifying queries about these GCC. 

2.2 If sectional completion is specified in the SCC, references in the GCC to the 
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Works, the Completion Date, and the Intended Completion Date apply to any 

Section of the Works (other than references to the Completion Date and 

Intended Completion Date for the whole of the Works). 

2.3 The documents forming the Contract shall be interpreted in the following order 

of priority: 

(a)  Contract Agreement, 

(b)  Letter of Acceptance, 

(c)  Letters of Technical Bid and Price Bid, 

(d)  Special Conditions of Contract, 

(e)  General Conditions of Contract, 

(f)  Specifications, 

(g)  Drawings, 

(h) Bill of Quantities (or Schedules of Prices for lump sum contracts), and 

(i) Any other document listed in the SCC as forming part of the Contract.  

3. Language and 

Law 
3.1 The language of the Contract and the law governing the Contract are stated in the 

SCC. 

1.2. Throughout the execution of the Contract, the Contractor shall comply with 

the import of goods and services prohibitions in the Employer’s country when 

(a)   by an act of compliance with a decision of the United Nations Security 

Council taken under Chapter VII of the Charter of the United Nations, 
the Borrower’s Country prohibits any import of goods from, or any 

payments to, a particular country, person, or entity. Where the borrower’s 

country prohibits payments to a particular firm or for particular goods by 

such an act of compliance, that firm may be excluded. 

4. Contract 

Agreement 
4.1 The Parties shall enter into a Contract Agreement within 15 days after the 

Contractor receives the Letter of Acceptance, unless the Special Conditions 

establish otherwise. The Contract Agreement shall be based upon the attached 

Contract forms in Section X.  

5. Assignment 
5.1 Neither Party shall assign the whole or any part of the Contract or any benefit 

or interest in or under the Contract. However, either Party 

(a) may assign the whole or any part with the prior agreement of the 

other Party, at the sole discretion of such other Party; and  

(b) may, as security in favor of a bank or financial institution, assign its 

right to any moneys due, or to become due, under the Contract. 

6. Care and Supply 

of Documents 
6.1   The Specification and Drawings shall be in the custody and care of the 

Employer. Unless otherwise stated in the Contract, one copy of the Contract 

and of each subsequent Drawing shall be supplied to the Contractor, who may 

make or request further copies at the cost of the Contractor. 

6.2    Each of the Contractor’s Documents shall be in the custody and care of the 

Contractor, unless and until taken over by the Employer. Unless otherwise 

stated in the Contract, the Contractor shall supply to the Engineer six copies 

of each of the Contractor’s Documents. 
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6.3 The Contractor shall keep, on the Site, a copy of the Contract, publications 

named in the Specification, the Contractor’s Documents (if any), the 

Drawings and Variations and other communications given under the 

Contract. The Employer’s Personnel shall have the right of access to all these 

documents at all reasonable times. 

6.4 If a Party becomes aware of an error or defect in a document which was 

prepared for use in executing the Works, the Party shall promptly give notice 

to the other Party of such error or defect. 

7. Confidential 

Details 
7.1 The Contractor’s and the Employer’s Personnel shall disclose all such 

confidential and other information as may be reasonably required in order to 

verify the Contractor’s compliance with the Contract and allow its proper 

implementation. 

7.2 Each of them shall treat the details of the Contract as private and confidential, 

except to the extent necessary to carry out their respective obligations under 

the Contract or to comply with applicable Laws.  Each of them shall not 
publish or disclose any particulars of the Works prepared by the other Party 

without the previous agreement of the other Party.  However, the Contractor 

shall be permitted to disclose any publicly available information, or 

information otherwise required to establish his qualifications to compete for 

other projects. 

7.3 Notwithstanding the above, the Contractor may furnish to its Subcontractor(s) 

such documents, data and other information it receives from the Employer to 

the extent required for the Subcontractor(s) to perform its work under the 
Contract, in which event the Contractor shall obtain from such 

Subcontractor(s) an undertaking of confidentiality similar to that imposed on 

the Contractor under this Clause. 

8. Compliance with 

Laws 
8.1 The Contractor shall, in performing the Contract, comply with applicable 

Laws. 

9. Joint and Several 

Liability 
9.1 If the Contractor is a joint venture of two or more entities, all such entities  

shall be jointly and severally liable to the Employer for the fulfillment of the 

provisions of the Contract, and shall designate one of such persons to act as a 

leader with authority to bind the joint venture. The contractor shall not 
handover the responsibility of the contract to any one member or some 

members of Joint Venture or any other parties, not involved in the contract. 

The composition or the constitution of the joint venture shall not be altered 

without the prior consent of the Employer. 

10. Project 

Manager's Decisions 
10.1 Except where otherwise specifically stated, the Project Manager shall decide 

contractual matters between the Employer and the Contractor in the role 

representing the Employer.  

11. Delegation 
11.1 The Project Manager may delegate any of his duties and responsibilities to other 

people after notifying the Contractor, and may cancel any delegation after 

notifying the Contractor. 

12. Communications 
12.1 Communications between parties that are referred to in the Conditions shall be 

effective only when in writing.   A notice shall be effective only when it is 

delivered.  

13. Subcontracting 
13.1 The Contractor may subcontract with the approval of the Project Manager, 
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but may not assign the Contract without the approval of the Employer in writing.   

Subcontracting shall not alter the Contractor’s obligations. Bidders may 
propose subcontracting up to the percentage of total value of contracts as 
specified in the SCC. The Sub contractor shall meet the qualification 
requirement as specified in SCC. 

14. Other 

Contractors 
14.1 The Contractor shall cooperate and share the Site with other contractors, 

public authorities, utilities, and the Employer between the dates given in the 

Schedule of Other Contractors, as referred to in the SCC. The Contractor 

shall also provide facilities and services for them as described in the 

Schedule. The Employer may modify the Schedule of Other Contractors, and 

shall notify the Contractor of any such modification 

15 Personnel and 

Equipment 
15.1 The Contractor shall employ the key personnel and use the equipment 

identified in its Bid to carry out the Works, or other personnel and equipment 

approved by the Project Manager.  The Project Manager shall approve any 

proposed replacement of key personnel and equipment only if their relevant 

qualifications or characteristics are substantially equal to or better than those 

proposed in the Bid.  

15.2 If the Project Manager asks the Contractor to remove a person who is a member 

of the Contractor’s staff or work force, stating the reasons, the Contractor shall 
ensure that the person leaves the Site within seven days and has no further 

connection with the work in the Contract.  

15.3 If the Employer, Project Manager, or Contractor determines, that any 

employee of the Contractor be determined to have engaged in corrupt, 
fraudulent, collusive, coercive, or other prohibited practices including 

behavior which breaches the Code of Conduct including SEA/SH/VAW for 

Workers and Personnel during the execution of the Works, then that employee 

shall be removed in accordance with Clause 15.2 above. 

15.4 The Contractor shall commit that the construction sites, campsites, worksites 

and, the surrounding area will be zero tolerant to SEA/SH, Violence Against 

children (VAW) and other forms of Gender Based Violence )GBV). 

15.5  The Contractor shall prepare “Code of Conduct” and SEA/SH Prevention 
and Response Action Plan, satisfactory to the Project Manager, to ensure that all 

the labors, employees, associates, consultants or the representatives related to the 

Employer and the Contractor inside or outside the work sites are committed 
towards creating and maintaining an environment that prevents SEA/SH/VAC 

and any other forms of GBV. the contractor shall have the code of conduct 

signed by each worker, labor, subcontractor, and staff related to the project and 

provide orientation on the CoC  

 

16. Employer’s and 

Contractor's Risk 
16.1 The Employer carries the risks which this Contract states are Employer’s risks, 

and the Contractor carries the risks which this Contract states are Contractor’s 

risks.  

17.  Employer’s 

Risks 
17.1 From the Start Date until the Defects Liability Certificate has been issued, 

the following are Employer’s risks: 

(a) The risk of personal injury, death, or loss of or damage 

to property  (excluding the Works, Plant, Materials, and Equipment), which 

are due to 

(i) use or occupation of the Site by the Works or for the purpose of the 



116 
 

Works, which is the unavoidable result of the Works or 

(ii) negligence, breach of statutory duty, or interference with  any  legal  

right  by  the  Employer  or  by  any person employed by or contracted 

to him except the Contractor. 

(b) The risk of damage to the Works, Plant, Materials, and Equipment to 

the extent that it is due to a fault of the Employer or in the Employer’s 
design, or due to war or radioactive contamination directly affecting the 

country where the Works are to be executed. 

17.2 From the Completion Date until the Defects Liability Certificate has been issued, 

the risk of loss of or damage to the Works, Plant, and Materials is an Employer’s 

risk except loss or damage due to 

(a)   a Defect which existed on the Completion Date, 

(b)   an event occurring before the Completion Date, which was not itself an 

Employer’s risk, or 

(c) the  activities  of  the  Contractor  on  the  Site  after  the Completion 

Date. 

18.  Contractor’s 

Risks 

 

18.1 From the Starting Date until the Defects Liability Certificate has been issued, 
the risks of personal injury, death, and loss of or damage to property 
(including, without limitation, the Works, Plant, Materials, and Equipment) 
which are not Employer’s risks are Contractor’s risks.  

19.  Insurance 
19.1 The Contractor shall provide insurance in the joint names of the Employer 

and the Contractor from the Start Date to the end of the Defects Liability Period, 

in the amounts and deductibles stated in the SCC for the following events 

which are due to the Contractor’s risks:  

(a)   loss of or damage to the Works, Plant, and Materials;  

(b)   loss of or damage to Equipment;  

  (c) loss of or damage to property (except the Works, Plant, Materials, and 

Equipment) in connection with the Contract; and  

(d)   Personal injury or death.  

19.2 Policies and certificates for insurance shall be delivered by the Contractor to 

the Project Manager for the Project Manager’s approval before the Start 

Date. All such insurance shall provide for compensation to be payable in the 

proportions of Nepalese Rupees required to rectify the loss or damage incurred.  

19.3   If  the  Contractor  does  not  provide  any  of  the  policies  and certificates 

required, the Employer may affect the insurance which the Contractor 

should have provided and recover the premiums the Employer has paid from 

payments otherwise due to the Contractor or, if no payment is due, the 

payment of the premiums shall be a debt due.  

19.4 Alterations to the terms of insurance shall not be made without the approval 

of the Project Manager.  

19.5 Both parties shall comply with any conditions of the insurance policies.  

20.  Site 

Investigation Reports 
20.1 The Contractor, in preparing the Bid, shall rely on any Site Investigation 

Reports referred to in the SCC, supplemented by any information available 

to the Contractor. 
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21. Contractor to 

Construct the Works 
21.1 The Contractor shall construct and install the Works in accordance with the 

Specifications and Drawings. 

22.  The Works to 

Be Completed within 

intended Completion 

Date 

22.1 The Contractor may commence execution of the Works on the Start Date and 

shall carry out the Works in accordance with the Program submitted by the 

Contractor, as updated with the approval of the Project Manager, and 

complete them within the intended Completion Date. 

22.2 The Contractor shall not carry out any Works, including mobilization and/or 

pre-construction activities (e.g. limited clearance for haul roads, site 
accesses and work site establishment, geotechnical investigations or 

investigations to select ancillary features such as quarries and borrow pits), 

unless the Project Manager is satisfied that appropriate plans and measures 
are in place to address environmental, social, health and safety risks and 

impacts. At a minimum, the Contractor shall apply the (i) Contractor’s 

Environmental and Social Management Plan (C-ESMP), and (ii) Code of 

Conduct including SEA/SH/VAW for Workers and Personnel, submitted as 
part of the Bid and agreed as part of the Contract. The Contractor shall 

submit, on a bi-monthly basis, for the Project Manager’s prior approval, 

status of compliance to the plans as are necessary to manage the ESHS risks 
and impacts of ongoing works. The C-ESMP shall be approved prior to the 

commencement of construction activities (e.g. excavation, earth works, 

structure works, stream and road diversions, quarrying or extraction of 

materials, concrete batching and asphalt manufacture). The approved C-
ESMP shall be reviewed, periodically (but not less than every six (6) 

months), and updated in a timely manner, as required, by the Contractor to 

ensure that it contains measures appropriate to the Works activities to be 
undertaken. The updated C-ESMP shall be subject to prior approval by the 

Project Manager.  

23.  Design by 

contractor and 

Approval by the 

Project Manager 

 

23.1 The contractor shall be responsible for the design of permanent works as 

specified in SCC. 

23.2 Contractor shall be responsible for design of the Temporary Works. The 

Contractor shall submit Specifications and Drawings showing the proposed 

Temporary Works to the Project Manager, for his approval. 

23.3 All  Drawings  prepared  by  the  Contractor  for  the  execution  of  the temporary 

or permanent Works, shall be subject to prior approval by the Project Manager 

before their use. 

23.4 The Project Manager’s approval shall not alter the Contractor’s responsibility 

for design of temporary works.  

24. Safety, Security 

and Protection of the 

Environment 

24.1 The  Contractor  shall,  throughout  the  execution,  and  completion of  the 

works and remedying of any defects therein: 

a.  Have full regard for the safety of all persons entitled to be upon the site and 

keep the site (so as the same is under his control) and  the  works  (so  far  as  

the  same  are  not  completed  or occupied by the Employer) in an orderly 

state appropriate to the avoidance of danger to such persons. 

b.  Provide and maintain at his own cost all lights, guards, fencing, warning 

signs and watching, when necessary or required by the Project  Manager  or  

by  any  duly  constituted  authority,  for  the protection of the Works of for 

the safety and convenience of the public or others. 

c.  Take all reasonable steps to protect the environment on and off the  site  and  

to  avoid  damage  or  nuisance  to  persons and community 

    or  to property of the public or others resulting from pollution, noise or other  
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causes  arising  as  a  consequence  of  his  methods  of operation. 

d. Ensure that any cut or fill slopes are planted in grass or other plant cover as 

soon as possible to protect them from erosion.  

e.  Any spoil or material removed from drains shall be disposed of to  designated  

stable  tipping  areas  as  directed  by  the  Project Manager. 

f.  Shall  not  use  fuel  wood  as  a  means  of  heating  during  the processing or 

preparation of any materials forming part of the works. 

g.  The  Project  Manager  shall  have  the  power  to  disallow  any working 

practice or activity of the Contractor or direct that such practices or activities 

be modified should the Project Manager consider,  on  the  advice  of  the  
relevant  Government Departments,  that  the  practices  or  activities  will  

be harmful to wildlife. 

h.  Provide  on  the  Site  such  lifesaving  apparatus  as  may  be appropriate  
and  an  adequate  and  easily  accessible  first  aid outfit  or  such  outfits  as  

may  be  required  by  any  government ordinance,  factory  act,  etc.,  

subsequently  published  and amended from time to time. 

(i) The detailed C-ESMP shall be developed by the Contractor based on the ESIA, 
ESMF, RF, LMP, SEP, ESMPs and other instruments prepared for the Project 

and approved from the Project Manager. The Contractor shall not commence 

any civil works or pre-construction activities (e.g. clearance for haul roads, 
Site accesses and Work Site establishment, identification of quarries and 

borrow pits), until the Project Manager has approved the plan.  

(j) The Contractor shall ensure that emissions, surface discharges, solid waste and 
effluent from the Contractor’s activities shall not exceed the values stated in 

the technical Specification for the works, or as prescribed by applicable Laws. 

Signages will be erected at critical locations including at storage sites of materials  

to  protect the workers and community from accidents 

(k) Construction sites in built up areas and alongside the vehicular and pedestrian 

traffic routes should be fenced to prevent the entry of unauthorized persons.   

(l) The fencing mechanism should be developed and approved from the project 
manager before its application on site. At the temporary construction work 

sites, where workers are engaged, the Contractor shall have to make standard 

arrangements for quarters/accommodation/camp, food stuffs, drinking water, 
separate sanitary facilities for male and female resident workers and other 

facilities for the workers who do not have residence nearby. 

(m)  The Contractor shall have to insure all workers engaged in the construction 

site against accident in the way as prescribed. 

(n) The Employer shall ensure that all the measures which are to be applied at 

every stage of construction work in order to ensure the occupational health and 

safety of workers.  In planning the use of the territory of a construction site, 

the following shall be indicated: 

(i) the places for the unloading and storage of material; the places for the 

storage and disposal or removal of waste and debris. This requirement 

is particularly important if waste from dangerous chemicals and 
materials containing such chemicals is generated in the course of the 

work;  

(ii) the obligations and liability of sub- Contractors, the provision of rest 
rooms and/or accommodation areas for workers;  

(iii) the measures which are applied in order to ensure the safety of road 

users in the immediate vicinity of the construction site (if construction 
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activities may endanger road users due to their location or the nature of 

the work);  

(iv) the measures to avoid noise and air pollution in the immediate vicinity 

of the construction site.  

For these all the Contractor should develop and approve the detailed plan and 

provision from the project manager before implementation; 

(o) Use of standard personal protective equipment (safety gears) is mandatory at 

the construction site throughout the construction period. The Contractor shall 

prepare Contractor's Environmental and Social Management Plan (C-ESMP) 
based on the ESIA, ESMF, ESMP and other instruments prepared for the 

project, which details the procedures to be adopted to ensure the ESHS 

requirements are met. The C-ESMP shall establish all of the requirements for 

effecting and maintaining a safe working environment for persons on the Site, 
nearby communities and the general public -  and the Contractor shall not 

commence any civil works until approval on the C-ESMP. 

(p) First aid Provision: The Contractor shall ensure that first aid be provided to 
workers who have had an accident or have suddenly been taken ill on the site. 

The Contractor shall designate workers for that purpose and organize 

appropriate training for them. At least one worker who knows how to provide 
first aid shall be present on the site while work is being performed. 

Construction sites shall be equipped with first aid kits fitted with essential first 

aid equipment, and stretchers, rigid splint sets, eyewash, etc. First aid 

equipment shall be marked in accordance with the requirements. A 
construction site shall have an emergency phone. The location of the phone 

shall be marked. The emergency call number shall be displayed in a visible 

place. A construction site shall be equipped with a room where first aid can be 
provided and to where a victim can, if necessary, be removed until the arrival 

of medical care. This room shall be accessible with a stretcher. If work exposes 

workers to the risk of drowning, life- saving equipment and a worker who 

knows how to use the equipment shall be present on the construction site. 

(q) Hazard analysis shall be conducted periodically that contain the following: 

Identification of possible hazards for a particular activity, Identification of any 

company permits or clearances needed prior to the performance of the activity 
together with the name of person/s who is authorized to issue such permit or 

clearance, Identification of the proposed improvement in work standard 

procedures that shall be followed during implementation of a particular 
activity, Company inspection procedures to ensure safety during the execution 

of a particular activity, Identification of emergency procedures in case of 

accidents or any untoward incident while performing a particular activity 

(r) Pay the minimum wage rate to each worker (labor) as fixed by the project 
district; ensuring equal wage rates for male and female workers (no gender 

discrimination for similar nature of works). 

(s) For monitoring compliance to ESHS including SEA/SH, OCHS and Labor 

camp requirements, assessment shall be carried out on a bi-monthly basis. 

(t) Report to the Project Manager any accidents/incidents that are project related 

within 48 hours of occurrence, including immediate actions taken. 

(u) The Contractor shall maintain workers’ detailed record book with 

comprehensive information (name, age, address, emergency contact number, 

etc.) for entire workforce employed in the site and shall provide to Project 

Manager or other concerned authorities upon request. 

25.  Discoveries 
25.1 Anything of historical or other interest or of significant value unexpectedly 

discovered on the Site shall be the property of the employer. The Contractor 

shall notify the Project Manager of such discoveries and carry out the Project 



120 
 

Manager’s instructions for dealing with them. 

26.  Possession of 

the Site 

 

26.1 The Employer shall give possession of all parts of the Site to the Contractor.  If 

possession of a part is not given by the date stated in the SCC, the Employer 
shall be deemed to have delayed the start of the relevant activities, and this 

shall be a Compensation Event.  

27.  Access to the 

Site 
27.1 The Contractor shall allow the Project Manager and any person authorized by 

the Project Manager access to the Site and to any place where work in 
connection with the Contract is being carried out or is intended to be carried 

out. 

28.  Instructions, 

Inspections and 

Audits 

28.1 The Contractor shall carry out all instructions of the Project Manager which 

comply with the applicable laws where the Site is located. 

28.2 The Contractor shall keep, and shall make all reasonable efforts to cause its 

Subcontractors and sub consultants to keep accurate and systematic accounts 

and records in respect of the Works in such form and details as will clearly 

identify relevant time changes and costs. 

28.3 The Contractor shall permit the GoN/the Bank and/or persons appointed by 

the GoN/the Bank to inspect the Site and/or the accounts and records of the 

Contractor and its sub-contractors relating to the performance of the Contract, 

and to have such accounts and records audited by auditors appointed by the 

GoN/the Bank if required by the GoN/the Bank. The Contractor’s attention is 

drawn to Sub-Clause 73.2 which provides, inter alia, that acts intended to 

materially impede the exercise of the GoN’s/the Bank’s inspection and audit 

rights provided for under this Sub-Clause constitute a obstructive practice 

subject to contract termination. 

28.4 Pursuant to paragraph 2.2 e. of Appendix to the General Conditions the 

Contractor shall permit and shall cause its subcontractors and subconsultants 

to permit, the Bank and/or persons appointed by the Bank to inspect the Site 

and/or the accounts and records relating to the procurement process, selection 

and/or contract execution, and to have such accounts and records audited by 

auditors appointed by the Bank if requested by the Bank. The Supplier’s and 

its Subcontractors’ and subconsultants’ attention is drawn to Sub-Clause 3.1 

which provides, inter alia, that acts intended to materially impede the exercise 

of the Bank’s inspection and audit rights constitute a prohibited practice 

subject to contract termination (as well as to a determination of ineligibility 

pursuant to the Bank’s prevailing sanctions procedures). 

29.  Dispute 

Settlement 
29.1 The Employer and the Contractor shall attempt to settle amicably by direct 

negotiation any disagreement or dispute arising between them under or in 
connection with the Contract. 

29.2 Any dispute between the Parties as to matters arising pursuant to this Contract 
which cannot be settled amicably within thirty (30) days after receipt by one 

Party of the other Party‘s request for such amicable settlement may be 

referred to Arbitration within 30 days after the expiration of amicable 

settlement period. 

29.3 The Employer and the Contractor shall not try to resolve and settle 

disputes/cases/incidences related to SEA/SH and other forms of GBV. Only upon 

the consent of the ‘survivor’; the Employer and the contractor shall 1) refer the 

cases immediately to the SEA/SH Grievance Redressal Mechanism (GRM) of 
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the project and, 2) follow the disciplinary action mandated in the SEA/SH code 

of conduct, as a result of the breach of the Code of Conduct.  

 

30.  Procedures for 

Disputes 
30.1 In case of arbitration, the arbitration shall be conducted in accordance with the 

arbitration procedures in accordance with law of Nepal at the place within 

the territory of Nepal given in the SCC.  

B. Staff and Labor 

31. Forced Labor 
31.1 The Contractor shall not employ forced labor, which consists of any work or 

service, not voluntarily performed, that is exacted from an individual under 
threat of force or penalty. This covers any kind of involuntary or compulsory 

labor, such as indentured labor, bonded labor, or similar labor–contracting 

arrangements. 

32. Child Labor 
32.1 The Contractor shall not employ children in a manner that is economically 

exploitative, or is likely to be hazardous, or to interfere with, the child's 

education, or to be harmful to the child's health or physical, mental, spiritual, 

moral, or social development. Where national laws have provisions for 
employment of minors, the Contractor shall follow those laws applicable to 

the Contractor. Children below the age of 18 years shall not be employed in 

dangerous work. 

 

33.Non-

discrimination and 

Equal Opportunity 

34.1 The Contractor shall not make employment decisions on the basis of personal 

characteristics unrelated to inherent job requirements. The Contractor shall 

base the employment relationship on the principle of equal opportunity and 
fair treatment, and shall not discriminate with respect to aspects of the 

employment relationship, including recruitment and hiring, compensation 

(including wages and benefits), working conditions and terms of 

employment, access to training, promotion, termination of employment or 
retirement, and discipline. In countries where national law provides for non-

discrimination in employment, the Contractor shall comply with national 

law. When national laws are silent on nondiscrimination in employment, the 
Contractor shall meet this Sub clause's requirements. Special measures of 

protection or assistance to remedy past discrimination or selection for a 

particular job based on the inherent requirements of the job shall not be 

deemed discrimination. 

B. Time Control 

34.  Program 
34.1 Within the time stated in the SCC, after the date of the Letter of 

Acceptance, the Contractor shall submit to the Project Manager for approval a 

Program showing the general methods, arrangements, order, and timing for all the 

activities in the Works. In the case of a lump sum contract, the activities in the 

Program shall be consistent with those in the Activity Schedule.  

34.2 An update of the Program shall be a program showing the actual progress 

achieved on each activity and the effect of the progress achieved on the timing 

of the remaining work, including any changes to the sequence of the activities.  

34.3 The Contractor shall submit to the Project Manager for approval an updated 

Program at intervals no longer than the period stated in the SCC. If the 
Contractor does not submit an updated Program within this period, the Project 

Manager may withhold the amount stated in the SCC from the next payment 

certificate and continue to withhold this amount until the next payment after 

the date on which the overdue Program has been submitted. In the case of a lump 
sum contract, the Contractor shall Provide an updated Activity Schedule within 
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15 days of being instructed to by the Project Manager. 

34.4 The Project Manager’s approval of the Program shall not alter the Contractor’s 

obligations. The Contractor may revise the Program and submit it to the 
Project Manager again at any time. A revised Program shall show the effect 

of Variations and Compensation Events. 

35.  Extension of the 

Intended Completion 

Date 

35.1 The Project Manager shall extend the Intended Completion Date if a 

Compensation Event occurs or a Variation is issued which makes it 
impossible for Completion to be achieved by the Intended Completion Date 

without the Contractor taking steps to accelerate the remaining work, which 

would cause the Contractor to incur additional cost. 

35.2 The Project Manager shall decide whether and by how much to extend the 

Intended Completion Date within 21 days of the Contractor asking the Project 

Manager for a decision upon the effect of a Compensation Event or 
Variation and submitting full supporting information not later than 14 days 

after occurrence of such conditions or event.  If the Contractor has failed to give 

early warning of a delay within the period specified hereinabove or has failed 

to cooperate in dealing with a delay, the delay by this failure shall not be 
considered in assessing the new Intended Completion Date. Along with full 

supporting information the contractor shall also submit Performance Security, 

Advanced Payment Guarantee and insurance Policy with extended validity as 

well as revised work schedule.    

36.  Acceleration 
36.1 When the Employer wants the Contractor to finish before the Intended 

Completion Date, the Project Manager shall obtain priced proposals for 

achieving the necessary acceleration from the Contractor.   If the Employer 
accepts these proposals, the Intended Completion Date shall be adjusted 

accordingly and confirmed by both the Employer and the Contractor.  

36.2 If the Contractor’s priced proposals for acceleration are accepted by the 

Employer, they are incorporated in the Contract Price and treated as a Variation.  

37.  Delays Ordered 

by the Project 

Manager 

37.1 The Project Manager may instruct the Contractor to delay the start or progress 

of any activity within the Works. 

38.  Management 

Meetings 
38.1 Either the Project Manager or the Contractor may require the other to attend a 

management meeting. The business of a management meeting shall be to 

review the plans for remaining work and to deal with matters raised in accordance 

with the early warning procedure. 

38.2 The Project Manager shall record the business of management meetings and 

provide copies of the record to those attending the meeting and to the Employer.   
The responsibility of the parties for actions to be taken shall be decided by the 

Project Manager either at the management meeting or after the 

management meeting and stated in writing to all who attended the 

meeting. 

39.  Early Warning 
39.1 The Contractor shall warn the Project Manager at the earliest opportunity of 

specific likely future events or circumstances that may adversely affect the 

quality of the work, increase the Contract Price, or delay the execution of the 
Works.  The Project Manager may require the Contractor to provide an 

estimate of the expected effect of the future event or circumstance on the 

Contract Price and Completion Date.   The estimate shall be provided by 

the Contractor as soon as reasonably possible. 

39.2 The Contractor shall cooperate with the Project Manager in making and 
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considering proposals for how the effect of such an event or circumstance 

can be avoided or reduced by anyone involved in the work and in carrying out 

any resulting instruction of the Project Manager. 

C. Quality Control 

40.Identifying 

Defects 
40.1 The Project Manager shall check the Contractor’s work and notify the Contractor 

of any Defects that are found.   Such checking shall not affect the 

Contractor’s responsibilities. The Project Manager may instruct the 

Contractor to search for a Defect and to uncover and test any work that the 

Project Manager considers may have a Defect.  

41. Tests 
41.1 If the Project Manager instructs the Contractor to carry out a test not specified 

in the Specification to check whether any work has a Defect and the test shows 

that it does, the Contractor shall pay for the test and any samples.   If there is no 

Defect, the test shall be a Compensation Event. 

42. Correction of 

Defects 
42.1 The Project Manager shall give notice to the Contractor of any Defects before 

the end of the Defects Liability Period, which begins at issuance of taking over 
certificate pursuant to clause 69.2, and is defined in the SCC. The Defects 

Liability Period shall be extended for as long as Defects remain to be corrected. 

42.2 Every time notice of a Defect is given, the Contractor shall correct the 

notified Defect within the length of time specified by the Project Manager’s 

notice. 

43.Uncorrected 

Defects 
43.1 If the Contractor has not corrected a Defect within the time specified in the 

Project Manager’s notice, the Project Manager shall assess the cost of having 

the Defect corrected, and the Contractor shall pay this amount. 

D. Cost Control 

44.  Contract Price 
44.1 In the case of a Unit Rate contract, the Bill of Quantities shall contain 

priced items for the Works to be performed by the Contractor. The Bill of 

Quantities is used to calculate the Contract Price.   The Contractor will be paid 
for the quantity of the work accomplished at the rate in the Bill of Quantities 

for each item. 

44.2 In the case of a lump sum contract, the Activity Schedule shall contain the priced 

activities for the Works to be performed by the Contractor. The Activity Schedule 
is used to monitor and control the performance of activities on which basis 

the Contractor will be paid. If payment for Materials on Site shall be made 

separately, the Contractor shall show delivery of Materials to the Site 

separately on the Activity Schedule. 

45. Changes in the 

Contract Price 
45.1 In the case of an Unit Rate contract: 

(a)  If the final quantity of the work done differs from the quantity in the Bill 

of Quantities for the particular item by more than 25 percent, provided the 
change exceeds 2 percent of the Initial Contract Price, the Project 

Manager shall adjust the rate to allow for the change. 

(b) The Project Manager shall not adjust rates from changes in quantities if 
thereby the Initial Contract Price is exceeded by more than 10 percent, 

except with the prior approval of the Employer. 

(c) If requested by the Project Manager, the Contractor shall provide the 

Project Manager with a detailed cost breakdown of any rate in the Bill of 

Quantities. 

45.2 In the case of a lump sum contract, the Activity Schedule shall be amended by 

the Contractor to accommodate changes of Program or method of working made 
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at the Contractor’s own discretion. Prices in the Activity Schedule shall not be 

altered when the Contractor makes such changes to the Activity Schedule. 

46. Variations 
46.1 All Variations shall be included in updated Programs, and, in the case of a 

lump sum contract, also in the Activity Schedule, produced by the Contractor. 

46.2 The Contractor shall provide the Project Manager with a quotation for 

carrying out the Variation when requested to do so by the Project Manager. 

The Project Manager shall assess the quotation, which shall be given within 
seven (7) days of the request or within any longer period stated by the 

Project Manager and before the Variation is ordered. 

46.3 If the Contractor’s quotation is unreasonable, the Project Manager may order 
the Variation and make a change to the Contract Price, which shall be based 

on the Project Manager’s own forecast of the effects of the Variation on the 

Contractor’s costs. 

46.4 If the Project Manager decides that the urgency of varying the work would 
prevent a quotation being given and considered without delaying the work, 

no quotation shall be given and the Variation shall be treated as a Compensation 

Event. 

46.5 The Contractor shall not be entitled to additional payment for costs that could 

have been avoided by giving early warning. 

46.6 In the case of an Unit Rate contract, if the work in the Variation corresponds to 

an item description in the Bill of Quantities and if, in the opinion of the Project 
Manager, the quantity of work above the limit stated in GCC 45.1 or the timing 

of its execution do not cause the cost per unit of quantity to change, the rate in 

the Bill of Quantities shall be used to calculate the value of the Variation.  If the 
cost per unit of quantity changes, or if the nature or timing of the work in the 

Variation does not correspond with items in the Bill of Quantities, the quotation 

by the Contractor shall be in the form of new rates for the relevant items of work. 

47. Cash Flow 

Forecasts 
47.1 When the Program, or, in the case of a lump sum contract, the Activity 

Schedule, is updated, the Contractor shall provide the Project Manager with 

an updated cash flow forecast.    
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48. Payment 

Certificates 
48.1 The Contractor shall submit to the Project Manager monthly statements of the 

estimated value of the work executed less the cumulative amount certified 

previously. 

48.2 The Project Manager shall check the Contractor’s monthly statement and certify 

the amount to be paid to the Contractor within 30 days of submission by 

contractor.  

48.3 The value of work executed shall be determined by the Project Manager. 

48.4 The value of work executed shall comprise:  

(a) In the case of an Unit Rate contract, the value of the quantities of 

work in the Bill of Quantities that have been completed; or  

(b) In the case of a lump sum contract, the value of work executed shall 

comprise the value of completed activities in the Activity Schedule.  

48.5 The value of work executed shall include the valuation of Variations and 

Compensation Events.  

48.6 The Project Manager may exclude any item certified in a previous certificate or 
reduce the proportion of any item previously certified in any certificate in the 

light of later information. 

 

49.  Payments 
49.1 Payments shall be adjusted for deductions for advance payments and retention. 

The Employer shall pay the Contractor the amounts certified by the Project 

Manager within 30 days of the date of each certificate.   If the Employer makes 

a late payment, the Contractor shall be paid interest as indicated in the SCC 
on the late payment in the next payment.  Interest shall be calculated from the date 

by which the payment should have been made up to the date when the late 

payment is made.  

49.2 If an amount certified is increased in a later certificate or as a result of an 

award by an Arbitrator, the Contractor shall be paid interest upon the delayed 

payment as set out in this clause.   Interest shall be calculated from the date 

upon which the increased amount would have been certified in the absence of 

dispute.  

49.3 Items of the Works for which no rate or price has been entered in BOQ shall not 

be paid for by the Employer and shall be deemed covered by other rates and 

prices in the Contract.  

50.  Compensation 

Events 
50.1 The following shall be Compensation Events: 

(a) The Employer does not give access to a part of the Site by the Site 

Possession Date pursuant to GCC 26.1.  

(b) The Employer modifies the Schedule of Other Contractors in a way that 

affects the work of the Contractor under the Contract.  

(c) The Project Manager orders a delay or does not issue Drawings, 

Specifications, or instructions required for execution of the Works on 

time.  

(d)  The Project Manager instructs the Contractor to uncover or to carry out 

additional tests upon work, which is then found to have no Defects. 

(e) The Project Manager unreasonably does not approve a subcontract to be 

let. 
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(f) Ground conditions are substantially more adverse than could reasonably 

have been assumed before issuance of the Letter of Acceptance from the 

information issued to bidders (including the Site Investigation Reports), 

from information available publicly and from a visual inspection of the Site. 

(g) The Project Manager gives an instruction for dealing with an unforeseen 

condition, caused by the Employer, or additional work required for safety 

or other reasons. 

(h) Other  contractors,  public  authorities,  utilities,  or  the Employer  does  

not  work  within  the  dates  and  other constraints stated in the Contract, 

and they cause delay or extra cost to the Contractor. 

(i) The advance payment is delayed. 

(j) The effects on the Contractor of any of the Employer’s Risks. 

(k) The Project Manager unreasonably delays issuing a Certificate of 

Completion. 

50.2 If a Compensation Event would cause additional cost or would prevent the 

work being completed before the Intended Completion Date, the Contract 

Price shall be increased and/or the Intended Completion Date shall be 

extended.   The Project Manager shall decide whether and by how much the 

Contract Price shall be increased and whether and by how much the 

Intended Completion Date shall be extended. 

50.3 As soon as information demonstrating effect of each Compensation Event upon 
the Contractor’s forecast cost has been provided by the Contractor, it shall be 

assessed by the Project Manager, and the Contract Price shall be adjusted 

accordingly. If the Contractor’s forecast is deemed unreasonable, the Project 

Manager shall adjust the Contract Price based on the Project Manager’s own 
forecast.   The Project Manager shall assume that the Contractor shall react 

competently and promptly to the event. 

50.4 The  Contractor  shall  not  be  entitled  to  compensation  to the  extent  that  
the  Employer’s  interests  are  adversely affected by the 

Contractor’s not having given early warning or not having cooperated with 

the Project Manager. 

51. Tax 
51.1 The Project Manager shall adjust the Contract Price if taxes, duties, and other 

levies are changed between the date 30 days before the submission of bids for 

the Contract and the date of the last Completion certificate.  The adjustment shall 

be the change in the amount of tax payable by the Contractor, provided such 
changes are not already reflected in the Contract Price or are a result of GCC 

53. 

52.  Currency 
52.1 The currency of Contracts shall be Nepalese Rupees. 

53.  Price 

Adjustment 
53.1 Prices shall be adjusted for fluctuations in the cost of inputs only if provided for 

in the SCC.  If so provided, the amounts certified in each payment certificate, 
before deducting for Advance Payment, shall be adjusted by applying the 
respective price adjustment factor to the payment amounts due. 

53.2 Adjustment Formulae8:  The formulae will be of the following general type: 

 

                                                   
8 For complex Works involving several types of construction work with different inputs, a family of 

Formulae will be necessary. The various items of Day work may also require different formulae, depending 

on the nature and source of the inputs 
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Where: 

pn is a price adjustment factor to be applied to the amount for the payment 

of the work carried out in the subject month, determined in accordance with 

Clause 49; 

A is a constant, specified in the Bidding Forms- Table of Price Adjustment  

data,  representing  the  nonadjustable  portion  in contractual payments;9b, c, 

d, etc., coefficients representing the estimated proportion of each cost element 
(labor, materials, equipment usage, etc.) in the Works or sections thereof, net 

of Provisional Sums, as specified in the SCC; 

Ln, Mn, En, etc., are the current cost indices or reference prices of the cost 

elements for month “n,” determined pursuant to Sub-Clause 53.4, applicable to 

each cost element; and 

Lo, Mo, Eo, etc., are the base cost indices or reference prices corresponding 

to the above cost elements at the date specified in Sub-Clause 53.4 

 

53.3 Sources of Indices and Weightings: The sources of indices shall be 

those listed in the Bidding Forms- Table of Price Adjustment data, as 

approved by the Project Manager and stated in SCC. Indices shall be 

appropriate for their purpose and shall relate to the Contractor’s proposed 
source of supply of inputs on the basis of which his Contract shall have been 

computed.  As the proposed basis for price adjustment, the Contractor shall 

have submitted with his bid the tabulation of Weightings and Source of 
Indices in the Bidding Forms, which shall be subject to approval by the 

Project Manager. 

53.4 Base, Current and Provisional Indices: The base cost indices or prices shall 

be those prevailing on the day 30 days prior to the latest date for submission 

of bids. Current indices or prices shall be those prevailing on the day 30 

days prior to the last day of the period to which a particular Interim Payment 

Certificate is related. If at any time the current indices are not available, 

provisional indices as determined by the Project Manager will be used, 

subject to subsequent correction of the amounts paid to the Contractor when 

the current indices become available. 

53.5 Weightings: The weightings for each of the factors of cost given in the Bidding 

Forms shall be adjusted if, in the opinion of the Project Manager, they have 

been rendered unreasonable, unbalanced or inapplicable as a result of varied 

or additional work already executed or instructed under Clause 46 or for any 

other reason. 

 

53.6 Where, price adjustment provision is not applicable pursuant to Sub-clause 53.1 

then the Contract is subject to price adjustment only for construction material 

in accordance with this clause. If the prices of the construction materials 

stated in the contract is increased or decreased in an unexpected manner in 

excess of ten (10%) percent in comparison to the base price construction 

material stated in Section –IV, Bidding Forms-Table of Price Adjustment 

Data, then the price adjustment for the increase or decrease of price of the 

                                                   
9 Insert a figure for factor A only where there is a part of the Contractors’ expenditures which will not be 

subject to fluctuation in cost   or to compensate for the unreliability of some indices. A should normally be 

0.15. The sum of A, b, c, d, etc., should be one. 
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construction material beyond 10% shall be made by applying the following 

formulas: 

For unexpected increase in price  

P =[R1 -(R0 ×1.10)]× Q  

For unexpected decrease in price P 

= [R1 -(R0 ×0.90)]× Q 

Where:  

“P” is price adjustment amount  

“R1” is the present price of the construction material (Source of indices shall be 

those listed in the Bidding forms) 

“R0” is the base price of the construction material  

“Q” is quantity of the construction material consumed in construction during the 
period of price adjustment consideration If the Base price and source is to be 

proposed by the Bidder as per the provision made in Section –IV, Bidding 

Forms-Table of Price Adjustment Data then the Base price and source 

filled by Bidder for the construction material stated in the Bidding Form 
shall be subject to the approval of the Project manager and shall be as 

stated in SCC.. 

53.7 VOID. 

53.8 The Price Adjustment provision shall not be applicable for delayed period 

if the contract is not completed in time due to the delay caused by the 

contractor or the contract is a Lump sum Contract  

54.  Retention 
54.1 The Employer shall retain from each payment due to theContractor the 

proportion stated in the SCC until Completion of the whole of the Works. 

54.2 Upon the issue of a Defects Liability Certificate by the Project Manager, in 

accordance with GCC 70.1, half the total amount retained shall be repaid to 

the Contractor and half when the Contractor has submitted the evidence of 

submission of tax return to the concerned Internal Revenue Office.  

54.3 The Contractor may substitute retention money with an unconditional  bank 

guarantee issued from Commercial Bank or Financial Institution eligible to issue 

Bank Guarantee as per prevailing Law if: 

(a) at least eighty (80) percent of the whole works have been completed, 

(b) progress of the works is satisfactory in accordance with the Contract as 

per approved work schedule, and 

(c) it can be assured that the works can be completed at the intended 

completion date. 

54.4 If retention money is substituted by bank guarantee in accordance with clause 

54.2, the bank guarantee shall be submitted either using the Retention Money 

Security Form included in Section X (Contract Forms) or in another Form 

acceptable to the employer. The validity of the bank guarantee shall be  at least 

one month more than the end of defect liability period. 
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55. Liquidated 

Damages 
55.1 The Contractor shall pay liquidated damages to the Employer at the rate per day 

stated in the SCC for each day that the Completion Date is later than the Intended 

Completion Date.  The total amount of liquidated damages shall not exceed the 

amount defined in the SCC.   The Employer may deduct liquidated damages 

from payments due to the Contractor.  Payment of liquidated damages shall not 

affect the Contractor’s liabilities. 

55.2 If the Intended Completion Date is extended after liquidated damages have 

been paid, the Project Manager shall correct any overpayment of liquidated 

damages by the Contractor by adjusting the next payment certificate. The 

Contractor shall be paid interest on the overpayment, calculated from the date 

of payment to the date of repayment, at the rates specified in GCC.49 

56. Bonus 
56.1 The Contractor shall be paid a Bonus calculated at the rate per  calendar  

day  stated  in  the  SCC  for  each  day  (less  any days for which the 

Contractor is paid for acceleration) that the Completion is earlier than the 

Intended Completion Date. The Project Manager shall certify that the Works are 

complete, although they may not be due to be complete. 

57. Advance 

Payment 

 

57.1 The Employer shall make advance payment to the Contractor of the 

amounts stated in the SCC in two equal installments by the date stated 

in the SCC, against provision by the Contractor of an unconditional bank 

guarantee from Commercial Bank or Financial Institution eligible to issue 

Bank Guarantee as per prevailing Law in Nepal.in a form acceptable to the 

Employer in amounts equal to the advance payment. The guarantee shall 

remain effective until the advance payment has been repaid, but the amount 

of the guarantee shall be progressively reduced by the amounts repaid by the 

Contractor.   Interest shall not be charged on the advance payment. 

57.2 The Contractor is to use the advance payment only to pay for Equipment, 
Plant, Materials, and mobilization expenses required specifically for execution 

of the Contract. The Contractor shall demonstrate that advance payment has 

been used in this way by supplying copies of invoices or other documents to 

the Project Manager. 

57.3 The advance payment shall be repaid by deducting proportionate amounts, as 

stated in SCC, from payments otherwise due Contractor, following the 

schedule of completed percentages of the Works on a payment basis.   No 
account shall be taken of the advance payment or its repayment in assessing 

valuations of work done, Variations, price adjustments, Compensation Events, 

Bonuses, or Liquidated Damages. 

 

58. Securities 
58.1 The Performance Security, including any additional security required as per 

ITB 35.5 and ITB 40.1, and if required in the SCC, the Environmental 

and Social Performance Security, shall be provided to the Employer no later 
than the date specified in the Letter of Acceptance and shall be issued in an 

amount specified in the SCC, by a Commercial Bank or Financial 

Institution eligible to issue Bank Guarantee as per prevailing Law in Nepal 

acceptable to the Employer, and denominated in Nepalese Rupees. The 
Performance Security shall be valid until a date 30 days from the date of issue 

of the Defect Liability Certificate in the case of a bank guarantee.  

Any additional performance security required as per ITB 35.5 shall be valid 
until a date 30 days from the date of issue of the certificate of Completion in 
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the case of a bank guarantee. 

Any additional performance security required as per ITB 40.1 shall be valid 

until a date 30 days from the date of issue of the certificate of DLP in the case 

of a bank guarantee. 

58.2 The performance security issued by any foreign Bank outside Nepal 

must be counter guaranteed by Commercial Bank or Financial Institution 

eligible to issue Bank Guarantee as per prevailing Law in Nepal. 

59. Dayworks 
59.1 If applicable, the Dayworks rates in the Contractor’s Bid shall be used for 

small additional amounts of work only when the Project Manager has given 

written instructions in advance for additional work to be paid for in that way. 

59.2 All work to be paid for as Dayworks shall be recorded by the Contractor on 

forms approved by the Project Manager. Each completed form shall be 

verified and signed by the Project Manager within two days of the work being 

done. 

59.3 The Contractor shall be paid for Dayworks subject to obtaining signed Dayworks 

forms. 

60.  Cost of Repairs 
60.1 Loss or damage to the Works or Materials to be incorporated in the Works 

between the Start Date and the end of the Defects Correction periods shall be 

remedied by the Contractor at the Contractor’s cost if the loss or damage 

arises from the Contractor’s acts or omissions. 

F.   Force Majeure 

61. Definition of 

Force Majeure 
61.1 In this Clause, “Force Majeure” means an exceptional event or circumstance, 

(a) which is beyond a Party’s control; 

(b) which such Party could not reasonably have provided against before 

entering into the Contract; 

(c) which, having arisen, such Party could not reasonably have avoided or 

overcome; and 

(d) which is not substantially attributable to the other Party. 

 61.2  Force Majeure may include, but is not limited to, exceptional events or 

circumstances of the kind listed below, so long as conditions (a) to (d) above 

are satisfied: 

(a) war, hostilities (whether war be declared or not), invasion, act of 

foreign enemies; 

(b) rebellion, terrorism, sabotage by persons other than the Contractor’s 

Personnel, revolution, insurrection, military or usurped power, or civil 

war; 

(c) riot, commotion, disorder, strike or lockout by persons other than the 

Contractor’s Personnel; 

(d) munitions of war, explosive materials, ionizing radiation or 

contamination by radio-activity, except as may be attributable to the 

Contractor’s use of such munitions, explosives, radiation or radio-

activity; and 
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(e) natural catastrophes such as earthquake, hurricane, typhoon or volcanic 

activity. 

62. Notice of Force 

Majeure 
62.1 If a Party is or will be prevented from performing its substantial obligations 

under the Contract by Force Majeure, then it shall give notice to the other 

Party of the event or circumstances constituting the Force Majeure and shall 

specify the obligations, the performance of which is or will be prevented. The 

notice shall be given within 14 days after the Party became aware, or should 

have become aware, of the relevant event or circumstance constituting Force 

Majeure. 

62.2 The Party shall, having given notice, be excused performance of its obligations 

for so long as such Force Majeure prevents it from performing them. 

62.3   Notwithstanding any other provision of this Clause, Force Majeure shall not 

apply to obligations of either Party to make payments to the other Party under 

the Contract. 

63. Duty to 

Minimize Delay 
63.1 Each Party shall at all times use all reasonable endeavors to minimize any 

delay in the performance of the Contract as a result of Force Majeure. 

63.2 A Party shall give notice to the other Party when it ceases to be affected by the 

Force Majeure. 

64. Consequences of 

Force Majeure 
64.1 If the Contractor is prevented from performing its substantial obligations under 

the Contract by Force Majeure of which notice has been given under GCC 

62, and suffers delay and/or incurs Cost by reason of such Force Majeure, the 

Contractor shall be entitled subject to GCC 30 to 

(a) an extension of time for any such delay, if completion is or will be 

delayed, under GCC35 ; and 

(b) if the event or circumstance is of the kind described in sub-paragraphs 

(a) to (d) of GCC 61.2 and, in the case of subparagraphs (b) to (d), 

occurs in the Country, payment of any such Cost, including the costs 

of rectifying or replacing the Works and/or Goods damaged or 

destructed by Force Majeure, to the extent they are not indemnified 

through the insurance policy referred to in GCC 19.  

64.2 After receiving this notice, the Project Manager shall proceed in accordance 

with GCC 10 to agree or determine these matters. 

65. Force Majeure 

Affecting 

Subcontractor 

65.1 If any Subcontractor is entitled under any contract or agreement relating to the 

Works to relief from force majeure on terms additional to or broader than 

those specified in this Clause, such additional or broader force majeure events 

or circumstances shall not excuse the Contractor’s nonperformance or entitle 

him to relief under this Clause. 

66. Optional 

Termination, 

Payment and Release 

66.1  If the execution of substantially all the Works in progress is prevented for a 

continuous period of 90 days by reason of Force Majeure of which notice has 

been given under GCC 62, or for multiple periods which total more than 150 

days due to the same notified Force Majeure, then either Party may give to 

the other Party a notice of termination of the Contract. In this event, the 
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termination shall take effect 7 days after the notice is given, and the 

Contractor shall proceed in accordance with GCC 72.5. 

66.2  Upon such termination, the Project Manager shall determine the value of the 

work done and issue a Payment Certificate, which shall include 

(a) the amounts payable for any work carried out for which a price is stated 

in the Contract; 

(b) the Cost of Plant and Materials ordered for the Works which have been 

delivered to the Contractor, or of which the Contractor is liable to 

accept delivery: this Plant and Materials shall become the property of 

(and be at the risk of) the Employer when paid for by the Employer, 

and the Contractor shall place the same at the Employer’s disposal; 

(c) other Costs or liabilities which in the circumstances were reasonably 

and necessarily incurred by the Contractor in the expectation of 

completing the Works; 

(d) the Cost of removal of Temporary Works and Contractor’s Equipment 

from the Site and the return of these items to the Contractor’s works in 

his country (or to any other destination at no greater cost); and 

(e) the Cost of repatriation of the Contractor’s staff and labor employed 

wholly in connection with the Works at the date of termination. 

67. Release from 

Performance 
67.1 Notwithstanding any other provision of this Clause, if any event or 

circumstance outside the control of the Parties (including, but not limited to, 

Force Majeure) arises, which makes it impossible or unlawful for either or 

both Parties to fulfill its or their contractual obligations or which, under the 

law governing the Contract, entitles the Parties to be released from further 

performance of the Contract, then upon notice by either Party to the other 

Party of such event or circumstance, 

(a) the Parties shall be discharged from further performance, without 

prejudice to the rights of either Party in respect of any previous breach 

of the Contract; and 

(b) the sum payable by the Employer to the Contractor shall be the same 

as would have been payable under GCC 66 if the Contract had been 

terminated under GCC 66. 

G.   Finishing the Contract 

68.  Completion 
68.1 The Contractor shall request the Project Manager to issue a certificate of 

Completion of the Works, and the Project Manager shall do so upon deciding 

that the work is completed. 

68.2   In addition to the other provisions, before acceptance of the completed works, 
Employer shall verify and assure that such works are within the set objective, 

quality and appropriate to operate and use. 

69.  Taking Over 
69.1 In the contractor’s Opinion, if the works are complete and ready for taking 

over, the contractor may apply by notice to the Project Manager for a 
Taking-Over Certificate. If the Works are divided into Sections, the 

Contractor may similarly apply for a Taking-Over Certificate for each 

Section. 
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69.2 The Project Manager shall, within 30 days after receiving the Contractor’s 

application: 

(a) issue the Taking-Over Certificate to the Contractor if physical progress 
of works is at least ninety (90) percent in accordance with the Contract 

except for any minor outstanding work and defects (as listed in the 

Taking-Over Certificate)  which will not substantially affect the use of 
the Works or Section for their intended purpose (either until or whilst this 

work is completed and these defects are remedied); or  

(b) reject the application, giving reasons and specifying the work required 
to be done by the Contractor to enable the Taking-Over Certificate to be 

issued. The Contractor shall then complete this work before issuing a 

further notice under this Sub-Clause. 

69.3 If the Engineer fails either to issue the Taking-Over Certificate or to reject 
the Contractor’s application within the period of 30 days, and if the 

Works or Section (as the case may be) are substantially completed in 

accordance with the Contract, the Taking-Over Certificate shall be 

deemed to have been issued on the last day of that period. 

  

70.  Final Account 
70.1 The Contractor shall supply the Project Manager with a detailed account of the 

total amount that the Contractor considers payable under the Contract before the 
end of the Defects Liability Period. The Project Manager shall issue a Defects 

Liability Certificate and certify any final payment that is due to the Contractor 

within 60 days of receiving the Contractor’s account if it is correct and 
complete.   If it is not, the Project Manager shall issue within 60  days  a  

schedule  that  states  the  scope  of  the  corrections or additions that are 

necessary.    If the Final Account is still unsatisfactory after it has been 

resubmitted, the Project Manager shall decide on the amount payable to the 

Contractor and issue a payment certificate. 

71.  Operating and 

Maintenance 

Manuals 

71.1 If “as built” Drawings and/or operating and maintenance manuals are required, 

the Contractor shall supply them by the dates stated in the SCC.  

71.2 If the Contractor does not supply the Drawings and/or manuals by the dates 
stated in the SCC pursuant to GCC 71.1, or they do not receive the Project 

Manager’s approval, the Project Manager shall withhold the amount stated in 

the SCC from payments due to the Contractor. 

 

72.  Termination 
72.1 The Employer may terminate the Contract at any time if the contractor; 

a. does not commence  the work as per  the Contract,   

b. abandons the work  without completing,  
c. fails to achieve progress as per the Contract. 

72.2 The Employer or the Contractor may terminate the Contract if the other party 

causes a fundamental breach of the Contract. 

72.3 Fundamental breaches of Contract shall include, but shall not be limited to, the 

following : 

(a) The Contractor uses the advance payment  for matters other than the contractual  

obligations, 

(b) the Contractor stops work for 30 days when no stoppage of work is shown on the 

current Program and the stoppage has not been authorized by the Project 

Manager; 

(c) the Project Manager instructs the Contractor to delay the progress of the Works, 
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and the instruction is not withdrawn within 30 days; 

(d) the Employer  or  the  Contractor  is  made  bankrupt  or goes into liquidation 

other than for a reconstruction or amalgamation. 

(e) a payment certified by the Project Manager is not paid by the Employer to the 

Contractor within 90 days of the date of the Project Manager’s certificate;  

(f) the Project Manager gives Notice that failure to correct a particular Defect is a 

fundamental breach of Contract and the Contractor fails to correct it within a 

reasonable period of time determined by the Project Manager;  

(g) the Project Manager gives two consecutive Notices to update the Program 

and accelerate the works to ensure compliance with GCC Sub clause 22.1 

and the Contractor fails to update the Program and demonstrate acceleration 

of the works within a reasonable period of time determined by the Project 

Manager; 

(h) the  Contractor  does  not  maintain  a  Security,  which  is required;   

(i) the Contractor has delayed the completion of the Works by the number of days 

for which the maximum amount of  liquidated damages can be paid, as defined 

in the SCC; and  

(j) If the Contractor, in the judgment of the Employer has engaged in corrupt or 

fraudulent practices in competing for or in executing the Contract, pursuant to 

GCC 73.1.  

72.4 When either party to the Contract gives notice of a breach of Contract to the 

Project Manager for a cause other than those listed under GCC 72.3 above, the 

Project Manager shall decide whether the breach is fundamental or not.  

72.5 Notwithstanding the above, the Employer may terminate the Contract for 

convenience.  

72.6 If the Contract is terminated, the Contractor shall stop work immediately, 

make the Site safe and secure, and leave the Site as soon as reasonably possible. 

73.  Fraud and 

Corruption 
73.1 If the Employer determines that the Contractor has engaged in corrupt, 

fraudulent, collusive, coercive or obstructive practices, in competing for or in 

executing the Contract, then the Employer may, after giving 15 days notice to the 
Contractor, terminate the Contractor's employment under the Contract and expel 

him from the Site. 

73.2 Should any employee of the Contractor be determined to have engaged in 
corrupt, fraudulent, collusive, coercive, or obstructive practice during the 

execution of the Works, then that employee shall be removed in accordance with 

GCC Clause 15. 

For the purposes of this GCC 73; 

(i)  “corrupt practice”  is  the  offering,  giving,  receiving  or soliciting, directly 

or indirectly, of anything of value to influence improperly the actions of 

another party. 

(ii) “fraudulent practice”5 is any act or omission, including a 

misrepresentation, that knowingly or recklessly misleads, or attempts to 

mislead, a party to obtain a financial or other benefit or to avoid an 

obligation; 

(iii)  “collusive practice”6 is an arrangement between two or more parties 

designed to achieve an improper purpose, including to influence 

improperly the  actions of another party; 

(iv)  “coercive practice”7 is impairing or harming, or threatening to impair or 

harm, directly or indirectly, any party or the property of the party to 
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influence improperly the actions of a party; 

(v)  “obstructive practice” is 

(aa) deliberately   destroying,   falsifying,   altering   or concealing of 
evidence material to the investigation or making false statements to 

investigators in order to materially impede a investigation into 

allegations of a corrupt, fraudulent, coercive or collusive practice;  
and/or  threatening,  harassing  or  intimidating  any party to 

prevent it from disclosing its knowledge of matters relevant to the 

investigation or from pursuing the investigation; or 

(bb) acts intended to materially impede the exercise of the GON’s/DP’s 

inspection and audit rights provided for under GCC28.3. 

74.   VOID 

75.  Payment upon 

Termination 
75.1 If the Contract is terminated because of a fundamental breach of Contract by 

the Contractor, the Project Manager shall issue a certificate for the value of the 

work done and Materials ordered less advance payments received up to the 
date of the issue of the certificate and less the percentage to apply to the 

value of the work not completed, as specified in the SCC. Additional 

Liquidated Damages shall not apply.   If the total amount due to the Employer 

exceeds any payment due to the Contractor, the difference shall be a debt 

payable to the Employer. 

75.2 If the Contract is terminated for the Employer’s convenience or because of a 

fundamental breach of Contract by the Employer, the Project Manager shall 
issue a certificate for the value of the work done, Materials ordered, the 

reasonable cost of removal of Equipment, repatriation of the Contractor’s 

personnel employed solely on the Works, and the Contractor’s costs of 

protecting and securing the Works, and less advance payments received up to 

the date of the certificate. 

75.3 If the Contract is terminated because of fundamental breach of Contract or for 

any other fault by the Contractor, the performance security shall be forfeited 

by the Employer. 

 

76.  Property 
76.1 All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall 

be deemed to be the property of the Employer if the Contract is terminated 

because of the Contractor’s default. 

77.  Release from 

Performance 
77.1 If the Contract is frustrated by the outbreak of war or by any other event entirely 

outside the control of either the Employer or the Contractor, the Project 

Manager shall certify that the Contract has been frustrated. The Contractor shall 
make the Site safe and stop work as quickly as possible after receiving this 

certificate and shall be paid for all work carried out before receiving it and for 

any work carried out afterwards to which a commitment was made. 

78. Suspension of 

DP 

Loan/Credit/Grant 

78.1 In the event that the DP suspends the loan/ credit/grant to the Employer from 

which part of the payments to the Contractor  are being made: 

a. the  Employer  is  obligated  to  notify  the  Contractor  of  such suspension  

within  7  days  of  having  received  the  DP's suspension notice; and 

b. if the Contractor has not received sums due him within the  30 days  for  

payment  provided  for  in  GCC 49.1,  the Contractor may immediately issue 

a 15-day termination notice. 

79.1 The Contractor shall have the nationality of an eligible country as specified 
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79. Eligibility in Section V of the bidding document.  The Contractor shall be deemed to 

have the nationality of a country if the Contractor is a citizen or is constituted, 

or incorporated, and operates in conformity with the provisions of the laws 
of that country. This criterion shall also apply to the determination of the 

nationality of proposed subcontractors or suppliers for any part of the 

Contract including related services. 

79.2 The materials, equipment, and services to be supplied under the Contract 
shall have their origin in eligible source countries as specified in Section V 

of the bidding document and all expenditures under the Contract will be 

limited to such materials, equipment, and services. At the Employer’s 
request, the Contractor may be required to provide evidence of the origin of 

materials, equipment, and services. 

79.3 For purposes of GCC 79.2, “origin” means the place where the materials and 

equipment are mined, grown, produced, or manufactured, and from which 
the services are provided.  Materials and equipment are produced when, 

through manufacturing, processing, or substantial or major assembling of 

components, a commercially recognized product results that differs 
substantially in its basic characteristics or in purpose or utility from its 

components. 

80.  Project 

Manager’s Duties 

and Authorities 

80.1 The Project Manager’s duties and authorities are restricted to the extent as 

stated in the SCC. 

81.  Quarries and  

Spoil Dumps 
81.1  Any  quarry  operated  as  part  of  this  Contract  shall  be  maintained  and left 

in a stable condition without steep slopes and be either refilled or drained and  

be  landscaped  by  appropriate  planting.  Rock or gravel taken from a river 

shall be removed over some distance so as to limit the depth of material 
removed at any one location, not disrupt the river flow or damage or undermine 

the river banks. The  Contractor  shall  not  deposit  excavated  material  on  land    

in Government  or  private  ownership  except  as  directed  by  the  Project 
Manager  in  writing  or  by  permission  in  writing  of  the  authority responsible 

for such land in Government ownership, or of the owner or responsible 

representative  of  the  owner  of  such  land  in  private ownership, and only 

then  in those places and under such conditions as the authority, owner or 

responsible representative may prescribe. 

82.  Local Taxation 
82.1  The prices bid by the Contractor shall include all taxes that may be levied in  

accordance to the laws and regulations  in being in Nepal on the date 30 days 
prior   to the closing date for submissions of Bids on the  Contractor’s  

equipment,  plant   and  materials  acquired  for  the purpose  of  the  Contract  

and  on  the  services   performed  under  the Contract. Nothing in the Contract 

shall relieve the Contractor from his responsibility  to  pay  any  tax  that  may  

be  levied  in  Nepal on  profits  made by him in respect of the Contract. 

83.  Value Added 

Tax 
83.1  The  Contract  is  not  exempted  from  value  added  tax.   An amount specified 

in the schedule of taxes shall be paid by the Contractor in the concerned VAT 

office within time frame specified in VAT regulation. 

84.  Income Taxes 

on Staff 
84.1  The  Contractor’s  staff,  personnel  and  labor  will  be  liable  to  pay personal 

income taxes in Nepal in respect of their salaries and wages, as are chargeable 

under the laws and regulations for the time being in force, and the Contractor 
shall perform such duties in regard to such deductions as may be imposed on 

him by such laws and regulations. 
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 84.2  The issue of the Final Account Certificate pursuant to clause GCC 70  shall  be  

made only  upon  submittal  by  the  Contractor  of  a  certificate  of income tax 

clearance from  the Government of Nepal. 

85.  Duties, Taxes 

and Royalties 
85.1  Any element of royalty, duty or tax in the price of any goods including fuel  oil,  

and lubricating  oil,  cement,  timber,  iron  and  iron  goods  locally procured  

by  the Contractor for  the  works  shall  be  included  in  the Contract  rates  
and  prices and  no  reimbursement  or  payment  in  that respect shall be made 

to the  Contractor. 

85.2  The Contractor shall familiarize himself with GON the rules and regulations  

with  regard  to  customs,  duties,  taxes,  clearing  of  goods  and  equipment,  
immigration and the like, and it will be necessary for him to follow the required  

procedures regardless of the assistance as may be provided by the Employer 

wherever possible. 

85.3  The Contractor shall pay and shall not be entitled to the reimbursement of  cost  

of  extracting  construction  materials  such  as  sand,  stone/boulder, gravel, 

etc. from  the river beds or quarries. Such prices will  be  levied  by  the  local  
District Development  Committee  (DDC)  as may  be  in  force  at  the  time.  

The Contractor, sub-contractor(s) employed directly by him and for whom he 

is responsible, will not be exempted from payment of royalties, taxes or other 

kinds of surcharges on these construction materials so extracted and paid for to 

the DDC. 

86.  Member of 

Government, etc, not 

Personally Liable 

86.1  No member or officer of  GoN or the Employer or the Project Manager or  any  

of their  respective  employees  shall  be  in  any  way  personally bound  or  
liable  for  the  act  or  obligations  of  the  Employer  under  the Contract or 

answerable for any default or omission in the observance or  performance  of  

any  of  act,  matter or  thing  which  are  herein contained.   

87.  Approval of Use 

of Explosives 
87.1  No explosives of any kind shall be used by the Contractor without the prior  

consent  of  the  Employer  in  writing  and  the  Contractor  shall provide,  store  

and  handle  these  and  all  other  items  of  every  kind whatsoever required 

for blasting operations, all at his own expense in a manner approved in writing 

by the Employer. 

88  Compliance with 

Regulations for 

Explosives 

88.1 The  Contractor  shall  comply  with  all  relevant  ordinances,  instructions and 

regulations  which  the  Government,  or  other  person  or  persons having  due  

authority,  may  issue  from  time  to  time  regarding  the handling, 

transportation, storage and use of explosives.              

89.  Permission for 

Blasting 
89.1  The  Contractor  shall  at  all  times  maintain  full  liaison  with  and  inform 

well  in   advance, and  obtain  such  permission  as  is  required  from  all 

Government authorities,  public  bodies and private parties whatsoever 
concerned or affected, or likely to be concerned or affected by blasting 

operation. 

 

90.  Records of  

Explosives 
90.1  Before the beginning of the Defects Liability Period, the Contractor shall 

account  to the  satisfaction  of  the  Project  Manager  for  all  explosives 

brought  on  to  the Site  during  the  execution  of  the  Contract  and  the 

Contractor  shall  remove  all unused  explosives  from  the  Site  on completion 

of works when ordered by the Project Manager. 

 

91.Traffic Diversion 
91.1 The Contractor shall include the necessary safety procedures regarding and 

pedestrian traffic diversion that is needed in execution of the works.  The 
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Contractor shall include in his costing of works, any temporary works or 

diversion that are needed during the construction period. All traffic diversion 

should be designed for the safety of both the motoring public and the men at 
work. It shall ensure the uninterrupted flow  of  traffic  and  minimum  

inconvenience  to the  public  during  the period  concerned.  As such, adequate 

warning signs, flagmen and other relevant safety precautionary measures shall 
be provided to warn motorists and pedestrians well ahead of the intended 

diversion as directed by the Project Manager. All traffic devices used shall be 

designed in accordance with the instruction of Project Manager. 

 

 

 

 

APPENDIX TO GENERAL CONDITIONS OF 

CONTRACT 

Fraud and Corruption 

(Text in this Appendix shall not be modified) 

1. Purpose 

1.1 The Bank’s Anti-Corruption Guidelines and this annex apply with respect to procurement under Bank 

Investment Project Financing operations. 

2. Requirements 

2.1 The Bank requires that Borrowers (including beneficiaries of Bank financing); bidders 

(applicants/proposers), consultants, contractors and suppliers; any sub-contractors, sub-consultants, 
service providers or suppliers; any agents (whether declared or not); and any of their personnel, observe 

the highest standard of ethics during the procurement process, selection and contract execution of 

Bank-financed contracts, and refrain from Fraud and Corruption. 

2.2 To this end, the Bank: 

a. Defines, for the purposes of this provision, the terms set forth below as follows: 

i. “corrupt practice” is the offering, giving, receiving, or soliciting, directly or 

indirectly, of anything of value to influence improperly the actions of another party; 

ii. “fraudulent practice” is any act or omission, including misrepresentation, that 

knowingly or recklessly misleads, or attempts to mislead, a party to obtain financial 

or other benefit or to avoid an obligation; 

iii. “collusive practice” is an arrangement between two or more parties designed to 
achieve an improper purpose, including to influence improperly the actions of 

another party; 

iv. “coercive practice” is impairing or harming, or threatening to impair or harm, 
directly or indirectly, any party or the property of the party to influence improperly 

the actions of a party; 
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v. “obstructive practice” is: 

(a) deliberately destroying, falsifying, altering, or concealing of evidence 
material to the investigation or making false statements to investigators in 

order to materially impede a Bank investigation into allegations of a 

corrupt, fraudulent, coercive, or collusive practice; and/or threatening, 

harassing, or intimidating any party to prevent it from disclosing its 
knowledge of matters relevant to the investigation or from pursuing the 

investigation; or 

(b) acts intended to materially impede the exercise of the Bank’s inspection 

and audit rights provided for under paragraph 2.2 e. below. 

b. Rejects a proposal for award if the Bank determines that the firm or individual 

recommended for award, any of its personnel, or its agents, or its sub-consultants, sub-
contractors, service providers, suppliers and/ or their employees, has, directly or indirectly, 

engaged in corrupt, fraudulent, collusive, coercive, or obstructive practices in competing 

for the contract in question; 

c. In addition to the legal remedies set out in the relevant Legal Agreement, may take other 
appropriate actions, including declaring misprocurement, if the Bank determines at any 

time that representatives of the Borrower or of a recipient of any part of the proceeds of 

the loan engaged in corrupt, fraudulent, collusive, coercive, or obstructive practices during 
the procurement process, selection and/or execution of the contract in question,  without 

the Borrower having taken timely and appropriate action satisfactory to the Bank to 

address such practices when they occur, including by failing to inform the Bank in a timely 

manner at the time  they knew of the practices;  

d. Pursuant to the Bank’s Anti- Corruption Guidelines and in accordance with the Bank’s 

prevailing sanctions policies and procedures, may sanction a firm or individual, either 

indefinitely or for a stated period of time, including by publicly declaring such firm or 
individual ineligible (i) to be awarded or otherwise benefit from a Bank-financed contract, 

financially or in any other manner;10 (ii) to be a nominated11 sub-contractor, consultant, 

manufacturer or supplier, or service provider of an otherwise eligible firm being awarded 
a Bank-financed contract; and (iii) to receive the proceeds of any loan made by the Bank 

or otherwise to participate further in the preparation or implementation of any Bank-

financed project;  

e. Requires that a clause be included in bidding/request for proposals documents and in 

contracts financed by a Bank loan, requiring (i) bidders (applicants/proposers),  

consultants, contractors, and suppliers, and their sub-contractors, sub-consultants, service 

providers, suppliers, agents personnel, permit the Bank to inspect12 all accounts, records 

                                                   
10  For the avoidance of doubt, a sanctioned party’s ineligibility to be awarded a contract shall include, without limitation, 

(i) applying for pre-qualification, expressing interest in a consultancy, and bidding, either directly or as a nominated sub-

contractor, nominated consultant, nominated manufacturer or supplier, or nominated service provider, in respect of such 

contract, and (ii) entering into an addendum or amendment introducing a material modification to any existing contract. 

11  A nominated sub-contractor, nominated consultant, nominated manufacturer or supplier, or nominated service 

provider (different names are used depending on the particular bidding document) is one which has been: (i) included by the 

bidder in its pre-qualification application or bid because it brings specific and critical experience and know-how that allow the 

bidder to meet the qualification requirements for the particular bid; or (ii) appointed by the Borrower.   

12  Inspections in this context usually are investigative (i.e., forensic) in nature.  They involve fact-finding activities 

undertaken by the Bank or persons appointed by the Bank to address specific matters related to investigations/audits, such as 

evaluating the veracity of an allegation of possible Fraud and Corruption, through the appropriate mechanisms.  Such activity 

includes but is not limited to: accessing and examining a firm's or individual's financial records and information, and making 

copies thereof as relevant; accessing and examining any other documents, data and information (whether in hard copy or 

electronic format) deemed relevant for the investigation/audit, and making copies thereof as relevant; interviewing staff and 

other relevant individuals; performing physical inspections and site visits; and obtaining third party verification of information. 
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and other documents relating to the procurement process, selection and/or contract 

execution, and to have them audited by auditors appointed by the Bank. 
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Section IX: Special Conditions of Contract 

 
 
The following Special Conditions of Contract shall supplement the GCC. Whenever there is a conflict, the 

provisions herein shall prevail over those in the GCC  
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Special Conditions of Contract 

A.   General 

GCC 1.1 (p) The Employer is Putalibazar Municipality,Syangja 

GCC 1.1 (u) The Intended Completion Date for the whole of the Works shall be 15 months after 

the commencement date  

 

GCC 1.1(bb) & 

10.1 

The Project Manager is Design and Supervision Consultant (DSC) 

The Project Manager and Engineer are synonyms. 

GCC 1.1 (ee) The Site is located at Putalibazar Municipality, Syangja District, Gandki Province 

GCC 1.1 (hh) The Start Date shall be no later than 15 days from the date of contract signing 

GCC 1.1 (ll) The Works consist of upgrading of Pragatinagar-Bahakot-Namche-Kalku Road   

GCC 2.2 Sectional Completions are: Not Applicable 

GCC 2.3(i) The following documents also form part of the Contract: 

(i) Contractor’s Environmental and Social Management Plan (C-ESMP); and 

(ii) Code of Conduct including SEA/SH/VAC for Workers and Personnel 

GCC 3.1 The language of the contract is ENGLISH 

The law that applies to the Contract is the law of NEPAL 

GCC 13.1 Maximum percentage of subcontracting permitted is: 25% of the total contract 

amount 

Qualification Criteria 

The proposed sub-contractor shall meet the following requirements: 

1) Completion of 80% of the quantity of the work being sub contracted 
 

2) Average Annual Construction Turnover for the work being sub contracted 

should be at least 1.5 * V/T where V is the proposed value of sub contract and 
T is time in year. For contract duration of up to 1 year, T shall be “1”.  
 

Financial Resources: The sub contract must demonstrate that it has the financial 

resources to meet its current contract commitment plus three months’ requirements for 

the sub contracted work.  

GCC 14.1 Schedule of other contractors:None. 
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GCC 19.1 The minimum insurance amounts and deductibles shall be: 

1. The minimum cover for loss of or damage to the Works, Plant and Materials 
is: 115% of the Contract Amount. 

2. The maximum deductible for insurance of the Works and of Plant and 

Materials is: 0.7%  
3. The minimum cover for loss or damage to immovable Equipment/plants is : 

100 % (i.e Replacement Cost) 

4. The maximum deductible for insurance of Equipment/plant is:1 % of sum 

insured . 

5. The minimum cover for loss of or damage to other property is: 

NRs.500,000.00 with unlimited number of occurrences 

6. The maximum deductible for insurance of other property is: 1 % of sum 

insured. 

7. The minimum cover for personal injury or death insurance 

i. for the Contractor’s employees is that specified in the Labor act of Nepal 
and 

ii. for other people is  :NRs. 1 million with an unlimited number of 

occurrences 

GCC 20.1 Site Investigation Reports are Not Applicable.  

GCC 23.1 The following shall be designed by the Contractor: Not Applicable.  

GCC 26.1 The Site Possession Date(s) shall be: Putalibazar Municipality, Pragatinagar-

Bahakot-Namche-Kalku Road from the commencement date 

GCC 28.4 Pursuant to paragraph 2.2 e. of Appendix to the General Conditions the 

Contractor shall permit and shall cause its subcontractors and subconsultants 

to permit, the Bank and/or persons appointed by the Bank to inspect the Site 

and/or the accounts and records relating to the procurement process, 

selection and/or contract execution, and to have such accounts and records 

audited by auditors appointed by the Bank if requested by the Bank. The 

Supplier’s and its Subcontractors’ and subconsultants’ attention is drawn to 

Sub-Clause 3.1 which provides, inter alia, that acts intended to materially 

impede the exercise of the Bank’s inspection and audit rights constitute a 

prohibited practice subject to contract termination (as well as to a 

determination of ineligibility pursuant to the Bank’s prevailing sanctions 

procedures). 

 

GCC  30.1 The place of arbitration shall be: Kathmandu, Nepal 

C. Time Control 

GCC 34.1 The  Contractor  shall  submit  for  approval  a  Program  for  the Works  within 15 

days from the date of the Letter of Acceptance. 

GCC 34.3 The period between Program updates is 60 (sixty) days. 

The amount to be withheld for late submission of an updated Program is NA 

D. Quality Control 

GCC 42.1 The Defects Liability Period is: 365 days. 
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E. Cost Control 

GCC 46.2 

(Variations) 

At the end of 46.2 add after the first sentence:  

“The Contractor shall also provide information of any ESHS risks and impacts of the 

Variation.” 

GCC 48 

(Payment 

Certificates) 

Add new GCC 48.7: 

“if the Contractor was, or is, failing to perform any ESHS including SEA/SH obligations 

or work under the Contract, the value of this work or obligation, as determined by the 
Project Manager, may be withheld until the work or obligation has been performed, 

and/or the cost of rectification or replacement, as determined by the Project Manager, 

may be withheld until rectification or replacement has been completed. Failure to perform 

includes, but is not limited to the following:   

(i) failure to comply with any ESHS including SEA/SH obligations or work described 

in the Works’ Requirements which may include: working outside site boundaries, 
excessive dust, failure to keep public roads in a safe usable condition, damage to 

offsite vegetation, pollution of water courses from oils or sedimentation, 

contamination of land e.g. from oils, human waste, damage to archeology or cultural 
heritage features, air pollution as a result of unauthorized and/or inefficient 

combustion; 

(ii) failure to regularly review C-ESMP and/or update it in a timely manner to address 

emerging ESHS issues, or anticipated risks or impacts; 

(iii) failure to implement the C-ESMP e.g. failure to provide required training or 

sensitization; 

(iv) failing to have appropriate consents/permits prior to undertaking Works or related 

activities; 

(v) failure to submit ESHS report/s as per agreed format, or failure to submit such 

reports in a timely manner; 

(vi) failure to implement remediation as instructed by the Project Manager within the 

specified timeframe (e.g. remediation addressing non-compliance/s).  

GCC 49.1 5% 

GCC 53.1 The Contract is  subject to price adjustment, and the following information regarding 

coefficients does  apply.  

The coefficients and indices for adjustment of prices in Nepalese Rupees shall be as 
specified in the Table of Adjustment Data submitted by bidder together with the Letter 

of Price Bid which is approved by the Project manager and attached as Annex-1.  

GCC 53.6 Base Price of Construction Materials applicable for price adjustment shall be  

as per the Table of Adjustment Data submitted by Bidder together with the Letter of 

Price Bid which is approved by the Project manager and attached as Annex-1.  

GCC 54.1 The proportion of payments retained is:  

5 (five) percent 

 

GCC 55.1 The liquidated damages for the whole of the Works are 0.05 Percent of the final 

Contract Price per day. The maximum amount of liquidated damages for the whole 

of the Works is 10 Percent of the final Contract Price. 
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GCC 56.1 The Bonus for the whole of the Works is: Not Applicable 

GCC 57.1 The Advance Payments shall be: 15 percent of the contract amount and shall be paid 

in two equal installments. First installment of 7.5% will be paid upon contract signing 
and furnishing of advance payment guarantee. Remaining 7.5% shall be paid upon 

contractor’s full mobilization on site. 

GCC 57.3 Deductions from Payment Certificates will commence in the first certificate in which 

the value of works executed exceeds 30% of the Contract Price. Deduction will be at the 
rate of 30 percent of the respective Monthly Interim Payment Certificate until such time 

as the advance payment  has  been  repaid;  provided  that  the  advance  payment  shall  

be completely repaid prior to the end of 80 % of the approved contract price. 

GCC 58.1 The Performance Security amount is: 5 percent of the contract amount . The 

Performance Security shall be issued by a bank or surety acceptable to the Employer, 

and denominated in the types and proportions of the currencies in which the Contract 

Price is payable. 

Environmental and Social Performance Security : Not applicable] 

G. Finishing the Contract 

GCC 71.1 The date by which operating and maintenance manuals are required is; within 60 days 

from the date of completion 

GCC 71.2 
The date by which “as built” drawings are required is: is one month after the 

rectification of all defects as notified. 

As built Drawing shall be complete IPCs, BOQ,  Estimate, Report etc. of both 

hard and soft copy as per instructed by the engineer. 

 The amount to be withheld for failing to produce “as built” drawings and/or 

Operating and maintenance manuals is: NRs.20,00,000.00 

GCC 72.3 (i) The maximum number of days is: 200 

GCC 80 The Project Manager has to obtain the specific approval of the Employer for taking 

any of the following actions : 

a. Approving subcontracting of any part of the works under General Conditions of 

Contract Clause 13; 
b. Certifying additional costs determined under General Conditions of Contract 

Clause 50;  

c. Determining start date under General Conditions of Contract Clause 1;  

d. Determining the extension of the intended Completion Date under General 
Conditions of Contract Clause 35;  

e. Issuing a Variation under General Conditions of Contract Clause 1 and 46, except 

in an emergency situation, as reasonably determined by the Project Manager; 
emergency  situation  may  be  defined  as  the  situation  when  protective 

measures must be taken for the safety of life or of the works or of adjoining 

property.  

f. Adjustment of rates under General Conditions of Contract Clause 45;  
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Section X: Contract Forms 

 
 

This Section contains forms which, once completed, will form part of the Contract. The forms for 

Performance Security and Advance Payment Security, when required, shall only be completed by the 

successful Bidder after contract award. 



Procurement of Works- Single Stage Two Envelope Procedure | 147 

Letter of Intent 
[on letterhead paper of the Employer] 

 

Date: ... ………………… 

 
 

To: .................................................Name and address of the Contractor.......................... 

 

Subject: …………………… Issuance of letter of intent to award the contract............  

This is to notify you that, it is our intention to award the contract ... .......................................... [insert 

date] ............................for execution of the ... ................................................................................... [insert 

name of the contract and identification number, as given in the Contract Data/SCC] to you as your bid 

price ............................................ [insert amount in figures and words in Nepalese Rupees] as corrected and 

modified in accordance with the Instructions to Bidders is hereby selected as substantially responsive lowest 

evaluated bid.  

 

 

 

Authorized Signature: ……………………………… 

 

Name:   ... ……………………………………………. 

 

Title: ………………………………………………. 

 

 

CC:  

[Insert name and address of all other Bidders, who submitted the bid]  

 

[Notes on Letter of Intent  
The issuance of Letter of Intent is the information of the selection of the bid of the successful bidder by the Employer 

and for providing information to other unsuccessful bidders who participated in the bid as regards to the outcome of the 

procurement process. This standard form of Letter of Intent to Award should be filled in and sent to the successful Bidder 

only after evaluation   and selection of substantially responsible lowest evaluated bid.]  
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Letter of Acceptance 
[on letterhead paper of the Employer] 

 

Date: ……………………..  
 

To: ……………………………………Name and address of the Contractor……………... 

Subject: …………………….Notification of Award 

 

This is to notify that your Bid dated ................................date …………………………..for execution of 

the……………………..name of the contract and identification number, as given in the Contract 

Data/SCC ……………………... for the Contract price of Nepalese Rupees [insert amount in figures and 

words in Nepalese Rupees], as corrected in accordance with the Instructions to Bidders is hereby accepted 

in accordance with the Instruction to Bidders.  

You are hereby instructed to contact this office to sign the formal contract agreement within 15 days with 

Performance Security of NRs. ………. in accordance with  the Conditions of Contract, using for that 

purpose the Performance security Form included in Section X (Contract Forms) of this Bidding Document. 

 

 
 

 

Authorized Signature: …………………………………... 

 
 

Name and Title of Signatory: …………………………… 
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Contract Agreement 

THIS AGREEMENT made the ...............................day of…..between……………………. name of the 

Employer ………………(hereinafter  “the Employer”), of the one part, and  
……………………………name of the Contractor  …………………(hereinafter “the Contractor”), of the 

other part: 

WHEREAS the Employer desires that the Works known as ……………………….... name of the Contract 

..............................should be executed by the Contractor, and has accepted a Bid by the Contractor for the 

execution and completion of these Works and the remedying of any defects in the sum of NRs 

…..........…..[insert amount of contract price in words and figures including taxes](hereinafter “the Contract 

Price”).  

The Employer and the Contractor agree as follows:  

1.  In this Agreement words and expressions shall have the same meanings as are respectively assigned to 

them in the Contract documents referred to.  

2. The following documents shall be deemed to form and be read and construed as part of this 

Agreement.This Agreement shall prevail over all other Contract documents. 

(a)   the Letter of Acceptance;  

(b)   the Letters of Technical and Price Bid;  

(c)   the Addenda Nos ................................... Insert addenda numbers if any …………… 

(d)   the Special Conditions of Contract;  

(e)   the List of Eligible Countries that was specified in Section V of the bidding document, 

(f)   the General Conditions of Contract;  

(g)   the Specification;  

(h)   the Drawings;  

(i)    Bill of Quantities (or Schedules of Prices for lump sum contracts), and 

(j)    Table of Price Adjustment Data 

(k)   List of Approved Subcontractors [For GoN funded project] 
(l)     ........................................................[Specify if there are any other document] 

3. In consideration of the payments to be made by the Employer to the Contractor as indicated in this 

Agreement, the Contractor hereby covenants with the Employer to execute the Works and to remedy defects 

therein in conformity in all respects with the provisions of the Contract.  

4. The Employer hereby covenants to pay the Contractor in consideration of the execution and completion 

of the Works  and the remedying of defects therein, the Contract Price or such other sum as may become 

payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.  

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in accordance with the 

laws of Nepal on the day, month and year indicated above.  

 
Signed by …………………………. 

for and on behalf the Contractor in the presence of 

 
Witness, Name Signature, Address, Date 

 

Signed by………………………….. 

for and on behalf of the Employer in the presence of  
 

Witness, Name, Signature, Address, Date 
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List of Approved Subcontractors 

 

In accordance with GCC Sub-Clause 13.1,The following Subcontractors are approved for carrying 

out the work as specified below.  

Name of 

Subcontractors 
Description of Works  

Value/Percentage 

of subcontract 
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Performance Security 
(On letterhead paper of the Bank) 

 

............................ Bank’s Name, and Address of Issuing Branch or Office ................................... Beneficiary: 

..............................................   Name and Address of Employer …………………....... 

Date: .................................................. 

 

Performance Guarantee No.:…………………………………………………. 

 

We have been informed that ... ... [insert name of the Contractor]  (hereinafter called "the Contractor") has 

been notified by you to sign the Contract No. ……………….. [insert reference number of the Contract] for the 

execution of ……….. [insert name of contract and brief description of Works] (hereinafter called "the 

Contract"). 

 

Furthermore, we understand that, according to the conditions of the Contract, a performance guarantee is 

required. 

 

At the request of the Contractor, we............................................... . [insert name of the Bank] hereby 
irrevocably undertake to pay you any sum or sums not exceeding in total an amount of ...............[insert name of 

the currency and amount in figures*] (... ..................................... .. insert amount in words) such sum being 

payable in Nepalese Rupees, upon receipt by us of your first demand in writing accompanied by a written 

statement stating that the Contractor is in breach of its obligation(s) under the Contract, without your needing 
to prove or to show grounds for your demand or the sum specified therein.  

 

This guarantee shall expire, no later than the………………………..Day of ………………… **, and any 
demand for payment under it must be received by us at this office on or before that date.  

 

This guarantee is subject to the Uniform Rules for Demand Guarantees, ICC Publication No. 758. 

 
 

 

………………………………………… 

Seal of Bank and Signature(s) 

Note:  

All italicized text is for guidance on how to prepare this demand guarantee and shall be deleted from the final document.  

 The Guarantor shall insert an amount representing the percentage of the Contract Price specified in the Contract 
in Nepalese Rupees. 

** Insert the date thirty days after the date specified for the Defect Liability Period. The Employer should note that in 

the event of an extension of the time for completion of the Contract, the Employer would need to request an extension 
of this guarantee from the Guarantor.   Such request must be in writing and must be made prior to the expiration date 

established in the guarantee.  
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Environmental and Social (ES) Performance Security 

ES Demand Guarantee 

 

[Guarantor letterhead or SWIFT identifier code] 

Beneficiary: [insert name and Address of Employer]   

Date: _ [Insert date of issue] 

ES PERFORMANCE GUARANTEE No.: [Insert guarantee reference number] 

Guarantor:  [Insert name and address of place of issue, unless indicated in the letterhead] 

We have been informed that ________________ (hereinafter called "the Applicant") has entered into 

Contract No. _____________  dated ____________ with the Beneficiary, for the execution of 

_____________________ (hereinafter called "the Contract").  

Furthermore, we understand that, according to the conditions of the Contract, a performance guarantee is 

required. 

At the request of the Applicant, we as Guarantor, hereby irrevocably undertake to pay the Beneficiary any 

sum or sums not exceeding in total an amount of ___________ (                    ),1 such sum being payable in 

the types and proportions of currencies in which the Contract Price is payable, upon receipt by us of the 

Beneficiary’s complying demand supported by the Beneficiary’s statement, whether in the demand itself 

or in a separate signed document accompanying or identifying the demand, stating that the Applicant is in 

breach of its Environmental and Social (ES) obligation(s) under the Contract, without the Beneficiary 

needing to prove or to show grounds for your demand or the sum specified therein.  

This guarantee shall expire, no later than the …. Day of ……, 2… 2, and any demand for payment under it 

must be received by us at this office indicated above on or before that date.   

This guarantee is subject to the Uniform Rules for Demand Guarantees (URDG) 2010 Revision, ICC 

Publication No. 758, except that the supporting statement under Article 15(a) is hereby excluded. 

                                                   
1 The Guarantor shall insert an amount representing the percentage of the Accepted Contract Amount 

specified in the Letter of Acceptance and denominated either in the currency (cies) of the Contract or a freely 

convertible currency acceptable to the Beneficiary. 

2 Insert the date twenty-eight days after the expected completion date as described in GC Clause 11.9. The 

Employer should note that in the event of an extension of this date for completion of the Contract, the Employer 

would need to request an extension of this guarantee from the Guarantor.  Such request must be in writing and must 

be made prior to the expiration date established in the guarantee. In preparing this guarantee, the Employer might 

consider adding the following text to the form, at the end of the penultimate paragraph:  “The Guarantor agrees to 

a one-time extension of this guarantee for a period not to exceed [six months] [one year], in response to the 

Beneficiary’s written request for such extension, such request to be presented to the Guarantor before the 

expiry of the guarantee.” 
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_____________________  

[signature(s)]  

 

  

Note:  All italicized text (including footnotes) is for use in preparing this form and shall be deleted 

from the final product. 
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Advance Payment Security 
(On letterhead paper of the Bank) 

 

…………………………….. Bank’s Name, and Address of Issuing Branch or Office.................... 

Beneficiary: ………………………Name and address of employer 

Date : …………………………………  

Advance Payment Guarantee No…………………………….. 

 

We have been informed that ………………has entered into Contract No. ..... Name and Address of 

Employer………………name of the Contractor……………(hereinafter called "the Contractor")..reference 

number of the Contract……………dated …………… with you, for the execution of ...contract and brief 

description of Works ……………. (hereinafter called "the Contract"). 
 

Furthermore, we understand that, according to the Conditions of the Contract, an advance payment in the 

sum……………. name of the currency and amount in figures*…(.... amount in words .....) is to be made 

against an advance payment guarantee. 

 

At the request of the Contractor, we... ............................... . name of the Bank …………………. hereby 
irrevocably undertake to pay you any sum or sums not exceeding in total an amount of………………….name 

of the currency and amount in figures*... ........................... .(…… amount in words ... .) upon receipt by us 

of your first demand in writing accompanied by a written statement stating that the Contractor is in breach of 
its obligation under the Contract because the Contractor used the advance payment for purposes other than the 

costs of mobilization in respect of the Works.  

The maximum amount of this guarantee shall be progressively reduced by the amount of the advance payment 
repaid by the Contractor as indicated in copies of interim statements or payment certificates which shall be 

presented to us. This guarantee shall expire, at the latest, upon our receipt of a copy of the interim payment 

certificate indicating that eighty  (80) percent of the Contract Price has been certified for payment, or on the 

....... day of ......**, whichever is earlier.   Consequently, any demand for payment under this guarantee must 
be received by us at this office on or before that date.  

This guarantee is subject to the Uniform Rules for Demand Guarantees, ICC Publication No. 758. 
 

    …………………………………………………… 

Seal of Bank and Signature(s) 

Note:  
All italicized text is for guidance on how to prepare this demand guarantee and shall be deleted from the final document.  

*The Guarantor shall insert an amount representing the amount of the advance payment in Nepalese Rupees of the advance payment 

as specified in the Contract. 

** Insert the date Thirty days after the expected completion date. The Employer should note that in the event of an extension of 

the time for completion of the Contract, the Employer would need to request an extension of this guarantee from the Guarantor. 

Such request must be in writing and must be made prior to the expiration date established in the guarantee.  
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Retention Money Security 

(On letterhead paper of the Bank) 

............................ Bank’s Name, and Address of Issuing Branch or Office................................... 

Beneficiary: ___________________ [Insert name and Address of Employer]   

Date: ________________[Insert date of issue] 

RETENTION MONEY GUARANTEE No.: [Insert guarantee reference number] 

 

We have been informed that ________________ [insert name of Contractor, which in the case of a joint venture 

shall be the name of the joint venture] (hereinafter called "the Applicant") has entered into Contract No. 

_____________ [insert reference number of the contract] dated ____________ with the Beneficiary, for the 

execution of _____________________ [insert name of contract and brief description of Works] (hereinafter called 
"the Contract").  

Furthermore, we understand that, according to the conditions of the Contract, the Beneficiary retains moneys up to 

the limit set forth in the Contract (“the Retention Money”), and that when at least eighty (80) percent of the whole 

works have been completed, progress of the works is satisfactory in accordance with the Contract as per approved 

work schedule and it can be assured that the works can be completed at the intended completion date, payment of 

[insert the amount of the Retention Money] is to be made against a Retention Money guarantee. 

At the request of the Applicant, we, as Guarantor, hereby irrevocably undertake to pay the Beneficiary any sum or 

sums not exceeding in total an amount of ___________ [insert amount in figures] (                    ) [amount in words]1 upon 

receipt by us of the Beneficiary’s complying demand supported by the Beneficiary’s statement, whether in the demand 

itself or in a separate signed document accompanying or identifying the demand,  stating that the Applicant is in 

breach of its obligation(s) under the Contract, without your needing to prove or show grounds for your demand or the 

sum specified therein.  

This guarantee shall expire no later than the …. day of ……, 2… 2, and any demand for payment under it must be 

received by us at the office indicated above on or before that date. 

This guarantee is subject to the Uniform Rules for Demand Guarantees, ICC Publication No. 758.  

____________________   

[Seal of Bank and signature(s)]  

 

Note:  All italicized text (including footnotes) is for use in preparing this form and shall be deleted from the final 

product. 

 

 

                                                   
1 The Guarantor shall insert the amount of the Retention Money. 

2 Insert the same expiry date which is 30 days more than the end of Defect Liability Period.  The Employer 

should note that in the event of an extension of this date for completion of the Contract, the Employer would need 

to request an extension of this guarantee from the Guarantor.  Such request must be in writing and must be made 

prior to the expiration date established in the guarantee.  
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CODE OF CONDUCT FOR CONTRACTOR 

 

Contractor’s Personnel shall: 

1. carry out his/her duties competently and diligently; 

2. comply with this Code of Conduct and all applicable laws, regulations and other requirements, including 
requirements to protect the health, safety and well-being of other Contractor’s Personnel and any other 
person;  

3. maintain a safe working environment including by: 

a. ensuring that workplaces, machinery, equipment and processes under each person’s control are 
safe and without risk to health;  

b. wearing required personal protective equipment;    

c. using appropriate measures relating to chemical, physical and biological substances and agents; 
and 

d. following applicable emergency operating procedures. 

4. report work situations that he/she believes are not safe or healthy and remove himself/herself from a work 
situation which he/she reasonably believes presents an imminent and serious danger to his/her life or 
health; 

5. treat other people with respect, and not discriminate against specific groups such as women, people with 
disabilities, migrant workers or children; 

6. not engage in Sexual Harassment, which means unwelcome sexual advances, requests for sexual favors, 
and other verbal or physical conduct of a sexual nature with other Contractor’s or Employer’s Personnel; 

7. not engage in Sexual Exploitation, which means any actual or attempted abuse of position of vulnerability, 
differential power or trust, for sexual purposes, including, but not limited to, profiting monetarily, socially 
or politically from the sexual exploitation of another; 

8. not engage in Sexual Abuse, which means the actual or threatened physical intrusion of a sexual nature, 
whether by force or under unequal or coercive conditions;  

9. not engage in any form of sexual activity  with individuals under the age of 18, except in 

case of pre-existing marriage; 

10. complete relevant training courses that will be provided related to the environmental and social aspects 
of the Contract, including on health and safety matters, Sexual Exploitation and Abuse (SEA), and Sexual 
Harassment (SH); 

11.  report violations of this Code of Conduct; and 

12. not retaliate against any person who reports violations of this Code of Conduct, whether to us or the 
Employer, or who makes use of the grievance mechanism for Contractor’s Personnel or the project’s 
Grievance Redress Mechanism..  
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BEHAVIORS CONSTITUTING SEXUAL EXPLOITATION AND ABUSE (SEA) AND 

BEHAVIORS CONSTITUTING SEXUAL HARASSMENT (SH) 

The following non-exhaustive list is intended to illustrate types of prohibited behaviors. 

(1) Examples of sexual exploitation and abuse include, but are not limited to: 

 A Contractor’s Personnel tells a member of the community that he/she can get them jobs related to the 
work site (e.g. cooking and cleaning) in exchange for sex. 

 A Contractor’s Personnel that is connecting electricity input to households says that he can connect 
women headed households to the grid in exchange for sex. 

 A Contractor’s Personnel rapes, or otherwise sexually assaults a member of the community. 

 A Contractor’s Personnel denies a person access to the Site unless he/she performs a sexual favor.   

 A Contractor’s Personnel tells a person applying for employment under the Contract that he/she will only 
hire him/her if he/she has sex with him/her.  

(2) Examples of sexual harassment in a work context  

 Contractor’s Personnel comment on the appearance of another Contractor’s Personnel (either positive or 
negative) and sexual desirability.  

 When a Contractor’s Personnel complains about comments made by another Contractor’s Personnel on 
his/her appearance, the other Contractor’s Personnel comment that he/she is “asking for it” because of 
how he/she dresses. 

 Unwelcome touching of a Contractor’s or Employer’s Personnel by another Contractor’s Personnel.  

 A Contractor’s Personnel tells another Contractor’s Personnel that he/she will get him/her a salary raise, 
or promotion if he/she sends him/her naked photographs of himself/herself. 

 

 



SECTION-VI

Bill of Quantities
Notes for Unit Rate Contracts :
Objectives
The objectives of the Bill of Quantities are
(a) to provide sufficient information on the quantities of Works to be performed to enable Bids to be
prepared efficiently and accurately; and
(b) when a Contract has been entered into, to provide a priced Bill of Quantities for use in the periodic
valuation of Works executed.

In order to attain these objectives, Works should be itemized in the Bill of Quantities in sufficient detail to
distinguish between the different classes of Works, or between Works of the same nature carried out in
different locations or in other circumstances which may give rise to different considerations of cost.
Consistent with these requirements, the layout and content of the Bill of Quantities should be as simple and
brief as possible.
Content
The Bill of Quantities should be divided generally into the following sections:
(a) Preamble;
(b) Work Items (grouped into parts);
(c) Day works Schedule;
d)   Provisional Sums; and
(d) Summary.

Preamble
The Preamble should indicate the inclusiveness of the unit prices, and should state the methods of
measurement which have been adopted in the preparation of the Bill of Quantities and which are to be used
for the measurement of any part of the works.

Work Items
The items in the Bill of Quantities should be grouped into sections to distinguish between those parts of the
Works which by nature, location, access, timing, or any other special characteristics may give rise to
different methods of construction, or phasing of the Works, or considerations of cost.  General items common
to all parts of the works may be grouped as a separate section in the Bill of Quantities.
Day work Schedule
A Day work Schedule should be included only if the probability of unforeseen work, outside the items
included in the Bill of Quantities, is high.  To facilitate checking by the Employer of the realism of rates
quoted by the Bidders, the Day work Schedule should normally comprise the following:
(a) A list of the various classes of labor, materials, and Constructional Plant for which basic day work
rates or prices are to be inserted by the Bidder, together with a statement of the conditions under which the
Contractor will be paid for work executed on a day work basis.
(b) Nominal quantities for each item of Day work, to be priced by each Bidder at Day work rates as bid.
The rate to be entered by the Bidder against each basic Day work item should include the Contractor’s profit,
overheads, supervision, and other charges.
Provisional Sums
A general provision for physical contingencies (quantity overruns) may be made by including a provisional
sum in the Summary Bill of Quantities.  Similarly, a contingency allowance for possible price increases should
be provided as a provisional sum in the Summary Bill of Quantities.  The inclusion of such provisional sums
often facilitates budgetary approval by avoiding the need to request periodic supplementary approvals as
the future need arises.  Where such provisional sums or contingency allowances are used, the Contract Data
should state the manner in which they will be used, and under whose authority (usually the Project Manager’
s).

Summary
The Summary should contain a tabulation of the separate parts of the Bill of Quantities carried forward, with
provisional sums for Day work, for physical (quantity) contingencies, and for price contingencies (upward
price adjustment) where applicable.

These Notes for Preparing Specifications are intended only as information for the Employer or the person
drafting the Bidding documents.  They should not be included in the final documents.



Bill of Quantities
1 Provisional Sum

QuantityUnitItem Description
SL.
No

Procument Item Details

Unit Rate(NPR) Amount(NPR)

1 General Works :Provision for carrying out additional
tests for material and works as  required and instructed
by the Engineer SS DOR 503

PS 1.0 400000.0 400,000.00

2 Miscellaneous : PUBLICLY AND PRIVATELY
OWNED SERVICES            Relocation of services for
minor infrastructures and maintaining public utilities, as
per specifications and instruction of the Engineer. SS
DOR 105

PS 1.0 1000000.0 1,000,000.00

3 Miscellaneous :Activities to mitigate against SEA/SH-
related risks including formulating and adopting Code
of Conduct, including sections on the safety of women
and girls, which shall be included in all contracts and
signed by workers, and provision of training to all
workers; awareness raising to workers on mitigation
risks of HIV-AIDS and other sexually transmitted
diseases

PS 1.0 300000.0 300,000.00

4 Miscellaneous : Stakeholder consultations including
dissemination of project information and maintaining a
functional GRM at the project level to address timely
the project-related grievances of communities and other
stakeholders

PS 1.0 300000.0 300,000.00

2 Construction work

2.1  Road completion work

2.1.1  Other Road completion work

QuantityUnitItem Description
SL.
No

Procument Item Details

Bidder's Rate
(NPR)

Total Amount
(NPR)

Bidder's Rate (in
words)

1

General works :Contractor All Risk
(CAR) -  Insurance Premium for
effecting and maintenance of all
insurances for the works damage for
contract work for all risk including
Riot, Strike, Damage, Malicious
Damage, Terrorism, Loss or Damage
of Material or Equipment or Property
or plant, Third Party Insurance,
Personal Injury or Death as specified
in GCC for contract work for project
period including DLP. SS DOR 100

LS 1.0



QuantityUnitItem Description
SL.
No

Procument Item Details

Bidder's Rate
(NPR)

Total Amount
(NPR)

Bidder's Rate (in
words)

2

General Works:Contractor shall abide
by all prevalent laws, rules and
regulations governing pollution and
environmental protection mitigation
measure including operation and
restoration of borrow/quarry sites,
disposal of spoil and construction
waste, provision and maintenance of
camps, offices, stores, equipment
yards and workshops, provision and
maintenance of toilets, provision of
potable water, provision of first
aid/medical facilities, reinstatement of
environment, etc. all complete as per
specifications and as instructed by
Engineer. SS DOR 111

LS 1.0

3

General Works :FIELD
LABORATORY: Provide, operate
and maintain Quality Control
Laboratory including equipment,
accessories and consumables for both
field testing facilities and off-site test
with manpower(QCE, LT, Lab
supporting staff) durimg construction
period as per Contract Documents as
per technical specification and
instruction of engineer all complete SS
DOR 504

LS 1.0

4

General Works: Providing and
installation of project signboards with
size of 1.8X1.2 m having details
ofcontract in the format and wording
as per specification and instruction of
the Engineer SS DOR 110

nos 2.0

5

General Works: Carry out
maintenance of the  existing road to
keep   the   road   serviceable   through
out   the contract period as per
specification and instruction of the
Engineer.SS DOR 109

km-month 114.0

6

General Works:Provide photographs
(Digital soft copy) and colour prints of
post card size minimum 24 nos and
Videographs (Digital soft copy) of
maximum 2 hour during pre
construction and each month for
inclusion in periodic progress report to
the satisfaction of the Engineer.SS
DOR 116

month 15.0

7

General Works:Provide Occupational
Health and safety equipments, First
aid tools and medicine for the
engineers at the site and site ofice SS
DOR 100

LS 1.0



QuantityUnitItem Description
SL.
No

Procument Item Details

Bidder's Rate
(NPR)

Total Amount
(NPR)

Bidder's Rate (in
words)

8

Site Clearance works:Clearing and
grubbing road land including
uprooting rank vegetation, grass,
bushes, shrubs, saplings and trees girth
up to 300 mm, removal of stumps of
trees cut earlier and disposal of
unserviceable materials and stacking
of serviceable Material at suitable
location to be used or auctioned,
including removal and disposal of top
organic soil not exceeding 150 mm in
thickness.  By Manual Means:In area
of light jungle (less than 15 number
per 100 sqm)SS DOR 201

sqm 22800.0

9

Site Clearance works:Clearance of
landslides in soil and ordinary rock by
machine and disposal of the same to
appropriate site SS DOR 201

cum 250.0

10

Site Clearance works:Dismantling of
existing structures like culverts,
bridges, retaining walls and other
structure comprising of masonry,
cement concrete, wood work, steel
work, including scaffolding wherever
necessary, sorting the dismantled
Material, disposal of unserviceable
Material and stacking the serviceable
Material with all lifts and lead.
Cement Concrete Grade M-15 & M-
20 SS DOR 202

cum 191.6

11

Site Clearance works:Dismantling of
existing structures like culverts,
bridges, retaining walls and other
structure comprising of masonry,
cement concrete, wood work, steel
work, including scaffolding wherever
necessary, sorting the dismantled
Material, disposal of unserviceable
Material and stacking the serviceable
Material with all lifts and lead. Rubble
stone masonry in cement mortar

cum 144.0

12

Site Clearance works:Dismantling of
existing structures like culverts,
bridges, retaining walls and other
structure comprising of masonry,
cement concrete, wood work, steel
work, including scaffolding wherever
necessary, sorting the dismantled
Material, disposal of unserviceable
Material and stacking the serviceable
Material with all lifts and lead.
Removing and Stacking all types of
Hume pipes upto 600mm dia.SS DOR
202

rm 75.0

13

Site Clearance works:Dismantling of
existing structures like culverts,
bridges, retaining walls and other
structure comprising of masonry,
cement concrete, wood work, steel
work, including scaffolding wherever
necessary, sorting the dismantled
Material, disposal of unserviceable
Material and stacking the serviceable
Material with all lifts and lead. Gabion
works SS DOR 202

cum 167.5



QuantityUnitItem Description
SL.
No

Procument Item Details

Bidder's Rate
(NPR)

Total Amount
(NPR)

Bidder's Rate (in
words)

14

Site Clearance works:Dismantling of
flexible pavements and disposal of
dismantled Material at proper place,
stacking serviceable and unserviceable
Material separately all complete as per
drawing, specification and instruction
of the Engineer.SS DOR 202

cum 80.0

15

Site Clearance works:Removal of
telephone / Electric poles and lines
including excavation and dismantling
of foundation concrete and lines under
the supervision of concerned
department, disposal with all lifts, lead
and stacking the serviceable and
unserviceable Material separately all
complete as per drawing, specification
and instruction of the Engineer SS
DOR 202

nos 5.0

16

Site Clearance works:Cutting of Trees,
including cutting of Trunks, Branches
and Removal, Cutting of trees,
including cutting of trunks, branches
and removal of stumps, roots, stacking
of serviceable Material with all lifts
and up to a lead of 1000 meters and
earth filling in the depression/pit.,
Girth from 300 mm to 600 mm SS
DOR 201

nos 32.0

17

Site Clearance works: Cutting of
Trees, including cutting of Trunks,
Branches and Removal, Cutting of
trees, including cutting of trunks,
branches and removal of stumps,
roots, stacking of serviceable Material
with all lifts and up to a lead of 1000
meters and earth filling in the
depression/pit., Girth from 600 mm to
900 mm SS DOR 201

nos 21.0

18

Side drain and kerb stone :Earthwork
excavation in all type of soil and rock
in foundation of structures, including
construction of shoring and bracing,
removal of stumps and other
deleterious matter and backfilling with
approved materials as per drawing and
technical specifications and
instructionSS DOR 2000

cum 7093.24

19

Side drain and kerb stone :Providing
and laying of plum Concrete (boulder
mixed concrete) including form work
as per Drawing and Technical
Specifications.    60% M15 and 40%
boulder /stones , using mechanical
aids.SS DOR 2000

cum 3778.73

20

Side drain and kerb stone :Providing
and laying Random Rubble Stone
Masonry work in cement mortar MM5
in structure complete as per Drawing
and Technical Specifications.SS DOR
2602, 2603, 2607 & 3109

cum 12.0

21

Side drain and kerb stone :Providing
and laying of Plain Cement Concrete
M 10    in Foundation complete as per
Drawing and Technical Specifications.
SS DOR 2000

cum 13.01



QuantityUnitItem Description
SL.
No

Procument Item Details

Bidder's Rate
(NPR)

Total Amount
(NPR)

Bidder's Rate (in
words)

22

Side drain and kerb stone :Providing
and laying of Reinforced Cement
Concrete in sub-structure including
formwork as per drawing and
Technical Specification.   RCC Grade
M 20.SS DOR 2014

cum 203.5

23

Side drain and kerb stone :Providing
and laying , fitting and placing un-
coated Mild steel / HYSD
reinforcement complete in foundation
as per Drawing and Technical
specification SS DOR 2014

MT 9.44

24

Side drain and kerb stone :Providing
and laying  granular sub-base  on
prepared surface, mixing  at OMC,
and compacting to achieve the desired
density prior the placng of concrete,
complete as per Drawing and
Technical Specifications.SS DOR
1201

cum 1994.57

25

Side drain and kerb stone :Providing
and laying of M20 precast cement
concrete Kerb 38 cm * 20 cm * 25 cm
( H*B*L) with 12 mm thick 1:3
cement sand mortar bedding and joints
including foundation excavation
levelling but excluding foundation
concrete for foundation or sand gravel
material, all complete as per Drawing
and Technical Specifications. SS DOR
1401

rm 570.0

26

Side drain and kerb stone :Providing,
jointing and laying HDPE pipes with
or without collar etc. complete in
place as per Drawing and Technical
Specifications. a) 125 mm outer dia (4
kg/cm²).SS DOR

rm 22.0

27

Footpath works: Providing, laying,
spreading and compacting
embankment with borrow material as
per Drawing and Technical
Specifications.SS DOR 909 & 910

cum 96.84

28

Footpath works:Providing and laying
quarry sieved granular sub-base
materials  S1 type or S2 type of
grading VI on prepared surface,
mixing at OMC, spreading, grading,
levelling and compacting to achieve
the desired density, complete as per
Drawing and Technical Specifications,
all complete.SS DOR 1201

cum 48.42

29

Footpath works:Providing and filling
sand on prepared granular sub base
surface as per Drawing & Technical
Specifications.SS DOR 908

cum 9.68

30

Footpath works:Providing and laying
of precast interlocking cement
concrete block of M 20 grade 50 mm
thick for footpath in perfect line &
level over the prepared surface, all
complete as per Drawing and
Technical Specifications. SS DOR
1402

sqm 322.8



QuantityUnitItem Description
SL.
No

Procument Item Details

Bidder's Rate
(NPR)

Total Amount
(NPR)

Bidder's Rate (in
words)

31

Footpath works:Providing and
Painting two coats after filling the
surface with synthetic enamel paint in
all shades on concrete/plaster surfaces
as per Drawing and Technical
Specifications. DOR SS 1401

sqm 273.0

32

Road works: Road way Excavation in
all types of soil and rocks as per
Drawing and technical specifications
including removal of stumps and other
deleterious matter, all lifts and lead to
dispose at approved site as per
Drawing and instruction of the
Engineer.SS DOR 905

cum 151697.28

33

Road works:Construction of
Embankment with Material Deposited
from Roadway Cutting  Providing,
laying, spreading and compacting
embankment with roadway cutting
material and compact to the required
density as per Drawing and Technical
Specifications. (With machine)SS
DOR 909, 910

cum 16851.61

34

Road works:Compacting original
ground supporting sub-grade
Loosening of the ground upto a level
of 500 mm below the sub-grade level,
watered, graded and compacted in
layers  as per Drawing and Technical
Specifications. SS DOR 1003,1005

sqm 64416.7

35

Road works:Providing and laying
granular sub-base   on prepared
surface, mixing  at OMC, and
compacting to achieve the desired
density, complete as per Drawing and
Technical Specifications.SS DOR
1201

cum 13956.59

36

Road works:Providing and laying
Crusher Run Macadam as base
material (crushed stone base) on a
prepared surface, spreading and
mixing, watering and compacting to
form a layer of Base course (by using
Machine) as per Drawing and
Technical Specification.SS DOR 1204

cum 8573.13

37

Road works:Prime Coat with
MC30/70 by Mechanical means.
Providing and applying prime coat
with Hot Bitumen ( including cutter)
on prepared surface of granular base
including cleaning of road surface and
spraying by mechanical means as per
Technical Specification.SS DOR 1302
& 1301

ltr. 57154.2

38

Road works:Tack Coat with Bitumen
by Mechanical means. Providing and
applying tack coat with hot Bitumen at
specified rate on the prepared non-
bituminous surfaces including
cleaning as per Technical
Specification.SS DOR 1302

ltr. 34436.52



QuantityUnitItem Description
SL.
No

Procument Item Details

Bidder's Rate
(NPR)

Total Amount
(NPR)

Bidder's Rate (in
words)

39

Road works:Bituminous
Concrete/Asphalt Concrete. Providing
and laying Bituminous concrete/
Asphalt concrete using crushed
aggregates of specified grading,
premixed with bituminous binder and
filler as per Drawing and Technical
Specifications.SS DOR 1309

cum 2286.16

40

Road works:Road marking with hot
applied thermoplastic compound with
reflectorizing glass beads on bitunious
surface ,on smooth surface (Similar to
asphalt concrete and rigid pavement):
Providing and laying of hot applied
thermoplastic compound at least 2mm
thick including reflectorizing glass
beads as per DOR Traffic sign
manual/Specification. The finished
surface to be level, uniform and free
from streaks and holes. SS DOR 1504

sqm 701.29

41

Road Furnitures and sign : Providing
and fixing of retro-reflectrized
warning, mandatory and informatory
sign as per specification clause 1501
made of high intensity grade sheeting,
fixed over aluminium sheeting , 1.5
mm thick supported on a 50 mm
internal dia steel tube or mild steel
angle iron post 75mmX 40 mm X6
mm firmly fixed to the ground by
means of properly designed
foundation with M10/40 grade cement
concrete 30 cm X 30 cm, 30 cm below
ground level  or as per drawing and
technical specifications. 60 cm height
equilateral triangle.SS DOR 1501

nos 76.0

42

Road Furnitures and sign :Providing
and fixing of retro-reflectrized
warning, mandatory and informatory
sign as per specification clause 1501
made of high intensity grade sheeting,
fixed over aluminium sheeting , 1.5
mm thick supported on a 50 mm
internal dia steel tube or mild steel
angle iron post 75mmX 40 mm X6
mm firmly fixed to the ground by
means of properly designed
foundation with M10/40 grade cement
concrete 30 cm X 30 cm, 30 cm below
ground level  or as per drawing and
technical specifications 60 cm height
Circular.SS DOR 1501

nos 4.0

43

Road Furnitures and sign :Supplying
and erecting traffic sign in place
including 50mm dia. Steel tube, 2mm.
thick steel plate, cement concrete,
painting, writing and supporting steel
angle nut and bolt etc. complete.
b) 1.2m.x0.75m. Size bigger traffic
sign with back support and two or
more post.SS DOR 1501

nos 20.0



QuantityUnitItem Description
SL.
No

Procument Item Details

Bidder's Rate
(NPR)

Total Amount
(NPR)

Bidder's Rate (in
words)

44

Road Furnitures and sign :Providing
and Fixing Reinforced cement
concrete M 15 grade One kilometer
post including painting and printing as
per standard Drawing -2070 and
Technical Specification (a) One
Kilometer Post-Precast.SS DOR 1506

nos 6.0

45

Road Furnitures and sign :Providing
and Fixing Reinforced cement
concrete M 15 grade  kilometer post
including painting and printing as per
standard Drawing -2070 and
Technical Specification (b) Five
Kilometer Post-Precast.SS DOR 1506

nos 2.0

46

Road Furnitures and sign :Providing
and Installation of 150mm*150mm*1.
5m long delinators (road way
indicators, hazard markers, object
markers), 80-100cm high above
ground, painted black and white in
20cm wide strips, buried or pressed
into the ground and conforming to the
drawings and Technical specification.
SS DOR 1507

nos 500.0

47

Road Furnitures and sign : Providing
and erecting a "W" beam crash barrier
comprising  of 3mm thick corrugated
sheed metal beam rail, 70cm abeove
road/ ground level, fixed on ISMC
series channel vertical post, 150x75x5
mm spaced 2m c/c, 1.8m high 1.1m
below ground/ road level metal beam
rail to be fixed on the vertical post
with a spacer of channel ssection
150x75x5mm, 330mm long complete
as per drawing and technical
specifications. SS DOR 1511

rm 200.0

48

Retaining Structure : Earthwork
excavation  in all type of soil and
rocks in foundation of structures
including constrution of shoring and
bracing, removal of stumps and other
deleterious matter and backfilling with
approved Materials as per Drawing
and Technical specifications SS DOR
907

cum 13143.92

49

Retaining Structure :Backfilling in
layers in foundation pits, trenches with
excavated material etc. including
compaction and watering etc all
complete as per drawings and
specification. SS DOR 908

cum 2083.48

50

Retaining Structure :Providing and
laying of plum Concrete (boulder
mixed concrete) in Foundation
complete as per Drawing and
Technical Specifications.    60% M15
and 40% boulder /stones , using
mechanical aid including formwork,
PVC Pipe in Weephole where
applicable as per Typical drawingsSS
DOR 2416 & 3109

cum 6531.98



QuantityUnitItem Description
SL.
No

Procument Item Details

Bidder's Rate
(NPR)

Total Amount
(NPR)

Bidder's Rate (in
words)

51

Retaining Structure :Providing and
laying of Plain Cement Concrete  M
10    in Foundation complete as per
Drawing and Technical Specifications.
SS DOR 2000

cum 88.06

52

Retaining Structure :Providing and
laying Random Rubble Stone
Masonry work in cement mortar
(MM5) in structure complete
including PVC pipe in weep hole as
per Drawing and Technical
Specifications.SS DOR 2602, 2603,
2607 & 3109

cum 32.82

53

Retaining Structure :Providing
mechanically woven double twisted
crates / mattress including rolling,
cutting and with lacing wire and
binding wire as per specification.
Heavy zinc coated Hexagonal mesh
type 100 mm x 120 mm, mesh wire 3
mm, selvage wire 3.9 mm, lacing wire
2.4 mm. Assembling mechanical
woven Gabion boxes /mattresses,
placing in position including
stretching; forming compartments;
tying the sides and diaphragms with
binding wire in each mesh; tying with
bracing wires and tie wires; and tying
down the lid complete as per
specification. Providing and filling
stone/boulder in gabion
boxes/mattress etc. Including dressing,
bedding, bonding all complete as per
Drawing and Technical Specifications.
SS DOR 2402

cum 15986.25

54

Retaining Structure :Supply and place
dry stone packing, all complete in
structure as per Drawing and
Technical Specifications.SS DOR
1006

cum 159.86

55

Retaining Structure : Providing and
laying of a geotextile filter as per
Drawing and Technical Specifications.
SS DOR 1804, 1805

sqm 10074.86

56

Cross drainage structures works( Pipe
Culvert): 900mm internal dia Pipe
Culvert. Earthwork excavation in all
type of soil and rocks in foundation of
structures  including constrution of
shoring and bracing, removal of
stumps and other deleterious matter
and backfilling with approved
Materials as per Drawing and
Technical specificationsSS DOR 907 .

cum 1035.28

57

Cross drainage structures works( Pipe
Culvert): 900mm internal dia Pipe
Culvert. Providing and laying of Plain
Cement Concrete  M 10    in
Foundation complete as per Drawing
and Technical Specifications.SS DOR
2000

cum 125.53



QuantityUnitItem Description
SL.
No

Procument Item Details

Bidder's Rate
(NPR)

Total Amount
(NPR)

Bidder's Rate (in
words)

58

Cross drainage structures works( Pipe
Culvert): 900mm internal dia Pipe
Culvert. Providing and laying Random
Rubble Stone Masonry work in
cement mortar (MM5) in structure
complete including PVC pipe in weep
hole as per Drawing and Technical
Specifications.SS DOR 2602, 2603,
2607 & 3109

cum 30.9

59

Cross drainage structures works( Pipe
Culvert): 900mm internal dia Pipe
Culvert.Providing and laying of plum
Concrete (boulder mixed concrete) in
Foundation complete as per Drawing
and Technical Specifications.    60%
M15 and 40% boulder /stones , using
mechanical aid including formwork,
PVC Pipe in Weephole where
applicable as per Typical drawingsSS
DOR 2416 & 3109

cum 587.16

60

Cross drainage structures works( Pipe
Culvert): 900mm internal dia Pipe
Culvert Providing and laying  granular
sub-base  on prepared surface, mixing
at OMC, and compacting to achieve
the desired density prior the placng of
concrete, complete as per Drawing
and Technical Specifications.SS DOR
1201

cum 74.35

61

Cross drainage structures works( Pipe
Culvert): 900mm internal dia Pipe
CulvertProviding and Laying
Reinforced Cement Concrete NP3
Flush jointed pipe for culverts
including fixing with cement mortar 1:
2 as per drawing and Technical
Specifications. - 900mm Internal
DiamterSS DOR 701

rm 260.0

62

Cross drainage structures works( Pipe
Culvert): 900mm internal dia Pipe
Culvert. Providing mechanically
woven double twisted crates / mattress
including rolling, cutting and with
lacing wire and binding wire as per
specification. Heavy zinc coated
Hexagonal mesh type 100 mm x 120
mm, mesh wire 3 mm, selvage wire
3.9 mm, lacing wire 2.4 mm.
Assembling mechanical woven
Gabion boxes /mattresses, placing in
position including stretching; forming
compartments; tying the sides and
diaphragms with binding wire in each
mesh; tying with bracing wires and tie
wires; and tying down the lid
complete as per specification.
Providing and filling stone/boulder in
gabion boxes/mattress etc.. Including
dressing, bedding, bonding all
complete as per Drawing and
Technical Specifications. SS DOR
2402

cum 282.5



QuantityUnitItem Description
SL.
No

Procument Item Details

Bidder's Rate
(NPR)

Total Amount
(NPR)

Bidder's Rate (in
words)

63

Cross drainage structures works( Pipe
Culvert): 900mm internal dia Pipe
Culvert Providing and laying of a
geotextile filter as per Drawing and
Technical Specifications.SS DOR
1804, 1805

sqm 373.8

64

Cross drainage structures works( Pipe
Culvert):900mm internal dia Pipe
Culvert. Providing and laying of Filter
media with granular Material/stone
crushed aggregates  to a thickness of
not less than 600 mm with smaller size
towards the soil and bigger size
towards the wall and provided over
the entire surface behind abutment,
wing wall and return wall to the full
height compacted to a firm condition
complete as per drawing and
Technical Specification.SS DOR 3116

cum 37.45

65

Cross drainage structures works( Pipe
Culvert):1200mm internal dia Pipe
Culvert. Earthwork excavation in all
type of soil and rocks in foundation of
structures  including constrution of
shoring and bracing, removal of
stumps and other deleterious matter
and backfilling with approved
Materials as per Drawing and
Technical specifications SS DOR 907
.

cum 105.94

66

Cross drainage structures works( Pipe
Culvert):1200mm internal dia Pipe
Culvert.Providing and laying of Plain
Cement Concrete  M 10    in
Foundation complete as per Drawing
and Technical Specifications.SS DOR
2000

cum 22.98

67

Cross drainage structures works( Pipe
Culvert):1200mm internal dia Pipe
Culvert. Providing and laying Random
Rubble Stone Masonry work in
cement mortar (MM5) in structure
complete including PVC pipe in weep
hole as per Drawing and Technical
Specifications.SS DOR 2602, 2603,
2607 & 3109

cum 2.72

68

Cross drainage structures works( Pipe
Culvert):1200mm internal dia Pipe
Culvert. Providing and laying of plum
Concrete (boulder mixed concrete) in
Foundation complete as per Drawing
and Technical Specifications.    60%
M15 and 40% boulder /stones , using
mechanical aid including formwork,
PVC Pipe in Weephole where
applicable as per Typical drawingsSS
DOR 2416 & 3109

cum 51.8



QuantityUnitItem Description
SL.
No

Procument Item Details

Bidder's Rate
(NPR)

Total Amount
(NPR)

Bidder's Rate (in
words)

69

Cross drainage structures works( Pipe
Culvert):1200mm internal dia Pipe
Culvert. Providing and laying
granular sub-base  on prepared
surface, mixing  at OMC, and
compacting to achieve the desired
density prior the placng of concrete,
complete as per Drawing and
Technical Specifications.SS DOR
1201

cum 6.75

70

Cross drainage structures works( Pipe
Culvert):1200mm internal dia Pipe
Culvert. Providing and Laying
Reinforced Cement Concrete NP3
Flush jointed pipe for culverts
including fixing with cement mortar 1:
2 as per drawing and Technical
Specifications. - 1200mm Internal
DiameterSS DOR 701

rm 25.0

71

Cross drainage structures works( Pipe
Culvert):1200mm internal dia Pipe
Culvert. Providing mechanically
woven double twisted crates / mattress
including rolling, cutting and with
lacing wire and binding wire as per
specification. Heavy zinc coated
Hexagonal mesh type 100 mm x 120
mm, mesh wire 3 mm, selvage wire
3.9 mm, lacing wire 2.4 mm.
Assembling mechanical woven
Gabion boxes /mattresses, placing in
position including stretching; forming
compartments; tying the sides and
diaphragms with binding wire in each
mesh; tying with bracing wires and tie
wires; and tying down the lid
complete as per specification.
Providing and filling stone/boulder in
gabion boxes/mattress etc.. Including
dressing, bedding, bonding all
complete as per Drawing and
Technical Specifications. SS DOR
2402

cum 26.25

72

Cross drainage structures works( Pipe
Culvert):1200mm internal dia Pipe
Culvert. Providing and laying of a
geotextile filter as per Drawing and
Technical Specifications.SS DOR
1804, 1805

sqm 33.9

73

Cross drainage structures works( Pipe
Culvert):1200mm internal dia Pipe
Culvert. Providing and laying of Filter
media with granular Material/stone
crushed aggregates  to a thickness of
not less than 600 mm with smaller size
towards the soil and bigger size
towards the wall and provided over
the entire surface behind abutment,
wing wall and return wall to the full
height compacted to a firm condition
complete as per drawing and
Technical Specification.SS DOR 3116

cum 3.11



QuantityUnitItem Description
SL.
No

Procument Item Details

Bidder's Rate
(NPR)

Total Amount
(NPR)

Bidder's Rate (in
words)

74

Slab Culvert : Earthwork excavation
in all type of soil and rocks in
foundation of structures  including
constrution of shoring and bracing,
removal of stumps and other
deleterious matter and backfilling with
approved Materials as per Drawing
and Technical specifications .SS DOR
907

cum 312.6

75

Slab Culvert : Backfilling in layers in
foundation pits, trenches with
excavated material etc. including
compaction and watering etc all
complete as per Drawings and
Technical SpecificationSS DOR 908

cum 207.39

76

Slab Culvert : Providing and laying of
Plain Cement Concrete  M 10    in
Foundation complete as per Drawing
and Technical Specifications.SS DOR
2000

cum 71.54

77

Slab Culvert :  Providing and laying
Random Rubble Stone Masonry work
in cement mortar (MM5) in structure
complete including PVC pipe in weep
hole as per Drawing and Technical
Specifications.SS DOR 2602, 2603,
2607 & 3109

cum 10.57

78

Slab Culvert : Providing and laying of
plum Concrete (boulder mixed
concrete) in Foundation complete as
per Drawing and Technical
Specifications.    60% M15 and 40%
boulder /stones , using mechanical aid
including formwork, PVC Pipe in
Weephole wher applicable as per
Typical drawings and specificationSS
DOR 2416 & 3109

cum 200.94

79

Slab Culvert : Providing and laying of
Plain/reinforced Cement Concrete of
grade M25/20 for aprons and cut off
wall of the cross drainages including
form work, compaction, curing and
testing as per drawing and Standard
Specifications.SS DOR 2000

cum 11.12

80

Slab Culvert :Providing and laying ,
fitting and placing un-coated Mild
steel / HYSD reinforcement complete
in foundation as per drawing and
technical specificationSS DOR 2014

MT 1.25

81

Slab Culvert :Providing and laying
granular sub-base  on prepared
surface, mixing  at OMC, and
compacting to achieve the desired
density prior the placng of concrete,
complete as per Drawing and
Technical Specifications.SS DOR
1201

cum 15.32



QuantityUnitItem Description
SL.
No

Procument Item Details

Bidder's Rate
(NPR)

Total Amount
(NPR)

Bidder's Rate (in
words)

82

Slab Culvert :Providing mechanically
woven double twisted crates / mattress
including rolling, cutting and with
lacing wire and binding wire as per
specification. Heavy zinc coated
Hexagonal mesh type 100 mm x 120
mm, mesh wire 3 mm, selvage wire
3.9 mm, lacing wire 2.4 mm.
Assembling mechanical woven
Gabion boxes /mattresses, placing in
position including stretching; forming
compartments; tying the sides and
diaphragms with binding wire in each
mesh; tying with bracing wires and tie
wires; and tying down the lid
complete as per specification.
Providing and filling stone/boulder in
gabion boxes/mattress etc.. Including
dressing, bedding, bonding all
complete as per Drawing and
Technical Specifications.

cum 9.23

83
Slab Culvert :Providing and laying of
a geotextile filter as per Drawing and
Technical Specifications.

sqm 9.23

84

Slab Culvert :Providing and laying of
Filter media with granular
Material/stone crushed aggregates  to
a thickness of not less than 600 mm
with smaller size towards the soil and
bigger size towards the wall and
provided over the entire surface
behind abutment, wing wall and return
wall to the full height compacted to a
firm condition complete as per
drawing and Technical Specification.
SS DOR 3116

cum 35.92

85

Slab Culvert :Providing and laying
2mm thick Tartfelt Sheet as directed
by engineer all complete.SS DOR
2416 & 3109

sqm 8.64

86

Box Culvert : Earthwork in excavation
in all type of soil and rocks in
foundation of structures  including
constrution of shoring and bracing,
removal of stumps and other
deleterious matter and backfilling with
approved Materials as per Drawing
and Technical specifications .SS DOR
907

cum 27.2

87

Box Culvert :Providing and laying
granular sub-base  on prepared
surface, mixing  at OMC, and
compacting to achieve the desired
density prior the placng of concrete,
complete as per Drawing and
Technical Specifications.SS DOR
1201

cum 5.44

88

Box Culvert :Providing and laying of
Plain Cement Concrete  M 10    in
Foundation complete as per Drawing
and Technical Specifications.SS DOR
2000

cum 2.72
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SL.
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Total Amount
(NPR)
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words)

89

Box Culvert :Providing and laying of
Plain/reinforced Cement Concrete of
grade M25/20 for aprons and cut off
wall of the cross drainages including
form work, compaction, curing and
testing as per drawing and Standard
Specifications.SS DOR 2000

cum 35.64

90

Box Culvert :Providing and laying ,
fitting and placing un-coated Mild
steel / HYSD reinforcement complete
in foundation as per drawing and
technical specification SS DOR 2014

MT 4.2

91

 Sub Surface Drain : Sub-Surface
Drains with Perforated Pipe:
Providing and laying subsurface drain,
in a trench size 450X550mm, with
perforated pipe of 100 mm internal
diameter of HDPE/PVC, closely
jointed, wrapped in geotextile,
perforations ranging from 3 mm to 6
mm depending upon size of material
surrounding the pipe, with 150 mm
bedding below the pipe and 300 mm
cushion above the pipe, as per
Drawing and Specifications. SS DOR
2414

rm 136.0

92

Bio Engineering Works : Supplying
and Broadcasting grass seeds on
slopes <40° ;including cover with long
mulch, seedling rate 25g per m2SS
DOR 2807

sqm 1068.75

93

Bio Engineering Works :Supply and
planting rooted grass slips on below
mentioned slopes including
preparetion of slips on site, all
complete SS DOR 2807

sqm 1710.0

94

Bio Engineering Works :Supply and
Planting containerised tree and shrub
seedlings, including pitting,
transplanting, composting &mulching
, all complete SS DOR 2807

nos 171.0

95

Bio Engineering Works : Supply and
planting single node culm cutting of
grass (eg napier) on hard cut solpes as
mentioned below, all complete SS
DOR 2807

rm 171.0

96
Bio Engineering Works : Supply,
preparation and planting Brush
Layering, all complete SS DOR 2807

rm 34.2

97

Bio Engineering Works : Supply,
preparation and planting of live pegs
(Palisade) selected species (eg assuro,
namdi phul, simali) of minimum 1m
length to 0.5m depth into soft debris,
all complete SS DOR 2807

rm 34.2

98

Bio Engineering Works :Site
preparation for fascine laying:earth
works in excavation of trench to 20
cm depth,all completeSS DOR 2807

rm 4.27

99

Bio Engineering Works : Laying of
dry stone rip rap for scour protection
and training works with stone
weighing not less than 75 kg and
packed with stones 20-40 kg, lead
30mSS DOR 2406

sqm 13.62
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words)

100 Days work Labor :Skilled Md 50.0

101 Days work Labor :Unskilled Md 120.0

102 Days work Material : Cement Tonnes 3.0

103 Days work Material : Sand Cum 20.0

104 Days work Material : Stones Cum 10.0

105 Days workMaterial  : Reinforcement Tonnes 1.0

106 Days work Material : Aggregate Cum 10.0

107
Days work Material  : 110mm hdp
pipe (6kg/cm2)

m 50.0

108
Days work Material : 3125 mm dia
HDPE (Heavy) 10 kg/ sq.cm pipe For
Irrigation Crossing

m 90.0

109 Days work Equipment : Truck hr 50.0

110
Days work Equipment  : Wheel
Loader

hr 50.0

111 Days work Equioment :  Excavator hr 50.0

112 Days work Equipment : Motor Grader hr 20.0

113
Days work Equipment : Water Pump
(5HP)

hr 50.0

Total Item Price

VAT

Grand Total

Total of Procument Items


