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1 PUDBC/OKHALDHUNG | Infrastructure Development Works at Dendhub Nirman Sewa
A/WORKS/NCB/2082/08 | Sivaduti Ma.Vi. Prapcha, Molung-05, | pyt.Ltd., Solukhumbu
3-08 Okhaldhunga District & Janajivan
Ma.Vi. Leti Pokali, Likhu-09, RVCSPL-SARC JV, Janakpur
Okhaldunga District(Construction of
School Buildings at Sivaduti Ma.Vi. Shrestha Builders Suppliers,
and Janajivan Ma.Vi. ) Okhaldhunga
Om Balaji Multipurpose
Company, Maharajgunj,
Kathmandu
Jimba Construction& Nirman
Samagri
Suppliers  (P).Ltd, Jorpati,
Kathmandu
2083 Asar 16
Moonlight-Sunforce ~ Solar- | at2:00PM Place:
Aananda JV.,0khaldhunga PUDBC Office,
Okhaldhunga
Chandeshwori  Construction
Firm. Likhu Pike
Construction of Hostel Building of Om  Balaji Multipurpose
PUDBC/OKHALDHUNG | Himalayan Adharbhut School at Company, Kathmandu
2 | A/IWORKS/NCB/2082/08 | Khumbu Pasang
3-09 Lamhu Rural Municipality Ward no.- | Jimba Construction& Nirman
5, Solukhumbhu District Samagri
Suppliers  (P).Ltd, Jorpati,
Kathmandu
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