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Kailashpuri Ma.Vi. RCC Building
¢ | Construction Work | 7999369.58 3000 175000 120
(SDO/HUM/W/NCB/01/2083-084) Days
Bidhyajyeti Basic School RCC
R | Building Construction Work 4999934.71 3000 110000 120
(SDO/HUM/W/NCB/02/2083-084) Days
Himjyoti Multiple Campus 3 Room
3 | Building & 2 Room Toilet 4997823.42 3000 110000 120
Construction Work Days
(SDO/HUM/W/NCB/03/2083-084)
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Dulli Basic School (Disable) RCC
Building Construction Work 4999727.57 3000 110000 120
(SDO/HUM/W/NCB/04/2083-084) Days
Kailash Basic School RCC Building
& Toilet Construction Work 6999102.23 3000 151000 120 Days
(SDO/HUM/W/NCB/05/2083-084)
Mandhara Ma,Vi. Play Ground &
Boundary Construction Work 9499000 3000 210000 120 Days
(SDO/HUM/W/NCB/06/2083-084) ‘
Sita Ma.Vi. Physical Infrastructure
Construction Work 4999000 3000 110000 120 Days
(SDO/HUM/W/NCB/07/2083-084)
Namkha Khyngjung Gumba
Boundary Construction Work 7998082.19 3000 175000 120 Days
(SDO/HUM/W/NCB/08/2083-084)
Gothelbada Health Unit Birthing
Centre RCC Buildiﬁg Construction | 4999444.22 3000 110000 120 Days
Work
(SDO/HUM/W/NCB/09/2083-084)
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e : Date & Time Of Pre Bid Meeting : 2083/05/31 (16 Sept 2026 )
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