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' Sudurpashchim Province Government
Ministry of Physical Infrastructure Development
Provincial and Local Road Improvement Program (PLRIP)

Provincial Project Management Unit (PPMU)
Dhangadhi, Kailali

Terms of Reference (ToR)
For
Senior Lab Technician (SLT)

Reference No: PLRIP/SUPA/CS/INDV/SLT/082-83
Contract ID: PLRIP/SUPA/CS/INDV/SLT/27/082-83
PLRIP/SUPA/CS/INDV/SLT/28/082-83
PLRIP/SUPA/CS/INDV/SLT/29/082-83
PLRIP/SUPA/CS/INDV/SLT/30/082-83
PLRIP/SUPA/CS/INDV/SLT/31/082-83
PLRIP/SUPA/CS/INDV/SLT/32/082-83

1.0 INTRODUCTION

1.1  Government of Nepal (GoN) has received the development credit to implement the Provincial and
Local Roads Improvement Program (PLRIP), from the International Development Association
(IDA). A part of this financial assistance is to be used for hiring consultancy services through
individual consultant(s) in the capacity of Senior Lab Technician (SLT)

1.2 Main objective of the program is to enhance all-weather connectivity, efficiency, and resilience of
provincial and local road networks, provide critical connectivity to remote municipalities that are
not yet connected to the national or provincial road network and strengthen the capacity of the
participating governments. Followings will be the components of PLRIP:

Component 1: Enhancing efficiency and resilience of Provincial Roads and Bridges:
e Up-gradation, rehabilitation, improvement of selected Provincial Roads and bridges
e Periodic maintenance of existing Provincial Roads and Bridges
e Routine and recurrent maintenance of existing Provincial Roads and Bridges

e Development of community-led complementary/associated climate-smart infrastructure facilities
along the roadside.

Component 2: Enhancing all-weather connectivity and access to Municipalities:

e Construction, up-gradation of Local Roads and Bridges to prioritized unconnected very remote
Local Level centers and villages.

e Undertaking of pilots to improve access in very remote/remote locations through non-motorized
transport and alternative means of access,

Component 3: Strengthening Governance System and Capacity:

Component 4: Road safety management:
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Compdnent 5: Contingent Emergency Response Component (“CERC”).
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1.3 PLRIP is implementing through province governments and local levels in close coordination with
federal government. Central Program Coordination Unit (CPCU), established under Department of
Local Infrastructure Development (DoLID) will be in coordination role from the federal
government and Infrastructure Development Offices (IDOs) and Technical Unit participating local
levels will be the main implementing bodies of this program. Provincial Program Management
Unit (PPMU) established under MoPID in Sudurpashchim province is managing the program in
province level. Project Management Consultants (PMCs) to be based at PPMU has been hired/will
be hired to support PPMU and Road Maintenance Sub-Engineer will be hired to support IDOs of
the provinces in construction supervision of routine and periodic maintenance of roads. For first
phase, PLRIP is under implementation in three participating provinces (Madhesh, Sudurpaschim
and Karnali) including some selected Rural/Municipalities.

1.4 The PLRIP, PPMU Sudurpashchim Province now intends to hire an individual consultant as Senior
Lab Technician (SLT) to be based at respective IDO's to support the IDO in project
implementation and quality control. The Consultant shall work under the management/supervision
of respective IDO where he/she has been assigned by PPMU and in close coordination/guidance
by the Project Management and Quality Control Specialist (PMQCS) working at IDO.

2.0 OBJECTIVES OF THE CONSULTANCY SERVICES
2.1 General

The main objective of the consultancy services is to enhance the institutional capacity of the
participating Infrastructure Development Office (IDO) in road transport sector and assist for material
testing as per QAP, and quality control of road works in filed level.

2.2 Specific
The specific objectives of the consultancy services are as follows:
Project Support Sub- Engineers will undertake the following tasks, among others:

e To carry out all the required test as per the specified in Quality assurance plan (QAP);

e Assist IDO to make their Material Testing Laboratory (MTL) functional,

e To support the IDO for implementation of Quality Assurance and Quality Control System.

e To maintain the all required test result in well manner,

e To ensure the quality of construction material,

e To ensure the quality control by taking necessary test as per specified in QAP,

e Coordinate with contractor Personnel's and prepare the schedule during construction works for taking
the test and maintain the frequency as per QAP,

e Maintain all the records and reports according to the PLRIP requirements,

e Accomplish other task related to engineering/technical aspect as per need of the project assigned by
the PPMU/IDO,

e Others as and when required by IDO in connection with the project works.
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3.0 SCOPE OF THE CONSULTANCY SERVICES

The consultant shall have to work under the management of IDOs for the overall maintenance of road
works. He/She shall work under the guidance of IDO chief or his/her authorized representative. The
consultant shall however ensure that the services carried out are fully adequate to attain the objectives
set out in Para “2,” of this Terms of Reference (ToR).

40 MINIMUM QUALIFICATION REQUIRED FOR ELIGIBILITY
The applicants must satisfy the following eligible criteria.

e The applicant must have Diploma in Civil Engineering or equivalent from a recognized
University/Institution.

e Minimum Five (5) year of general experience after Diploma in Civil Engineering.

e Relevant trainings will be an advantage,

50 SELECTIONMETHOD

The consultant selection shall be based on the Procurement Regulations for IPF Borrowers Fifth Edition
September 2023 (“Procurement Regulations™), Open Competitive Selection of Individual Consultants.

6.0 CONSULTANT’S REPORTING OBLIGATIONS

The Consultant shall deliver the following reports every month to the IDO and respective Provincial
Project Management Unit (PPMU), Project Management and Quality Control Specialist (PMQCS) in the
agreed standard format:

e Financial report comprising of all the project expenditure
e Maintenance supervision report
e Other reports as asked by IDO and PPMU in connection with the project work.

Note: Electronic copy of each report has to be submitted.
7.0 REMUNERATION AND LOGISTIC SUPPORT TO THE CONSULTANT
The Consultant shall be provided with the remuneration and other logistic supports as below:

e The Consultant’s remuneration per month shall be finalized through negotiation within the
ceiling of the budget; exclusive of VAT. The date of negotiation will be informed immediately
after the submission of the financial proposal. The remuneration includes travel cost and DSA.

e In case of failure of negotiation, the consultants in waiting list in order of merit will be called
on for negotiation.

e The price escalation is not applicable to this consulting service.

e The Consultant shall be paid by PPMU/IDO every month on the submission of his/her invoice
and time-sheet with the obligatory reports as mentioned in subsequent Para'6”. The invoice
must be associated by the consultant's VAT bill having readable PAN.

e The office space and working furniture (Table & chair) will be provided to the consultant
within premises of IDO.
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8.0

9.0

10.0

11.0

‘e The IDO shall avail the electricity, internet and printing facility to the consultant during
working hours.
e The consultant shall have his/her own laptop for working.

DURATION OF CONSULTANT'S SERVICES

The duration of the Consultant's services shall be not more than three (3) years in fulltime basis. The
services shall start tentatively from June 2026. The contract shall be terminated if the program does
not need the consultant's service due to the program’s internal management or unsatisfactory
performance of the consultants as evaluated by the IDO/PPMU. Performance evaluation of the
consultant will be made in every six (6) months.

In case of termination of the contract on part of the program (client); the client will inform the
consultant in writing one (1) month before.

If the consultant wishes to leave the project; he/she shall mandatorily inform the IDO/PPMU in
writing two (2) months before leaving the program.

TAXATION

The Consultant shall be fully responsible for all taxes imposed by the Government of Nepal. The
Consultant must be registered in the Value Added Tax (VAT) after the contract agreement signed.
The consultant will be responsible for the costs of the premium of any insurance plan he/she takes

up.

AGREEMENT

The Consultant shall be required to enter into an agreement with the PLRIP-PPMU on time- based
contract.

Miscellaneous

PPMU Sudurpashchim shall prepare the ranking of standing list from this REOI for financial
negotiation to mobilize the consultant as and when required. If the position of selected consultant
becomes vacant, Ther replacement will be done from the standing list within 1 (One) year from the
date of shortlisting.



