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Government of Nepal

Ministry of Energy, Water Resources and Irrigation

Department of Water Resources and Irrigation

Bheri Babai Diversion Multipurpose Project

Birendranagar, Surkhet

Addendum

on
Bid Document
of

DESIGN, MANUFACTURE, SUPPLY, TRANSPORTATION, ERECTION,
TESTING AND COMMISSIONING

OF
ELECTRO MECHANICAL WORKS

Addendum-I1

Contract ID: ICB-EM-01/TGS/BBDMP/2078-079

Issued on: 7 March, 2022 00:00 hours

Employer: Department of Water Resources and Irrigation, Bheri Babai Diversion Multipurpose
Project, Birendranagar, Surkhet, Nepal

Addendum-Il on ICB-EM-01/TGS/BBDMP/2078-079
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Name of Work: Design, Manufacture, Supply, Transportation, Erection, Testing and
Commissioning of Electro Mechanical Works
Invitation for Bid No.: ICB-EM-01/TGS/BBDMP/2078-079
SN Section / Existing Provision Amendments
Clause
Invitation of Bids
1 Invitation for Bidders may obtain further information | Bidders may obtain further information
Bids: SN 3 and inspect the Bidding Documents at and inspect the Bidding Documents at
office of Bheri Babai Diversion office of Bheri Babai Diversion
Multipurpose Project (BBDMP), Multipurpose Project (BBDMP),
Surkhet, Nepal (Phone no: +977-1- Surkhet, Nepal (Phone no: +977-83-
5422161) on or before 9 March, 2022 525438) on or before 24 March, 2022
during office hours or may visit PPMO | during office hours or may visit PPMO
e-GP system www.bolpatra.gov.np/egp. | e-GP system
www.bolpatra.gov.np/egp.
2 };.slt.a;l;ngor Electronic bids must be submitted through | Electronic bids must be submitted
1ds: PPMO website www.bolpatra.gov.np/egp. | through PPMO website
on or before 10 March, 2022 12: 00 hrs | www.bolpatra.gov.np/egp. on or before
Nepal Standard Time. 25 March, 2022 12: 00 hrs Nepal
Standard Time.
3 {Bn.zlt.agll(\)lnsfor The bids will be opened in the presence of | The bids will be opened in the presence
1as: Bidders' representatives who choose to | of Bidders' representatives who choose
attend on 10 March, 2022 13: 00 hrs at | to attend on 25 March, 2022 13: 00 hrs
the Meeting Hall of Bheri Babai | at the Meeting Hall of Bheri Babai
Diversion Multipurpose Project, | Diversion Multipurpose Project,
Birendranagar, Surkhet. Birendranagar, Surkhet.
Section 2 — Bid Data Sheet
4 ITB 22.1 Delete first paragraph of ITB 22.1 Delete first paragraph of ITB 22.1
For bid submission purposes only, the | For bid submission purposes only,
Employer’s address is: the Employer’s address is:
Attention: Project Director, Bheri Attention: Project Director, Bheri
Babai Diversion Multipurpose Babai Diversion Multipurpose
Project (BBDMP) Project (BBDMP)
Street Address: Birendranagar, Street Address: Birendranagar,
Surkhet, Nepal Surkhet, Nepal
The deadline for bid submission is: The deadline for bid submission is:
Date: 10 March, 2022 Date: 25 March, 2022
Time: 12:00 hrs Time: 12:00 hrs
S ITB 25.1 The bid opening shall take place at: The bid opening shall take place at:
Street Address: Bheri Babai Diversion | Street Address: Bheri Babai
Multipurpose Project (BBDMP) Diversion Multipurpose Project
(BBDMP)
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SN Section /
Clause

Existing Provision

Amendments

Floor/Room number: 1* Floor
City: Birendranagar, Surkhet
Country: Nepal

Date: 10 March, 2022

Time: 13:00 hrs

Floor/Room number: 1% Floor
City: Birendranagar, Surkhet
Country: Nepal

Date: 25 March, 2022

Time: 13:00 hrs
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Queries and Response-3 for Electro Mechanical Works, IFB No.: ICB-EM-01/TGS/BBDMP/2078-079 of BBDMP

A M\\O

Project Director

SN | Clause No. Modification/Clarification Requested by Queries/Modification/Clarification | Reply from Client
Bidders requested by Bidder
1 Section 5: ER-Part | Installation of optical fibre between | Please clarify the distance between | The distance between powerhouse
I1I-PTS-Electrical: | powerhouse and headworks area to | powerhouse and headworks area. and headworks via headrace tunnel
13 SCADA and | transfer data from powerhouse to is approximately 14 kilometers.
Communication headworks or vice versa and voice
System-SCADA- communication
13.1
2 Section 5: ER-Part | C) One (1) unit of 11/0.4 kV, three phase | The quantity of 11/0.4 kV, 250 kVA | The quantity remains as mentioned
I1I-PTS-Electrical: | 250 kVA oil immersed, self-cooled, outdoor | ONAN type distribution transformer | in the BOQ.
3 Station Service | use type distribution transformer for | for powerhouse and headworks
& Isolation | headworks supply to connect to NEA Grid | auxiliary supply in BOQ of
Transformers — | supply. Addendum No. 2 is Four (4).
3.1.1
D) One (1) unit of 11/0.4 kV, three phase | Please confirm the quantity of
250 kVA oil immersed, self-cooled, outdoor | 11/0.4 kV, 250 kVA distribution
use type distribution transformer for staff | transformer.
quarter area supply
3 Section 4: Bidding | In case of award, in addition to the Contract | The manufacturer is not in contract | For bidders with manufacturer’s

Forms: Deed of
Joint Undertaking
to be Executed by
Bidder’s
Associate—Sub-
clause 6.

Performance Security furnished by the
Bidder, each Associate shall furnish “as
security” an on demand Performance Bank
Guarantee in favor of the Employer as per
provisions of the bidding documents. The
value of such Bank Guarantee shall be
equal to five percent (5%) of the contract
price of the item (inclusive of VAT) for
which the manufacturer is associated with
the bidder and it shall guarantee towards
the faithful performance /compliance of
this Deed of Undertaking in accordance
with the terms and conditions specified
herein. The Bank Guarantee shall be
unconditional, irrevocable and valid till

relation with the Employer and is
not able to issue such a
performance bank guarantee. Also
the performance bank guarantee
that the Contractor will issue
according to the bidding forms
already covers such requirement as
stated hereby.

associated with them, the
Performance Bank Guarantee as
mentioned in Deed of Joint
Undertaking to be Executed by
Bidder’s Associate is in addition to
the Performance Security to be
furnished by the Bidder as per
Section 1: ITB Sub-Clause 41.
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Queries and Response-3 for Electro Mechanical Works, IFB No.: ICB-EM-01/TGS/BBDMP/2078-079 of BBDMP

(DR M\\O

Project Director

SN | Clause No. Modification/Clarification Requested by Queries/Modification/Clarification | Reply from Client
Bidders requested by Bidder
sixty (60) days beyond the end of the
Defect Liability period of the last
equipment covered under the package. In
case of delay in completion of Defect
Liability period, the validity of the Bank
Guarantee shall be extended by the period
of such delay. The guarantee amount shall
be promptly paid to the employer on
demand without demur, reservation,
protest or contest.

4 Section 8: PCC- | The Contractor shall be responsible for the | It is not reasonable for the | The provision remains unchanged.
Sub-clause  1.9: | correctness of the Drawings, documents | Contractor to be responsible for the
Errors in the | and other information received from the | drawings, documents and other
Employer’s Employer or the Engineer except in the | information received from the
Requirements case, that the Contractor has notified the | Employer or the Engineer, for

Engineer of such errors or omissions and | example the Hydrological data, civil

the Engineer has not made the necessary | design details, government

related changes or correctness. documents etc. Those who make
and provide the documents shall be
responsible for their own works.
Similar clauses are raised in the
following contexts such as sub-
clause 4.7, 4.10, 5.8 etc. shall be
revised as well.

5 Section 8: PCC- (c) The Contractor shall complete the Definition of “relevant authority” is | Please refer to Section 7: GCC Sub-
Sub-clause 1.13: Works in accordance with the permits, missing Clause 1.13.
Compliance with | licenses and approvals referred to and to
Laws the satisfaction of the relevant authorities.

6 Section 8: PCC- | The design and drawings shall be | It is not practical to submit all such | The provision remains unchanged.

Sub-clause  5.2:

accompanied by detailed calculations,
including design philosophy, references (if

calculations
before

and drawings etc.
commencement of the
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Queries and Response-3 for Electro Mechanical Works, IFB No.: ICB-EM-01/TGS/BBDMP/2078-079 of BBDMP

(DR M\\O

Project Director

Bid and Forms:
Schedule of
Payment
Currencies

Price in Schedule of Payment
Currencies contains VAT and BOQ
2.1.1.4 Dayworks (Schedule of Price
1), if so, whether it needs to be
listed separately.

SN | Clause No. Modification/Clarification Requested by Queries/Modification/Clarification | Reply from Client
Bidders requested by Bidder
Contractor’s any) and standards, and shall be submitted | Works. Reasonable time shall be
Documents to the Engineer, in accordance with Sub- | given for different documents
Clause 5.2 [Contractor’s Documents] and | needed.
the Employer’'s Requirements, for
approval, before commencement of the
Works.
7 Section 8: PCC- | The Latent Defect Period shall commence | Definition of Latent Defect is | “Latent Defect” means any defectsin
Sub-clause 11.12: | from the end of the last defects. missing, and no specified period is | the Works attributable to:
Latent Defects found. (i) the design of the Works for which
the Contractor is responsible:
(ii) Plant, Materials or workmanship
not being in accordance with the
Contract; or
(iii) failure of the Contractor to
comply with any other obligation
under the Contract, which a
reasonable examination by the
Employer prior to expiry of the last
Defects Notification Period would
not have disclosed.
“Latent Defect Period” means the
period of 10 years commencing from
the end of the Ilast Defects
Notification Period.
8 Section 10: Price Please confirm whether the Net Bid | The Net Bid Price in Schedule of

Payment Currencies contains VAT
and BOQ 2.1.1.4 Dayworks (Schedule
of Price Ill).
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Queries and Response-3 for Electro Mechanical Works, IFB No.: ICB-EM-01/TGS/BBDMP/2078-079 of BBDMP

(DR M\\O

Project Director

SN

Clause No.

Modification/Clarification Requested by
Bidders

Queries/Modification/Clarification
requested by Bidder

Reply from Client

Section VI: Bill of

Quantities

Due to the discrepancies between the
requirements of the filling of price schedule
(Bill of Quantities) of section-VI raised in
multiple clauses, to avoid ambiguity, bidder
would like to clarify the filling concept in
general.

1. Please confirm whether the price
of 1 Provisional Sum should be
included in the Grand Total.

2. Please confirm whether the price
of 2.1.1.1 General Items (Schedule
of Price I) should be included in the
Grand Total.

3. Please confirm whether the price
of the 2.1.1.4 Dayworks (Schedule of
Price 1ll) should be included in the
Grand Total.

4. Please confirm whether the
amount of the VAT should be
included in the Grand Total.

The price of Provisional Sum, General
Iltems, Dayworks and VAT should be
included in the Grand Total.

10

Section 5: ER-Part
VI: Energy Sheet

and
Schedule

Time

Kindly please reply the queries as
following:

1. The time for each unit start
concreting

2. The completion time of the first-
phase concrete for the elbow draft
tube of each unit

3. The backfilling time for the
second-stage closed block of the
elbow tube of each unit and the
first-stage concrete pouring time for
the draft tube cone

4. The second-stage backfilling time
for the draft tube cone and the
concreting time for stay ring
support

5. The concreting time of spiral case
for each unit

The details shall be provided to the
successful bidder.
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Queries and Response-3 for Electro Mechanical Works, IFB No.: ICB-EM-01/TGS/BBDMP/2078-079 of BBDMP

(DR M\\O

Project Director

SN

Clause No.

Modification/Clarification Requested by
Bidders

Queries/Modification/Clarification
requested by Bidder

Reply from Client

6. The hand over time of turbine
floor for each unit
7. The hand over time of generator
floor for each unit
8. The hand over time of assembly

bay
9. The hand over time of overhead
electrical travelling crane

installation working face and the
time for crane available to each unit
10. The formation time for
powerhouse roof grid

11. The hand over time of auxiliary
powerhouse for each floor

12. The hand over time of
switchyard installation working
face.
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