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1. [Irrigation and Water Resource Management Project, Jajarkot re-invites sealed bids for works under S.N. 1,2, and 3, previously published on 1st Bhadra 2083 as e-bids but cancelled due to problems with the e-GP system, and invites sealed bids for works

under S.N. 4 and 5 from eligible bidders under the National Competitive Bidding Procedures.

S.N. Name of Works IFB No. Minimum Average | Minimum | Bid Submission Details Bid Document Fee Details Bid Security Amount | Bid Security Pre-Bid Remarks

Annual Construction| Particular Valid Up to Validity Meeting
Turnover Experience

1 [Construction of Vertical Revetment with] IWRMPJ/RT- | Nrs.64.81 Million Nrs.25.92 |Last Day of bid Bid Doc. Fee: Nrs. 5,000 per bid document Nrs. 1.72 Million (30 90 days 13:00 Hrs.on| All bidders
Launching Apron and Studs in Bheri River,| Bheri/NCB- Million |Purchase: 17:00 Hrs. on days after Bid Validity) 21st are primarily
Chinabagar, Rajela, Sanibheri-01 and Goirijiula,| 01/083-84 29th September 2026 Name of Bank: Nepal Bank Limited, Jajarkot September | requested to
Chaurjahari-08, West Rukum Branch 2026 visit the site

2 |Construction of Vertical Revetment with] IWNRMPJ/RT- | Nrs.43.01 Million | Nrs.17.20 |Last Day of bid Nrs. 1.14 Million (30 and attend the
Launching Apron in Sarada River, Bhumiser,| Sharada/NCB- Million  |Submission: 12:00 Hrs. |Name of Office: Integrated Karnali Irrigation |days after Bid Validity) pre-bid
LantiBajar, Bhotechaur, Chhatreshwori-6, Salyan 02/083-84 on 30th September 2026 |Development Project meeting to

obtain

3 Bureli and Majau Jiula Lift Irrigation Project] IWRMPJ/Salya| Nrs. 18.43 Million Nrs.7.37 |Bid Opening Date: 13:00 |Office Code no.: 308036601 Nrs. 0.49 Million (30 information
Bureli, Kodalchaur, Bagchaur-7 and Majau Jiula,| n-Lift/NCB- Million  [Hrs. on 30th September days after Bid Validity) regarding site
Tribeni Rural Municipality-6, Salyan 03/083-84 2026 Account no.: 00101000000001001001 conditions and

4 Kotjahari and Jewakot Lift Irrigation Project,| IWRMPJ/WRJ-| Nrs. 23.87 Million Nrs.9.54 Nrs. 0.64 Million (30 work details
Kotjahari, Chaurjahari Municipality-7, West| Lift/NCB- Million Rajaswa (revenue) Shirshak no.: 14229 days after Bid Validity) prior to
Rukum and Jewakot, Chedagaad-4, Jajarkot 04/083-84 submission of

5 |Chhedagad River Training Work, Kharbajar,| IWRMPJ/RT- | Nrs.20.50 Million Nrs.8.20 Nrs. 0.55 Million (30 the bids.
Chhedagad -01 and Amaraichaur, Chhedagad-12,| Chhedagad/NC Million days after Bid Validity)
Jajarkot B-05/083-84

2. For more detail, please visit https://dwri.gov.np, https://facebook.com/IWRMP, Jajarkot or Irrigation and Water Resource Management Project, Jajarkot Office

roject Chief




