




Sudoorpashchim Provincial Government
Ministry Of Physical Infrastructure Development
Transport Infrastructure Directorate




Ref No.

Letter of Intent

Date of Publication: 2083/03/15 (29th June 2026)

This is to notify all the concerned bidders in accordance with clause 27 & 47 of PPA, 2063 and the instruction to bidders that it is our intention to award the following contract as recommended by Bid Evaluation Committee is hereby selected as lowest evaluated substantially responsive bid.

S.N	Contract Identification No:	Name Of Procurement Works	Lowest evaluated substantially responsive Bidder	Bid Price in NRs (Including VAT & PS)
1	TID/SUPA/NCB /TB/05/082-83	Fabrication, Supply, Transportation, Construction and Erection of SinaSalyadi Trail Bridge Vyas-03, Darchula & Bhoraun Nalawagad Chameliya Trail ridge, Marma06, Darchula Through Construction Turnkey Package (CTP)	M/S Malika-Dogada JV, Kanchanpur	32,187,908.75
2	TID/SUPA/NCB /TB/06/082-83	Fabrication, Supply, Transportation, Construction and Erection of Chayabhawar Basantagada Barpani Khola Trail Bridge, Mohanyal RMP-01, Kailali & Janata School Chauri River Trail Bridge Lamkichuha MP Through Construction Turnkey Package (CTP)	M/S Chandrodaya Nirman Sewa, Thalara-09, Bajhang	27,007,878.01
3	TID/SUPA/NCB /TB/07/082-83	Fabrication, Supply, Transportation, Construction and Erection of Haledi Khola Trail Bridge Badimalika RMP-07, Jadanga Odaal Budiganga River Trail Bridge Badimalika RMP-06 & Thula Mela Trail Bridge Budinanda RMP-04, Bajura Through Construction Turnkey Package (CTP)	M/S Chandrodaya Nirman Sewa, Thalara-09, Bajhang	38,050,238.01
4	TID/SUPA/NCB /TB/08/082-83	Fabrication, Supply, Transportation, Construction and Erection of Pujgaon Kandakot Kutru Trail Bridge, Bannigadi Jaygad RMP 06 & Chitre Chhayatada Budiganga River Trail Bridge, Mangalsen MP & Chaurpati RMP, Achham Through Construction Turnkey Package (CTP)	M/S Junction Nirman Sewa & Suppliers Pvt Ltd, Sisne, West Rukum	20,515,737.6
5	TID/SUPA/NCB /TB/10/082-83	Fabrication, Supply, Transportation, Construction and Erection of Jamaadigad Trail Bridge Dillasaini-04, Baitadi & Sapaiyagaad Trail Bridge Purchaudi-4&6, Baitadi Through Construction Turnkey Package (CTP)	M/S Chandeshwori-Jagadamba-D. Gautam JV, Baneshwar, Kathmandu	23,855,555.55
6	TID/SUPA/NCB /TB/12/082-083	Fabrication, Supply, Transportation, Construction and Erection of Khanyaa Gaad Aaul Trail Bridge Dogadaakedaar-06, Baitadi & Tudaakhet Khola Trail Bridge Pancheswor, Baitadi Through Construction Turnkey Package (CTP)	M/S Malika-Dogada JV Kanchanpur	22,057,035.00


2083/03/15
नि. निर्देशक