



Sudurpashchim Provincial Government  
Ministry of Physical Infrastructure Development  
**Transport Infrastructure Directorate**  
Rajpur, Doti




**Notice for Opening of Financial Bid**

Date of Publication: 2082-03-05 (19<sup>th</sup> June 2026)

This notice has been published in accordance to the invitation for Bid published on 2083-02-08 from this Directorate in the Electronic Procurement System [www.bolpatra.gov.np/egp](http://www.bolpatra.gov.np/egp) of the Public Procurement Monitoring Office (PPMO). As per detailed evaluation of technical proposal of the bidders to be registered in accordance with the schedule, the technical proposal of the following bidders for the procurement of following works as per the schedule has met all the criteria of evaluation and qualification demanded by this office. This notice has been published for the information of all concerned in accordance with Sub-rule 5 of Rule 31.Ja. of the Public Procurement Regulation, 2064, as the financial proposal will be opened on the date, time and place as per the following schedule, as it is fundamentally effective in accordance with Sub-rule 4 of Rule 31.Ja. of the Public Procurement Regulation, 2064.

S.N	Name & Contract ID of Procurement Work	Name and address of successful Bidder	Date, Time & Location of Financial Bid Opening
1	Fabrication, Supply, Transportation, Construction and Erection of Sinasalyadi Trail Bridge, Vyas-03, Darchula & Bhoraun Nalawagad Chameliya Trail Bridge, Marma-06 Darchula Through Construction Turnkey Package (CTP) (Contract id No: TID/SUPA/NCB/TB/05/082-83)	1) Malika-Dogada JV, Kanchanpur	2083-03-15 (29 <sup>th</sup> June 2026) 13:00 noon/TID, Rajpur, Doti
		2) Chandroday Nirman Sewa Thalara-09 Bajhang	
		3) Junction Nirman Sewa & Suppliers Pvt Ltd, Sisne, West Rukum	
2	Fabrication, Supply, Transportation, Construction and Erection of ChayaBhavar Basantgada Barpani khola Trail Bridge, Mohanyal RMP-01, Kailali & Janta School Chauri River Trail Bridge, Lamki Chuha, Kailali Through Construction Turnkey Package (CTP) (Contract id No: TID/SUPA/NCB/TB/06/082-83)	1) Chandroday Nirman Sewa Thalara-09 Bajhang	
3	Fabrication, Supply, Transportation, Construction and Erection of Haledi Khola Trail Bridge, Badimalika-07, Jadanga Odal Budhiganga River Trail Bridge, Badimalika-06, & Thulamela Trail Bridge Budhinanda-04 Bajura Through Construction Turnkey Package (CTP) (Contract id No: TID/SUPA/NCB/TB/07/082-83)	1) Chandroday Nirman Sewa Thalara-09 Bajhang	
4	Fabrication, Supply, Transportation, Construction and Erection of Pujgoun Kudankot Kutru Trail Bridge, Bannigadhi Jaygad-06, & Chitre Chhaytada Budhiganga River Trail Bridge, Mangalsen Mun. & Chaurpati RMun Achham Through Construction Turnkey Package (CTP) (Contract id No: TID/SUPA/NCB/TB/08/082-83)	1) Junction Nirman Sewa & Suppliers Pvt Ltd, Sisne, West Rukum	
5	Fabrication, Supply, Transportation, Construction and Erection of Jamadigaad Trail Bridge, Dilasaini-04, Baitadi & Sapiyagad Trail Bridge, Purchaudi-04 & -06 Baitadi Through Construction Turnkey Package (CTP) (Contract id No: TID/SUPA/NCB/TB/10/082-83)	1) Chandeshwori-jagadamba- D gautam JV Baneswor Kathmandu	
6	Fabrication, Supply, Transportation, Construction and Erection of KhanyaGad Aaul Trail Bridge, Dogadakedar -06, & Tudakhet Khola Trail Bridge, Pancheswor Baitadi Through Construction Turnkey Package (CTP) (Contract id No: TID/SUPA/NCB/TB/12/082-83)	1.Malika-Dogada JV, Kanchanpur 2.Devbhumi-Anita JV Dadeldhura	

  
Director 2083/03/05

Transport Infrastructure Directorate  
Rajpur, Doti

नि.निर्देशक