



Government of Nepal
Ministry of Infrastructure Development
Department of Local Infrastructure Development
Local Infrastructure Development Project Office
Butwal, Lumbini Province

Notice of Intent for Approval of Bids

Invitation for Bids No.: 01/LIDPO/BTL/082-83; Date of Bid Invitation: 2083/03/24 (July 8, 2026)

Invitation for Bids No.: 02/LIDPO/BTL/082-83; Date of Bid Invitation: 2083/03/32 (July 16, 2026)


Date of Notice of Intent for Approval of Bid : 2083/06/12 (September 28, 2026)

Pursuant to Clause 27, Sub Rule 2 and 3 of Public Procurement Act, 2063 (including ammendments), this is hereby notified to all concerned bidders who submitted their bids electronically as per our notice for invitation of e-bids through PPMO's e-GP system www.bolpatra.gov.np/egp for below mentioned works that it is our intention to award the contracts to the substantially responsive bids of the following bidders.

S. No.	Contract Identification No.	Name of Works	Responsive Bidders' Name and Address	Accepted Bid Amount (In NRs Excluding VAT and PS)
1	LIDPO/BTL/NCB/BRI/082-83/01	Construction of Katuwa Khola Prestressed Motorable Bridge Connecting Dhikpur Pachurkha, Ghorahi Sub Metropolitan City-17, Dang (1*40m)	M/S Thani- BLT JV, Battisputali, Kathmandu	6,04,01,641.80
2	LIDPO/BTL/NCB/BRI/082-83/02	Construction of Tarkewang Madi Pre-Stressed Concrete Bridge at Madi Rural Municipality-04 & 05, Rolpa	M/S Janaki Nirman Sewa, Sirpa-01, Rolpa	6,29,24,068.90
3	LIDPO/BTL/NCB/BRI/082-83/03	Construction of Laluwang Bujheng Pre-Stressed Concrete Bridge at Lungry Rural Municipality-05, Rolpa	M/S Janaki Nirman Sewa, Sirpa-01, Rolpa	4,81,91,874.00
4	LIDPO/BTL/NCB/BRI/082-83/04	Construction of Pachhawang Khola Motorable Bridge, Pariwartan Rural Municipality, Rolpa	M/S Kalapani- Lokbir JV, Dhangadhi Sub-Metropolitan, Kailali	6,15,55,195.90
5	LIDPO/BTL/NCB/BRI/082-83/05	Construction of Budi Jethinala Multicell Box Culvert at Baijanath Rural Municipality-03, Banke	M/S Prithivee Construction, Bardagoriya, Kailali	3,79,59,248.40
6	LIDPO/BTL/NCB/BRI/082-83/06	Construction of Bonahiya Khola Multicell Box Culvert along Auto Village Road, Siddharthanagar Municipality - 09, Rupandehi	M/S Dibya Construction & Nirman Sewa Pvt. Ltd., Rupandehi	1,85,54,247.75
7	LIDPO/BTL/NCB/DB/BRI/082-83/07	Design and Build of Aurahi Khola Motorable Bridge, Thakurbaba Municipality, Bardiya	M/S Prakritik Nirman Pvt. Ltd., Bhairahawa, Rupandehi	26,39,10,000.00

Office Chief

S. No.	Contract Identification No.	Name of Works	Responsive Bidders' Name and Address	Accepted Bid Amount (In NRs Excluding VAT and PS)
8	LIDPO/BTL/NCB/BRI /082-83/08	Construction of Kakrahawa Khola Prestressed Motorable Bridge (4 x 30m) Connecting Manikapur to Gadhwara, Gadhwara Rural Municipality- 06, Dang	M/S Narayanam Nirman Sewa Pvt. Ltd., Nepalgunj-24, Banke	12,28,06,60 6.66
9	LIDPO/BTL/NCB/BRI /082-83/10	Construction of Satmure PSC Motorable Bridge Connecting Palpa and Gulmi, Rainadevi Chhahara RM, Palpa	M/S Narayan Nirman Sewa, Butwal-12, Rupandehi	6,08,61,016.20
10	LIDPO/BTL/NCB/BRI /082-83/11	Construction of Multi-Cell Box Culvert Over Bhaluhi Khola Connecting Ramgram Municipality Ward No.7 and 17, Nawalparasi (Ba.Su.Pa)	M/S Seven Rainbows-Sulav Group-Malika JV, Hetauda-4, Makawanpur	4,61,59,194.29
11	LIDPO/BTL/NCB/TB/ 082-83/12	Fabrication, Supply, Transportation, Construction and Erection of Chunaha to Chhapargaudi Suspension Trail Bridge, Banke Over Rapti River, Span-364.5m	M/S Nepal Fulbari-Aditi JV, Kathmandu	4,26,92,740.56


 Office Chief

Office Chief