



Koshi Provincial Government
Ministry Physical Infrastructure Development
Directorate of Infrastructure Development
Infrastructure Development Office, Sankhuwasabha
Tumlingtar, Sankhuwasabha, Nepal



Invitation for E-Bid


First Date of Publication: **2083/05/10 (August 26, 2026)**

Invitation for Bids No.: **IDOSANK-01/2083/84**

1. Infrastructure Development Office, Sankhuwasabha invites open competitive biddings (Single Stage – Single Envelope/Single Stage – Double Envelope - bids) from eligible bidders for following works under NCB & Sealed Quotation Procedures. For Detail of works please visit www.boalpatra.gov.np/egp.

S.N.	Contract Identification Number	Description and Location of Works	Estimate Amount with VAT & PS (NRs.)	Bid Security Amount (NRs.)	Bid Validity / Security Validity Period	Price of Bid Document (NRs.)
1	IDOSANK/Works/Road/NCB-01/2083/84	Construction of Chauki Bajar Dhalan, Madi na.pa.-1, Sankhuwasabha	29,19,631.68	65,000.00	90 + 30 days from deadline for submission of Bids.	NA
2	IDOSANK/Works/Road/NCB-02/2083/84	Construction of Mangalbare Bajar Drain and Pavement, Madi na.pa.-2, Sankhuwasabha	29,28,326.43	65,000.00		NA
3	IDOSANK/Works/Road/NCB-03/2083/84	Blacktop of Toribari Madi ma.bi. Road, Madi na.pa. 5, Sankhuwasabha	1,46,17,937.69	3,30,000.00		NA
4	IDOSANK/Works/Road/NCB-04/2083/84	Upgrading of Pokhari to wada no. 3,4,2 Thampokhari Road, Chainpur, Sankhuwasabha	29,23,685.51	65,000.00		NA
5	IDOSANK/Works/ Road/SQ-01/2083/84	Upgrading of Chauki umling Road, Madi na.pa.-01, Sankhuwasabha	14,54,283.06	33,000.00	45 + 30 days from deadline for submission of Bids.	1000
6	IDOSANK/Works/ Road/SQ-02/2083/84	Upgrading of Chitlang dhansar dekhi paiwadin hudai poklabang road, Chainpur na.pa.-02, Sankhuwasabha	19,46,394.78	44,000.00		1000
7	IDOSANK/Works/ Road/SQ-03/2083/84	Upgrading of bich dangi gaun simle jangare hewa khola road, Chainpur na.pa.-06, Sankhuwasabha	14,56,183.46	33,000.00		1000
8	IDOSANK/Works/ Road/SQ-04/2083/84	Upgrading of Jordhara to Pathivara Mandir road, Chainpur na.pa.-02, Sankhuwasabha	19,46,549.29	44,000.00		1000
9	IDOSANK/Works/ Road/SQ-05/2083/84	Upgrading of Kalidhunga dekhi thulo oiran samma road, Madi na.pa.-2, Sankhuwasabha	19,39,556.28	44,000.00		1000
10	IDOSANK/Works/ Road/SQ-06/2083/84	Construction of Koshi Highway to Arunthan Road, Chainpur-08, Sankhuwasabha	14,52,548.44	33,000.00		1000
11	IDOSANK/Works/ Road/SQ-07/2083/84	Upgrading of Lankhuwa dohan danda gaun hudai kagate sadak, Madi na.pa.-07, Sankhuwasabha	14,54,988.99	33,000.00		1000
12	IDOSANK/Works/ Road/SQ-08/2083/84	Upgrading of manebhanjyang zero point dekhi chewabeshi road, Khandbari na.pa.-02, Sankhuwasabha	14,54,938.59	33,000.00		1000
13	IDOSANK/Works/ Road/SQ-09/2083/84	Construction of Manehat-Thamkharka-Mahabhir Road, Madi na.pa. 2,3,4, Sankhuwasabha	14,54,783.05	33,000.00		1000
14	IDOSANK/Works/ Road/SQ-10/2083/84	Upgrading of Mangaladevithan to Budhathoki Gaun to Khadbari Na. Pa.-02 Chewacharbar hudai Chewabesi Kartikeghat Pakkipul Road, Khadbari Na.Pa.-07. Sankhuwasabha	19,39,499.64	44,000.00		1000
15	IDOSANK/Works/ Road/SQ-11/2083/84	Upgrading of Mangalabare-Ichharam Sadak, Madi na.pa. 1, Sankhuwasabha	11,63,476.24	26,000.00		1000
16	IDOSANK/Works/ Road/SQ-12/2083/84	Upgrading of Okharbotey-Chhahare-Bagha-Mawadin Road, Madi na.pa., Sankhuwasabha	14,54,283.05	33,000.00		1000
17	IDOSANK/Works/ Road/SQ-13/2083/84	Upgrading of Orang khola pakha gaun dharmadebi ma.bi. hudai yaksa gaun motorable road, Chichila-05, Sankhuwasabha	14,52,347.06	33,000.00		1000
18	IDOSANK/Works/ Road/SQ-14/2083/84	Construction of Simaldhara Saraswati ma.bi. hudai kagate zero point Road, Chichila-04, Sankhuwasabha	14,52,347.06	33,000.00		1000

[Signature]
Office Chief

19	IDOSANK/Works/ Road/SQ-15/2083/84	Upgrading of Suman Chowk to Pipalbot Armal Dharo Road, Khadbari-07, Sankhuwasabha	19,40,480.22	44,000.00	 45 + 30 days from deadline for submission of Bids.	1000
20	IDOSANK/Works/ Road/SQ-16/2083/84	Upgrading of Tamsaling-Dhap-Meltar-Sadak, Madi na.pa. 5,7, Sankhuwasabha	14,54,283.05	33,000.00		1000
21	IDOSANK/Works/ Road/SQ-17/2083/84	Upgrading of Tute Takure Gidre Road , Dharmadevi na.pa.-05, Sankhuwasabha	12,74,791.07	28,000.00		1000
22	IDOSANK/Works/ Road/SQ-18/2083/84	Upgrading of Baghsing chowk hurpa to nagishwarey road, Dharmadevi na.pa.-04, Sankhuwasabha	11,67,437.97	26,000.00		1000
23	IDOSANK/Works/ Road/SQ-19/2083/84	Construction of Buddha chowk Aiselutar Faksi Basnet Gaun Road , Dharmadevi na.pa.-06, Sankhuwasabha	14,59,232.46	33,000.00		1000
24	IDOSANK/Works/ Road/SQ-20/2083/84	Construction of Karki chowk dhode to salle Road , Dharmadevi na.pa.-05, Sankhuwasabha	14,59,388.90	33,000.00		1000
S.N.	Contract Identification Number	Description and Location of Works	AACT (NRs.)	Bid Security Amount (NRs.)	Bid Validity / Security Validity Period	Bid Capacity (NRs.)
25	IDOSANK/Works/Road/NCB-05/2083/84	Construction of Okharbote-Mawadin-Nundhaki Road, Madi na.pa., Sankhuwasabha	38,881,000.00	6,48,000.00	90 + 30 days from deadline for submission of Bids.	22,032,000.00
26	IDOSANK/Works/Road/NCB-06/2083/84	Yakkha chowk Faksi Bihibarey Mulgaun Road, Dharmadebi na.pa., Sankhuwasabha	38,887,000.00	6,48,000.00		22,035,000.00
27	IDOSANK/Works/Road/NCB-07/2083/84	Construction of Ram Mandir Okharbote Bituminous Road, Madi na.pa. 6, Sankhuwasabha	38,882,000.00	6,48,000.00		22,033,000.00

Last Date of Purchasing of Bids	Last Date of Submission of Bids	Date of Opening of Bids	Employer's Bank Account for Purchasing of Bid Document	Employer's Bank Account to deposit Cash for the Bid Security
On or Before 2nd September, 2026(2083/05/17) for SQs & 16th September 2026(2083/05/31) for NCBs online or bank deposit before 12 Noon	On or Before 2nd September, 2026(2083/05/17) for SQs & 16th September 2026(2083/05/31) for NCBs online or bank deposit before 12 Noon	On 2nd September, 2026(2083/05/17) for SQs & 16th September 2025(2083/05/31) for NCBs at 13:00 PM	Office code: 3370104011 Bank: Rastriya Banijya Bank Revenue Account: 1000200010000 Revenue head no: 14229	Office code: 3370104011 Bank: Rastriya Banijya Bank, Khandbari Branch Account No: 2080100202030000 (Kolenika, Sankhuwasabha)

2. Date of Pre-bid meeting: 7th September 2026(2083/05/22) for NCBs at 13:00Hrs.

3. If the last date of purchasing, submission and opening falls on a government holiday then the next working day shall be considered at last day. In such case the validity period of the bid security shall remain the same as specified for the original last date of bid submission.

4. The employer reserves the right to accept or reject, wholly or partly any or all the Procurement of Works without assigning any reason, whatsoever. Other Procurement process remains as per rule of PPPR, PPA and PPR.


Office Chief

Office Chief