



Province Government
Ministry of Tourism, Forest & Environment
TOURISM DEVELOPMENT PROJECT
Koshi Province, Biratnagar


Invitation for Bid

First Date of Publication: 2082-12-08

1. Tourism Development Project, Biratnagar invites bids from eligible bidders for following procurement of works:

S.N.	Contract Identification Number	Description and Location of Works	Bid Validity period (Days)	Estimated Amount with VAT & PS (NRs.)	Bid Security Amount (NRs.)	Fee for Bid Document (NRs.)
1.	SQ/082-083/TDP/25	Construction of Laxminarayan mandir nirman, sunbarshi-7 morang (Construction of Building Work (Gajur Nirman, Tiles work, Brick Work, Plaster work and Eletrical Work))	75	730669.52	19000.00	1000.00 (RE-BID)
2.	SQ/082-083/TDP/46	Construction of Dhansinge Dada Park Tatha Aawashak Samrachana Nirman Sadananda-11, Bhojpur.(Construction of Masonary Wall, Fiber Glass Letter "DHANSINGE DADA" In Nepali .)	75	1095585.84	28000.00	1000.00 (RE-BID)
3.	SQ/082-083/TDP/52	Construction of Yalambar Park Saundayakaran Yojana Diktel Rupakot Majuwagadi-14, Buipa, Khotang (Construction of Pcc Steps, Laying of loamy soil, plantation of dubo plant, flower pot, water tank stand, water tank etc.)	75	1466204.57	38000.00	1000.00 RE-BID)
4.	SQ/082-083/TDP/53	Construction of Shree Ramjanaki Mandirko Sudhashanti (Kriyaputri) Bhawan Nirman, Buddhashanti -3, Jhapa (Construction of Truss Works)	75	1461042.78	38000.00	1000.00 (RE-BID)
5.	SQ/082-083/TDP/58	Construction of Gauritap Paryatakiya kshetra Paryatakiya Purbadhar Nirman, Solududhkunda-11(Construction of Building Works)	75	1095938.59	28000.00	1000.00 (RE-BID)

(Handwritten signature)




6.	SQ/082-083/TDP/59	Construction of Sanskriti Sanrakshan Samudayik Bhawan Nirman, Nechasalyan-04 Solukhumbu (Construction of Truss Building Works)	75	1022731.52	26000.00	1000.00 (RE-BID)
7.	SQ/082-083/TDP/60	Construction of Kusum Thuden Gumbako Bahiri Plaster Nirman, Nechasalyan1,Solukhumbhu (Plaster and Supplying, fixing and laying Tiles works etc)	75	1278519.96	33000.00	1000.00 (RE-BID)
8.	SQ/082-083/TDP/66	Construction of Kabristan gherabera inaruwa-8 kasmadan sunsari (coumpound wall, plaster work etc)	75	511123.29	13000.00	1000.00 (RE-BID)
9.	SQ/082-083/TDP/67	Construction of Dhaitol Masjid Gherabara Inaruwa -08 Sunsari (Construction of Compound Wall etc)	75	730175.98	19000.00	1000.00 (RE-BID)
10.	SQ/082-083/TDP/71	Construction of Prakashpur bazar saundayakaran baraha na.pa 10, sunsari (Construction of Flood light on bazar area & Interlock pavers)	75	1460651.81	38000.00	1000.00 (RE-BID)
11.	SQ/082-083/TDP/73	Construction of shree tarkeshwor shivalaya mandir nirman itahari 20 sunsari (Construction of 2nd floor building works)	75	486735.29	12000.00	1000.00 (RE-BID)
12.	SQ/082-083/TDP/74	Construction of Hansheshwor Shiv Mandir, Itahari-3, Sunsari(Construction of building work (Tiles, Granite,Plaster and Iron Gate)	75	730594.74	19000.00	1000.00 (RE-BID)
13.	SQ/082-083/TDP/75	Construction of Adhuro krishna Mandir Nirman Duhavi na.pa.1 sunsari (Construction of RCC inclined (pyagoda style) slab of temple)	75	730641.54	19000.00	1000.00 (RE-BID)
14.	SQ/082-083/TDP/80	Construction of Mahadev mandir marmat dakshin tole hatibandha jahada ga.pa.3 (Paving concrete block (gravel filling etc)	75	584556.97	15000.00	1000.00 (RE-BID)
15.	SQ/082-083/TDP/83	Construction of Dharmik Paryatan Purbadhar Nirman, Biratnagar-07, Saraswatri Tol (Construction of gate,Plaster and Windoes works)	75	730164.78	19000.00	1000.00 (RE-BID)

(Handwritten signature)



16.	SQ/082-083/TDP/84	Construction of Kaidale Paryaparyatan Tatha Khel Maidan Nirman Jukekhadi S.B.U.S, Arjundhara-3, Jhapa (Construction of Toilet, Waterfountain, Picnic Shed, etc.)	75	1948225.63	50000.00	1000.00
17.	SQ/082-083/TDP/85	Construction of Janayudha Pratisthan Saundayakaran, Belbari 2, Morang (Construction of Truss Structure Picnic Shed, Masonary Wall, Plum Wall, Interlocking Blocks, etc.)	75	1704630.26	45000.00	1000.00
18.	SQ/082-083/TDP/86	Construction of Bajaghara samudayik banko sabahall Dharan -15 Sunsari (Construction of Masonary Wall, Stage.)	75	1948039.98	50000.00	1000.00
19.	SQ/082-083/TDP/87	Construction of Mechi River Park Saundayakaran, Bhadrapur-5, Jhapa (Supplying of interlocking Block, filling, sub-base, soiling, pcc Works.)	75	1460780.65	38000.00	1000.00
20.	SQ/082-083/TDP/88	Construction of Sahid Smriti Park Adhuro Nirman, Tumbewa, Pachthar. (Construction of Masonary Wall, Chain Link Fencing.)	75	1461062.85	38000.00	1000.00
21.	SQ/082-083/TDP/89	Construction of Sahid smriti Pratisthan park Tatha Sahid pratima Nirman, Khandbari Na.pa. -6, Sankhuwasabha. (Construction of Masonary Wall.)	75	1095173.74	28000.00	1000.00
22.	SQ/082-083/TDP/90	urau toleko dinavadri mandir nirman(jungle tol) baraha na pa 8 (construction of hexagonal truss shed, sitting and interlock pavers)	75	974002.14	25000.00	1000.00
23.	SQ/082-083/TDP/91	Sukhani khola aaryaghat nirman katahari ga.pa.5 Morang (Construction on gabion boxes riverside)	75	871290.34	22000.00	1000.00
24.	SQ/082-083/TDP/92	Om pancheshwor shiv mandir pujari bhawan nirman rangeli 9 yuwachowk (Construction of building work)	75	974250.48	25000.00	1000.00

07



25.	SQ/082-083/TDP/93	Durga mandir adhuro nirman karya biratnagar 12 morang (Construction of 1st floor Building(Brick, Plaster ,& Granite Works etc)	75	974197.99	25000.00	1000.00
26.	SQ/082-083/TDP/94	Madan ashrit park nirman Ratuwamai-9,morang . (Construction of Park(Stambha and Interlock Pavers)	75	1461056.47	38000.00	1000.00
27.	SQ/082-083/TDP/95	santa kabir guru aashram nirman duhavi na pa 8 sunsari (Construction of building works)	75	681920.34	18000.00	1000.00
28.	NCB/082-083/TDP/05	Construction of Namuna Shanti Gau Sarsafai Tatha Greenary Karyakram, Mechinagar-6, Jhapa(Construction of Entrance gate,Acp Panel, Big Flower Pot,Concrete Bench, Solar light installation,etc.)	120	2922195.10	75000.00	3000.00 (RE-BID)
29.	NCB/082-083/TDP/11	Sahid Smriti Paryatakiya Bhawan Nirman, Phedav -1 Tehrathum (Construction of Building Works)	120	2739481.49	71000.00	3000.00
30.	NCB/082-083/TDP/12	Prayatak pradarsanka lagi aankhetophar sanghralay storunnati tatha suchna kendra nirman rural municipality koshi-3 (Construction of Truss Hall)	120	3896355.58	100000.00	3000.00
31.	NCB/082-083/TDP/13	Construction of Chutapokhari Saundayakaran Yojana Diproung Chuichumma Ga. Pa. 5, Khotang (onstruction of Rcc Wall etc. .)	120	2921326.38	75000.00	3000.00
32.	NCB/082-083/TDP/14	Construction of Brihat Barahakshetra Parikarama Maargamaa Dharmasala Tahara Nirman , Kospaa gaun Udaypur ra Tribani Dham Dhankutta(Construction of Building)	120	3484368.11	88000.00	3000.00
33.	NCB/082-083/TDP/15	chakraghatti bazar saundayakaran baraha na pa 6 sunsari (Construction of LED street light ,flood light ,grill works)	120	2434958.96	63000.00	3000.00



34.	NCB/082-083/TDP/16	B P Koirala Park Tatha E Library, Morang, (Construction of RCC structure with full glass wall,AC,wooden parquetting, false ceiling, boundary wall, grill, electrical work,etc.)	120	2191675.94	57000.00	3000.00
-----	--------------------	--	-----	------------	----------	---------

Submission of Bid For SQ		Opening of Bid For SQ		A complete set of Bidding Document may be purchased from the PPMO Website bolpatra.gov.np/egp by eligible Bidders
Date	Time	Date	Time	
2082-12-23	12.00PM	2082-12-23	2.00PM	
Submission of Bid For NCB(RE-BID)		Opening of Bid For NCB(RE-BID)		
2082-12-23	12.00PM	2082-12-23	2.00PM	
Submission of Bid For NCB		Opening of Bid For NCB		
Date	Time	Date	Time	
2083-01-08	12.00PM	2083-01-08	2.00PM	

1. Revenue Details:

Account Holder's Name	Bank Name	Bank Address	Account Number	Heading No.
Tourism Development Project, Biratnagar	Rastriya Banijaya Bank Limited	Biratnagar	1000100201010001	14229 (Revenue Code)
Province Treasury Comptroller Office, Biratnagar, Morang	Rastriya Banijaya Bank Limited	Biratnagar	2120100202030000 (KHA-2-3 DHARAUTI A/C)	3290413011 (office code)

2. A complete set of Bidding Document may be purchased from the PPMO Website bolpatra.gov.np/egp by eligible Bidders.
3. If the last date of purchasing submission and opening falls on a government holiday then the next working day shall be considered as last day. In such case the validity period of the bid security shall remain the same as specified for the original last date of bid submission.