



नेपाल सरकार
ऊर्जा, जलस्रोत तथा सिँचाई मन्त्रालय
जलस्रोत तथा सिँचाई विभाग
भूमिगत जल सिँचाई आयोजना
झापा

बोलपत्र रद्द सम्बन्धि सूचना

प्रकाशित मिति: २०८३।०५।१५ गते

यस भूमिगत जल सिँचाई आयोजना, झापाबाट डीप ट्युबवेल, वितरण प्रणाली निर्माण र विधुतिकरण कार्यहरूको बोलपत्र आह्वान भएकोमा सार्वजनिक खरिद अनुगमन कार्यालयको प.स.२०८३/०८४ च.नं. MIT/१८२ मिति २०८३/०५/११ गतेको सूचना तथा जानकारी अनुसार विधुतिय खरिद प्रणाली (e-GP System) मा सुरक्षा जोखिम उच्च रहेको देखिन आएको र प्रणाली पूर्ण रूपमा बन्द भएको हुँदा तपसिल बमोजिमका बोलपत्रहरू रद्द गरिएको बेहोरा जानकारीको लागि यो सूचना प्रकाशित गरिएको छ। साथै किसान तथा बोलपत्रदाताहरू प्रति परेको असहजताको लागि आयोजना क्षमा प्रार्थी छ। अन्य जानकारीको लागि फोन नं.०२३-४१००९६ वा कार्यालयमा सम्पर्क गर्नु हुन अनुरोध छ।

S.N.	IFB No./Contract ID	Name of work	Bid Published Date	Bid Opening Date
1	DTW/NCB-01/2083-84	Construction of 10"/6" dia Deep Tubewell at Kachankawal Rural Municipality and Bhadrapur Municipality, Jhapa	4/28/2083	5/18/2083
2	DTW/NCB-02/2083-84	Construction & dia. Deep Tubewell and Pump Test Work in Jheleni, Sherma Tole, Gramthan and Shiva Orak, Ilam	4/28/2083	5/18/2083
3	DTW/NCB-03/2083-84	Construction of dia. Deep Tubewell and Pump Test Work (Khaderi Uthansil Karyakram)	4/28/2083	5/18/2083
4	GWIP/NCB-01/2083-84	Construction of Distribution System in DTWs Akaha, Jharana Tole, Tapara, Chhitaha and Kalisthan, Sunsari District	4/28/2083	5/18/2083
5	GWIP/NCB-02/2083-84	Construction of Distribution System in DTWs Mechinagar-8, Arjundhara-5, Panchakanya, Dahichowk, Doramari, Khajurbari and Dudhe, Jhapa District	4/28/2083	5/18/2083
6	GWIP/NCB-03/2083-84	Construction of Distribution System in DTWs in Bahuni, Khatiyavitta, Shantichowk, Nayatole, Manechowk, Riguwa and Pattharghatta of Morang District	4/28/2083	5/18/2083
7	GWIP/NCB-04/2083-84	Construction of Distribution System in DTWs Sitagadi, Kheribari, Nandidanda, Dalki and Bhaisabari Jhapa District	4/28/2083	5/18/2083
8	Ele/NCB-01/2083-84	Construction of Electrical HT/LT work in Kachankawal Rural Municipality-01, Singhadevi, Jhapa	5/4/2083	5/25/2083
9	GWIP/NCB-05/2083-84	Construction of Distribution System in DTW Tukre, Ilam	5/4/2083	5/25/2083
10	GWIP/NCB-06/2083-84	Construction of Distribution System in DTWs Marchaniya, Majhuwa and Borabaddh of Morang District	5/4/2083	5/25/2083

निमित्त आयोजना प्रमुख
नि. आयोजना प्रमुख