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Govemment ofNepal
M inistr) of Infraslructure De\elopmenl

Department of Local Infrastructure Development

Provincial arid Local Road Improvement Program
Central Program Coordination Unit

Shreemnhal, PulchorYk, Lalilpur

REOUEST FOR EXPRESSION OF INTF,REST

Date offirst publication: 22 July 2026

Country: Nepal

Name olpfoject: Provincial and Local Improvement Program

Loan No.: IDA Credir 7509-NP (Credit A) & IDA Credit 751o-NP (Credit B)
Contract No.: PLRIP-CPCU-RUSS-FIRM- 0l-082/83

Assignment Title: Short Listing oiConsulting Firms to Carry Out Road User Satisfaction Survey and

Preparation of Necessary Reports

The Govemment ofNepal has received financing from the world Bank toward the cost ofProvincial and

Local Improvemenl Program (PLRIP) and intends to apply part of the prcceeds for consulting services.

The consulting serviaes ("the Services") include conducting Road User Satisfaction SuNey of Roads to

be implemented under Provincial and Local Improvement Program (PLRIP) for Roads belore

construction, mid-point and after the construction works and prepare necessary reports as per TOR,

For detailed TOR and other details including submission deadline please reler website olthe Department

ofl-ocal lnfrastructure Development: htlps://doli-qov. .

The deadline iorthe submission ofthe REol is 7 August 2026 during oflice hours.

Program Coordinator
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Govcrnment ofNepal
Ministry of In fra structu re Development'

Department of Local Infrastructure Devclopment

Provincial and Local Roads Improvement Program (PLRIP)
Central Program Coordination Unit (CPCU)

Shreemahal, Pulchowk, Lalitpur

REOUEST FOR EXPRESSTONS OF INTEREST
(CONSULTING SERVICES FIRMS SELECTION)

first Dlrtc ofPubliclrtion:22 Jul\. 202('

Country: Nepal
Program: Provincialand Local Road lmprovement Pfogran
Loan No.: Pl7l836

Assignment Title: Recruitment and Selection ofConsulting Firm to Conduct Road User Satisfaction Survey

Referencc No. fa5 Der Procurement Plan): PLIiIP-CPCU--l{trSS-FIItNl- 0l 082/8J

L The Covemment ofNepal (GoN) rd.t /ecerved financing from lhe world Bank toward the cost ofthe
Provincial and Local Road Improvenent Program and intends to apply part of lhe proceeds fbl
consulling services.

2. The consulting services ('1he Services") include assistance to design, implement, analyze, and repoft a

comprehensive Road User Satisfaction Survey covering selected rural road corridors underthe PLRIP

The survey will be undcnaken at threelime ffames: belore construction commences, approximately

at the nidpoinl ol construction works and aiier the complelion of conslruction rvofk. Aboul 52.0

pe$on-nlonlhs of key expert input is eslimated 10 carry ou! the assignmenl. The duration of the

Consultant's seNices will be till end ofMay 2029. The tentative stat date olassignment will stat fiom
August 2026.

3. The Departncnt of Local Inlraskucture Developnrenl, Provincial and Local Road lmprovement

Program, Cenlral Program Coordination Unit norv invites el;gible consulting firms ("Consultants") to

indicate their interest in providing the Services. Interested Consultants should provide infomation
demonstraling that they have the required qualifications and relevant experience to perform the

Serviccs. The shotl;s!ing criteria are: FiIm mus! have suflcient qualifications and experience 10 cary
out the assiElment. As a minimum, the consultant (firnr) must have (i) 5 years ofstanding in consulting

conducling household surveys, transpoft surveys or social research in Nepal; (ii) experience of
conducting Social Study ofRoads (>=20Km) or sinilarsuch user satislaction surveys in tnnsport sector

or donor-funded road/ transpofi projects; and (iii) proven capacity in digital data colleclion and data

management. Key Expens will not be evaluated at the shortlisting stage.

4. The atlention of;nteresled Consultants is drawn to Scction III ofthe Procurement Regulalions for IPF

IlorroweB Seventh Edilion Seplenber 2025 ("Procurement Regulations"), setting foth the World

Bank's policy on conflict ofinterest. A Consultant will be selected in accordance wilh the Individual

Consultant's Selection methqd.sel out in the Procufement Regulations.

5. Consultanls may associate lvith olher firms to enhance lheir qualifications, but should indicale clearly

whether the association is in the form ofa joinl venlure and/or a sub-consuhancy ln the case ofa
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joint ventu.e, all the partnerc in the joint venture shall be jointly and sevemlly liable for tbe entire

contract, if selected.

6. A Consultant will be selected in accordance with the Quality and Cost Based Selection (QCBS) method
' set out in the Procurement Regulations.

7. Further information and Terms ofReference.can b€ obtained at the address b€low during office hours

o( nay visit hllpq?dqligQyJtp!9!!99! where REoI notice and ToR could be downloaded

8. Expressions ofinterest must be delivered in a written form to the address below (in peNon, or by mail,
or by farq or by e-mail) by 7 August, 2026 during office hour.

Provincial and Lncal Road Improvement Progrcm
Centrai Program Coordinalion Unit
Shreemahal, Pulchowk Ialitpur
Attn: Progmm Coordinator
Tel: 0l-5424405/985 1447885

E-m ili pbciwcL doli@gnail.com

a0\ ,/

/
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Government of NePal

Ministq of Infrasl ruclure Developmcnt

DeDartment of Local Infrastructure Development

Piovincial and Local Road Improvement Progmm

Centrul Prog tm Coordin|lion Unil
Shreemahal Pulchowk Lalilpul

TERMS OF REFERENCE

CONSULl]NG SERVICES TO CARRY OUT ROAD USEI{ SATISIFACTION SI]RVEY

L]I..] DER

PROVINCIAL AND LOCAL ROADS IMPROVEMENT PROJECT

1. BACKGROUND

The Covernment ofNepal witb the support ofthe World Bank is implementing the Provincial and

Local Roads lmprovement Program (PLRIP) for the development. and maintenance of the

p*in.l"t una local roads. The PLRIP intends to empower the Provincial Governments and Local

bou",nr"n,a,o 
"onn"ct 

local-level centers with appropriate all-weathef road connections' upgrade

the cunent road network, and connect lhe local-level centers that are currently unconnected The

F",l".ul gou".n."nt through a dedicated Central Program Coordination Unit (CPCU) under the

Department of Local lntrastructure Development (DoLID) serves as the Program Coordinating

Agcncy responsible for ovefall coordination and monitoring and the Provincial Program

Management Units (PPMUS) uncler provinces serve as thc primary Program Implementing

Agencies responsible for program management and implementation ofworks

PLRIP intends to conduct a Road user satisfaction survey along thc road corridors under PLRIP

(Ro"d und", Co.ponent 1 1 and 2 1, the detailed of(oad list is attached in '4nnex-1 The survey

*iit U" una".t"ri"n at three{ime frames: before construction commences' approximately at the

tilpoin, of 
"onu.u",ion 

works and after the completion of construction work The Survey will

inlbrm the baseline, monltonng and tracking of a citizcn engagement indicator which has been

included in the Results FrameworK for thl- Pfoject The indicator will measure the "lncrease ln the

i",""*ur. ota"O *"rs satisfied with improvemcnts made to the road infrasttuctLlre" The survey

luitt 
"onia". 

poritiu" t"edback ofat least 707o ofthe users \\'ith gender disaggregated data'

2, OVERVIEW TO CITIZBN ENGAGBMENT

Cilizen Engagement (CE) mechanisms such as satislaction surveys are an imponant element for

;;i;.'"; ;"i:;..""ities and other slakeholders in the design and implementation of projects'

InclLlsive CE requlres removlng-bariers to participalion' including Iangrlage' literacy, mobility

ii-ii"rr.",, 
""a 

social norms reitricting rvomen's public participation Citiz€n engagement' which



I

the world Bank defines as the two-way interaction between citizens and government (or the
private sector), helps to improve development outcomes through giving citizens a stake in decision

making. Nepal's recent transition to a federal structure, as enshrined in the Constitution ofNepal
2015, represents a move towards a more accountable, participatory and inclusive system of
governance. Furthef, the World Bank is mainstreaming citizen engagement in all World Bank-
suppodcd projects, and in parlicLrlar requires projects to meet the corporate requirement of
incorporatiilg at least one beneficiary feedback indicator in World Bank projects with clearly
identifiable beneflciaries. Accordingly, the citizen engagement indicator on road user satisfaction
under the Project, also a beneficiary feedback indicator, servcs to also help the Project meet Wofld
Bank corporate requirements. This TOR is prepafed lbr hiring a consulting firm to undertake a

survey aimed at establishing a baseline and subsequenl monitoring ofthe road subprojects.

J, OBJECTIVES OF THE ASSICNME\T

The prinrafy objective of this consultancy is to design, implenent, analyze, and reporf a

comprehensive Road User Satisfaction Suwey in 300 Km of roads covering selected rural road

corridofs under the PLRIP.

Specific objectives are to:

1. Assess user satisfaction rvith road condition, safety, travel time, transport services. and
reliability.

2. Capture the perspectives of key user groups, ;ncluding women, elderly, persons u,ith
disabilitics (PwDs), transport operators, fanners. traders, and students.

3. Measure changes in access to services (health, education, markets) and mobility patterns.

4. ldentily barriers and constraints faced by users, including seasonal accessibility issues.

5. Provide actionable recommendations for inrproving rural road quality, safety, and service
delivery-

6. Establish baseline/midline/endline indicators as required by the project's Results
Framework.

SCOPE OF WORK

ln consultation and agreement with CPCU- PLRIP, the broad scope ofwork includes, but not
limited to the following:

! Confirm and finalize the dfall scope, objectives, suryey methodologies, questionnaires,

main groups of road usefs to survey: and sampling methodology. The methodology should

seek to maximize the utility of the infornation obtained, the rcsponse rate of the

"Surveycd" and the statistical significance of the results. The survey should accordingly

include a simple profile ofJlspondents. The information should be gathered in a format,

finalized in consultation with CPCU-PLRIP.
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All indicators shall bc disaggregated at minimum by gender, age group, ethnicity (Dalit,

Janajati, etc.), disabiiity status, income/poverty status; and.emoteness category.

Confirm suwey atlributes to measurc (for example, travelling time, safety of road,

accessibility), and develop survey questions against identified attributes

Determine data collection methods (for example, paper-based or mobile-based application)

and locations for conducting surveys

Defini methodology for calculating satislaclion levels

The Consultant will pilot the proposed survey mechanisms and indicators on a small

sample of various target groups with a view to refining thcm both before finalization and

shall use the same in the main survey. A shod report on the outcome of this pilot survey

incorporating necessa(y changes shall be prepared and submitted to CPCU-PLRIP. The

pilot survey would usually be done along other similrr rocds. rather than along the

DroDosed PLRIP roads.

4.1 Detailed Scope ofServices;

Task 1i Inception and Methodology Development:
. Review project documents, design reports, M&E framework, and any previous surveys.

. Hold consultations with the Central Project Coordination Unit (CPCU), a Provincial
Project Management Units (PPMUs), and an Infrastructure Development Offices (lDOs) at

the field Ievel in the three provinces.

. Prepare a detailed Inception Repod including:

o Survey objectives and indicators

o Sampling strategy and sample size

o Geographic coverage and road corfidor selection

o Surrey methodolog) {quanlilalive rnd qLralilativel

o Data collection tools (structured questionnaires, FGDs, KIIs)
o Survey team composition
o Quality assurance and data validation plan

o Timeline and work plan
. Present merhodologl for cppror rl

Task 2: Sampling and Survcy Design

. Devclop a statistically valid and gender-balanced sampling ftamework.

. tn.ure represenlati\e co\eraee oi:

o Road users (rvalkers, cyclists, motorcyclists, vehicle passengers)

o Transport operators

o I louseholds in catchment area

o Community groups O,lomen SHCS, cooperatives)

o Traders, market users, school stall heallh service providers



. Ensure inclusiveness b] samplingl

o Poor households
o Marginalized ethnic groups

o People rvith disabilities
o Remote settlements

o.. Women-headed housl-holds and youth gfoups

Task 3: Questionnaire f)evelopment and Pilot Testing

. Prepare slructured quecli^nnaire-co\eringl

o Road condition satislaction
o fra\el rime and co.r change.

o Perceived safety (road design, embankments, lighting, traffic behavior)

o Transport service frequency, quality, affordability
o Seasonal accessibility issues

o Social envircnment and econom;c impacts
. o Gender-specific mobility constraints

o Accessibility for elderly and People with Disabilities.

. Conduct pilot testing on a small sample in one road in each ofthe three provinces in local

language i.e. Madhesh, Sudurpaschim and Karnali.

. Refine tools based on pilol resull'.

Task 4: Ficld Data Collection

. The list ofroads will be finalized in consultation with the CPCU and PPMUS.

. Dcploy trained enumerators with expe(ierroe in Nepal's rural context and local languages.

. Use digital data collection (e.g., ODK, KoboToolbox) rvith CPs-tagging and timestamps.

. Conduct:

o Household Suweys

o Roadside User Interviews

o Key Informant Interviews (KIIs) (transpod operators, local leaders)

o Focus Group Discussions (FGDs) (separate FGDs for women and marginalized

gloups)
. Ensure gender-sensitive data collection:

o Recruit at least 40% female enumefatofs.

o Conduct rvomen-only sessions where culturally appropriate (Ensure enumerators are

tfained on ethical and safety protocols, including iniormed consent, confldentiality, and

culturally sensitive approaches for womeq marginalized groups, PwDs, and youth;

consider local language facilitation during data collection and paticipatory engagement

where feasible).
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o lmplement robust quality control measures including daily morritoring, back-
checks, and verillcation.

Task 5: Data Management, Analysis, ,lnd Reporting

. Clean and validate data.

. Conduct descriptivc and comparative analysis by:

o Gender

o Income group

c Ceographic area

o Ethnic/social group

o l)pe of rocd coflidor
. Prepare visualizations: summary tables, and disaggregated indicators.

. Analyze qualitative data from FGDS and Klls to identify user experience trends,

constraints, and local insights.

Task 6: I'reparation olSurvey Reporfs

The ConsLrl(anr 5hall lrcpdre:

l. Inception Report

2. Draft Road User Satisfaction Survey (RUSS) Report, including Methodology; Samplc

ftame and characteristics; Key findings; Disaggregated analysis; Geographical analysis;
Thematic findings (safety, mobility, services, economic access): User complaints and

expectations; Recommendations for improvement (including specilic actions to address

issues raised by marginalized and vulnerable groups, such as improving accessibility and

safety)

3. Final RUSS Report, incorporating client feedback

4. Clean datasets (SPSS/Stata/CSV) and data dictionary

5. Survey Presentation: Analyze data and produce interim reports on survey findings each

time the survlry is conducted and shall make presentation ofdraft reports to CPCU-PLRIP
and final reports presentation to CPCU-PLRIP/the World Bank Office along with
Provinces and Local levels. Drati repod should include a participatory validation prccess,

where preliminary findings are shared with local stakeholders (including vulnerable
groups) for review and validation.

6. Infographic summary for public dissemination (optional)
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1 Baseline Survey - Prior to commencement of constfuction works'

2. Mid.Tcrm Survey - At approximately the midpoint of construction works to assess

intelim progress and usef perceptions, linked to the mid-tenn implementation ofthe PLRIP

Phascl.
3. End-Line Survey Aftef completion ofconstfuction works to measurc overall change in

satislaction levels, linked to completion ofPhasej ofthe PLRIP Phasej'

QUALIFICATION/ EXPERIENCE REQUIREMENT

Firm must have suflicient qualifications and experience to caty out the assignment As a

minimum, the consultant (firm) must havc (i) 5 years of standing in consulting conducting

household surveys, transpolt surveys or social research in Nepal; (ii) experienoe of conducting

social study of Road or similar such user satisfaction surveys in transport sector or donor-funded

road/ transpofi pro-iects >20Km (single or multiple roads in one contract), (iii) proven capacity in

digital data collection and data management; and (iv) technical and managerial capability (of'fice'

regular professional staffs, equipment etc.) Experience in conducting community-based surveys'

parricularly involving womcn, Dalit, Janajati, muslim' People with Disabilities (PwDs), and

remote communities, is desirable.

TEAM COMPOSITION AND QUALIFICATIONS

Thc consulting sewices shall be implcmented by using intcrmittent input of86 0 person montbs

(including non-key stafO from the commencement date to the completion ofconstruchon works

7.1 Expert Inputs
About 52.0 person-months of key expert input is estimated to caffy out the assignmenl The

consultants are advised to assess their rcquiremehts and pfopose their own staff composition and

stafi input fbr efficient pefforrnance as per the Terms of Reference lf the proposed consultant's

team is lound inadequate or not sufficient during the perfornance of the se|vices, then additional

staff shall be provided by the consultant at their own cost. The inputs will be Intermittent in

Nature.

Ke! Expert ltlpul

c

SURVEY IMPLEN{ENTATION:

The consultant willconduct three rounds ofsurveys:

Position Number Total I'erson Months

Team Lcader (Economist) 1 I8.00

Social Specialist/ Cender Specialist 17.00

TfansDort Engineer 8.50

Data Analyst/ Statisiician 8.50

Total 52

\o, K"r g"ff 

-

Dor
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Note: The above list o;f key prolessionals dnd eslinaled pelson noxth is i)/ leference only. The

Consultant L^ responsible to reviev the required services and uay propose ofln requirenents.for
the key prcfessional and other support staf that reqLtired to complele the proposed seryices in
satis:fdctory ntanner. Financial proposal.should include all the direct and indirect costs necessary

lo execule th" serfices ^ elaborated in the TOR.

7.2 Key Perionncl Qualification Requirement

I. Team Leadcr

ll. Social Specialist/ Gender Specialist

Educationel Oualifi cation
Required Master's desree in Economics. Statistics o( related flelds
ExDerience

. Total Experience

. Experience in Related
Field

. Experience in the
Proposed Field of
Experlise

. 10 yeafs
o 5 years in Road related Works
. Proven extensive experience in leading the planning,

developing, and Lrndenaking of suweys, including
coordinating logistics, and preparing fi ndings

. Demonstrated capacity to manage a team

. Experience working and engaging with communities

. Experience rvorking rvith international development
orqanizations such as the World Bank is Dreferred

Language Excellent verbal and written communication skills in Nepali
and English Language (knowledge of local language will be an
advaniaqe)

Educational Oualifi cation
Required Master's degree in sociology / social development/statistics or

related field
ExDerience

. Total Expefience

. Experience in Related
F'ield

. Experience in lhe
Proposed Field of
Expertise

. 5 years

. 3 years in Road related Works

. Experience of working in the field of social science, with
proven experience in addressirlg road satety, occupational
health and saf'ety, and working and engaging with
communities, including poor and vulnefable groups

. Experiencc in pafticipatory engagcment with marginalizcd
communities, colleoting gender-disaggregated data, and
culturally sensitive approaches.

. Experience working with intemational development
orqanizations such as the World Bank is preferred

Lon!.ua{e I xcellent \ erbal and r\ ritten communicdrion skill. in NeDali

2-
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and English Language (knowledge oflocal language will be an

advanlage.)

III. Transport Engineer

Educational Qualification
Requ ired Bachelor's degree in civil engineering/Mastcr's degree

Hiqhwav/Transpiration or related field is preferable
ln

Eroerience
. Total Expefience
. Expcrience in Related

Field
. Experience in the

Proposed Field of
ExDeflise

. 7 years

. 5 yearc (preJbrable 7 ),ears or 5 projects) of projects in rural
road design/construction/supervision/Road Safety Audit or
Road related Works

. Experience working with international development
orsanizations such as the World Bank is Dreferred

Language Excellent verbal and written communication skills in Nepali
and Enelish Language

IV. Data AnalYst/ Statistician

Educaf ional Oualification
Requifed in mathematics/statistics or related field lsBachelor's

preferable
degree

ExDerience
. Total Experience
. Experience in Related

Field
. Experience in the

Proposed Field of
Expertise

. 7 years

.5 years (preferably 7 years or 5 projects) ofprojects in data
analysis o f in lrastructure pfojects

. Experience working with intemational development
ofganizations such as the World Bank is preferred

Language Excellent verbal and written commlrnication skills in Nepali
and English Language

V. I)ata Enumerators,/Ficld Surveyors

Educational Oralification
Required Highe. Secondary (10+2) in business/statistics/lCT/sociology

or related field
E\Dericncc

. Experience in Related
Field

I year's work Experience in the field of social mobilization,
data collection in Road related Works

Language Verbaland written communication skills in Nepaliand English

Language (knowledee of local language will be an advantage)
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S.

No
Deliverablcs 70 Paymcnt Rcmarks

I
lnception Repod, S-g:vey methodology, survey
questionnaife / and Report on Piloting the proposed survey

I5

'ffi8. REPORTING AND TIMELINES

The Consultant will report directly to PLRIP-CPCU. The consultant must provide all deliverables

in Englisl-.

The consultant shall submit 3 copies of inccption and draft reports of each survev. Also, the

Consultant shall submit 6 (Six) hard copies of Final repoms and a soft copy of the repofts to
PLRTP-CPCU as follows:

S.

No
work Descriltion/ Rcf ortirg's Tentative Timeline

lnception Report with Survey
methodology and survey
questlonnalre

Draft: Two lveeks ftom contract agreement date.

Final: One Month after submission ofdrafi
inceDtion reDort

2 Report on Piloting the proposed
survey mechanism

Data collection undertaken: Trvo weeks after
fi nalization of inception repoft .

Validation ofque.lionnaire and check list
Baseline survey and Report before
Construction

Data collection: Within 2 months alter finalization
ofDPR.
Finding and Repoftr \\,ithin two (2) months of data
collection.

4 Mid-Tefm survey and Report Data collection: Physical progress between 40-60

Finding and Repoft: within t\!o (2) months of data
collection.

5 End line survcy and report Data collection: Within 2 months after completion
ofconstfuction work.
Finding and Repoft: lvithin two (2) months of data
collection.

6 Consolidated Road User Satislaction
Report

A consolidated Road User Salisfaction Survey
Repot including all road projects must be
submilled 10 CPCU belore Closure of this
assignment.

TERMS OF I'AYMENT

The Consultant will be paid on a lurrp sum basis and there will be no provision for price
adiustments in this task. The total fees shall bc paid bascd on various milestones achieved. The
payment shall be released by the CPCU based on the approval of the outputs/report delivered by
the Consultant, after ensuaing ihat these outputs/rcports conform to thc requirements. The details of
thc percentage payments are indicated below.

9.



mechanism
2. Road Base-line Survev and ReDort 30

3. Road mid-term survey and Repoft 30

4.
Road End-line survey and linal Road User Satisfaction
Reoort

25

Total 100

10. DURATION OF ASSIGNMENT:

The consulting services shall be implemented till end of May 2029 from the commencement date
in intermittent schedule with possibility ofextension.

11. GENERAL OBLIGATIONS
I l.l The Consultant's Obligalions

The Consultant should avail all key expefts, administrative and support staff as well as all
logistical support to complete the assignment. AII inputs arc considered and included in the
Technical and Financial Proposals.

. The Consultant is responsible to provide offrce working spaces for all its experts and other
staffs, transportation and insurance obligations for its experts and other staff as per legal
requirements in Nepal

The Consultants shall provide the PLRIP-CPCU/PPMU all the documents related with the
Study including filled questionnaires, public consultation documents and others.

11.2 The Employer's Obligations

The Client will provide all the available study reports and related information available with
the Client. The Client will also help the consultant team to coordinate with the PPMUS,
lDOs, Local Levels, and other governmental offrces for related activities, as necessary.



f; ffiAnnex-l: Road Lists

Below mentioned arc the list of roads under the scope of Provincial and Local Road

Improvement Program. The consultant shall caffy out the Road User Satisfaction Survey in the

roads mentioned below in three provinces (Madhesh, Karnali and Sudurpaschim) with regional

balance. The total length ofroads to carry out the Road User Satislaction Survey is nearly 300

krr (with nearly 50% length from Upgrading,50olo length from Periodic Maintenance and i00o/o

length ol roads fiom New Const.uction). Few roads on the below mentioned list might change

during the implcmentation ofthe p.ogfam

s. N. District Name of Roads
Municipalitt/Rural

MuniciDalitv
Comlonent

Madhesh Provincc

I Mahottari
Raghunathprrf (Hulaki
Rajmarga) -Sonma-Tarahari-
Sundarcur Road

Sonma RM

Upgrading

.2 Dhanusha
Manharpur (Sahidmarga) -
Hansapur -Kharihani-
Simarari Road

Janakpur SMC,
Manaharpur M,
Sabaila M

Bara Kalaiya -Malahi Road
Kalaiya, Baragadi
IIM

4 Parsa Tharuhat Sadak

Parsagadhi, Sakhuwa
Parsauni, Paterwa
Sugauli, Jirabhawani
RM

5 Siraha

Siraha (Hulaki sadak)-Kajara-
Kadmaha-Siswa-
Kharaukiyahi-Chachanbar-
Laxmipur- Patari Gat Pa.

road

Laxmipur Patari RM

6 Sarlahi
Brahmapuri-Chandranagar
road

Chandranagar RM

7 Saptari

Khado Khola (Rajbiraj-
Bhardaha khanda)-Tilathi
KoiladiRoad

Tilathi Koiledi RM

8 Rautahat
Gandak (Damar Chauk)-
Ishanatha road

Ishnath Municipality

9 Bara
Itiyahi-Chiljhapati-
Phulbariya Road

Bishrampur, Pheta

RM

Periodie
Maintenancel0 Bara

Nagawa-BishrampLrf-
Musaharwa-Kantipur-
Baminiya-Chhatawa-
KhekhariYa Road

Bishrampur, Pheta
RM

ll Parsa AatmaratbRoad
Birgunj, Bindabasini,
Pakaha MainDur
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S. N. District Name of Roads
Municipality/Rural

Municioalitv Component

12 Mahottafi
Matihani Dhirapur Pipra
Bighi Road.

Matihani, Pipara
Municipality

l3 Sarlahi
Kaudena JankiNagar
Harioun Road,

Kaudena,
Chakargahtta,
Kabilashi M, Haripur
M and Hariwan M

l4 Siraha Siralra-Sukhipur Road
Siraha, Arnama,
Sukhipur
Municipality

l5 Rautahat
Banjaraha Auraiya Rajpur
Farhadwa Paroha Boudha
Road

lshnath, Rajpur,
Paroha. Baudhaimai

Saptari
Jandol Kushaha Road,
District

Agnlsalt
Krishnabaran RM,
Mahadeva RM

t7 Parsa Janta Sadak

Jitpur Submetro,
Birgunj Metro,
Sakhuwa Prasauni
IiM,

Sudurpaschim Province

1 Kailali Sahaipur - Nigali Road Chufe RM

Upgrading

2 Kanchanpur
Chandev Bazar - Laljhadi-
PLlnarbas Road

Laljhadi RM

3 Baj hcng
Pankot Bridge-Pandes-
Chiuri-Dungri-Lekhikhaula-
Khetkot-Bhatekhola Road

Masta RM

4 Baitadi
Cokule-Nagarau-Di lasainee-
Dhamigaon-Hat Road

Dilasainee RM

5 Dadeldhura
BagarkoFDhimola-
BhadraDur Road

Ajaymeru RM

6 Achham
Kamalbazar-Chodashain-
Dhakari Road

Dhakari RM

7 Doti
Jhigrana-Ghangare-Kelabari
Road

Salal RM

I Darclrula
Cokuleshwor-Rithachautara-
Maikholi-Ratamata Road

Lekam RM

9 Kailali
Bauniya - Joshipur - Bhajani
Road

Bauniya RM,
Joshipur RM, Bhajani
M

Periodic
Maintenancel0

Kanchanprtr

Jholungepul - Babthan -
Kutiyakbhar Road

Dodhara Chadani M

ll Redcross - Bagfata Road
Bhimdatta
Municipality

q.''
/l
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12. Bani - Dekhatbhuli Road
K.ishnapur
Municipality,
Laljhadi RM

I] .Dadcldhura
Bagbazar- BagarkoFSirad-
Rupal Road

Amargadhi
Municipality,
Bhageswo. RM

l4 Baitadi
Patan-Panchesawor Road
(Dhaukudi-Pancheswor
Section) Patan Municipalitl

I5 Darchula Gokule-Pansera-Balach Road
Shailyasikhar
Municipalitl, and
Dilasainee RM

I6 Baitadi Shree Bhawar-Dogad -Garje
Road Sigas RM New

Constructiont7 Baihans lallor-Sripal l{oad Saipal RV
Karnal

I

Province

Dailekh Du geshuor - Dadaparajul
I KOaO

'Dungeswor RM

Upgrading

2 Jaia.kot Wadaban-Sanakhola Road Junichande RM
3 Humla Sallisalla-Piplang Rord Chankheli RM

4 Humla Galphagad Shrecnagar
Road Adanchuli RM

5 Jumla Jumla Khalansa-Lasi Road Patrasi RM
6 MugLr Tarapani-Sorukot Road Soru RM

7 Surkhet Surkhet Ring Road
Birendranagar
Municipality

8 Surkhet
Gangate-Arantuda-Dhatkhet
Road Chingad RM

9 Kalikot Lali ghat-Kotwada-Kumal
Gau Road Narahafi Narh RM

l0
Surkhet

Ratanagla -Bhiuchula-
Dharampokhara Road

Guranse RM,
Birendranagar
Municipality Periodic

Maintenancell Latikoili Dada- Kakrebihar
Road

Biaendranagar
Municipality

l2 Kalikot Sherabada-Padamghat
Mahalvai RM Road Mahwai

New
Constructionl3 Dolpa

Lacikyap -KagkorJhargaun
Road Chafkatangsen

c
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