



Government of Nepal
Ministry of Infrastructure Development
Department of Local Infrastructure Development (DoLID)

Suspension Bridge Division

Shreemahal, Pulchowk, Lalitpur

Invitation for Bids

Date of publication: 2083-03-32

The Government of Nepal [GoN] has allocated funds towards the cost of Suspension Bridge Division and intends to apply part of the funds to cover eligible payments under the Contract: Fabrication, Supply, Transportation, Construction and Erection of Various Trail Bridge as mentioned below. Suspension Bridge Division invites electronic bids from all eligible bidders for the construction of Trail Bridge under National Competitive Bidding. Eligible Bidders may obtain further information and inspect the Bidding Documents at the office of Suspension Bridge Division, Pulchowk, Lalitpur or may visit PPMO e-GP system www.bolpatra.gov.np/egp.

SN	IFB No.	Name of Project	District	Name of River/Khola	Span (m)	Type
1	NCB-LS-12/082/83	Fabrication, Supply, Transportation, Construction and Erection of Ipamalta Suspended Trail Bridge, Lalitpur/Makwanpur over Bagmati river, span 296.9m.	Lalitpur/Makwanpur	Bagmati	296.90	D
2	NCB-UR--25/082/83	Fabrication, Supply, Transportation, Construction and Erection of Patlekheta Mauwaphant Suspended Trail Bridge, Myagdi over Raghuganga river, span 470m.	Myagdi	Raghuganga	470.00	D
3	NCB-UR-26/082/83	Fabrication, Supply, Transportation, Construction and Erection of Paschim Biring Suspension Trail Bridge, Jhapa over Biring river, span 355m.	Jhapa	Biring	355.00	N
4	NCB-UR-27/082/83	Fabrication, Supply, Transportation, Construction and Erection of Pipledovan Suspension Trail Bridge, Kavrepalanchowk over Roshi river, span 255.5m.	Kavrepalanchowk	Roshi	255.50	N
5	NCB-UR-28/082/83	Fabrication, Supply, Transportation, Construction and Erection of School danda Steel Truss Trail Bridge, Morangover Gachhiya Khola, span 80m.	Morang	Gachhiya	80.00	Steel Truss
6	NCB-UR-29/082/83	Fabrication, Supply, Transportation, Construction and Erection of UN Park Truss Trail Bridge, Kathmandu over Bagmati Khola, span 40m.	Kathmandu	Bagmati	40.00	Steel Truss

SN	IFB No.	Name of Project	District	Name of River/Khola	Span (m)	Type
7	NCB-UR-30/082/83	Fabrication, Supply, Transportation, Construction and Erection of Bharcha Khola Damodar Kunda Suspended Trail Bridge, Mustang over Bharcha river, span 470m.	Mustang	Bharcha	470.00	D
8	NCB-LS-31/082/83	Fabrication, Supply, Transportation, Construction and Erection of Thorong Khola (Yakkharka) Suspended Trail Bridge, Manang over Thorong river, span 230m through Construction Turnkey package.	Manang	Thorong	230.00	D
9	NCB-LS-32/082/83	Fabrication, Supply, Transportation, Construction and Erection of Khagad Suspended Trail Bridge, Humla over khagad river, span 360m through Construction Turnkey package.	Humla	Khagad	360.00	D
10	NCB-LS-33/082/83	Fabrication, Supply, Transportation, Construction and Erection of Kumaltar Bahuban , Fulmayadaha, Siddhi Khola, Bimire Narkate and Lahanitar Trail bridges : Remaining Scopes of works Under previously terminated contract through Construction Turnkey Package (CTP).	Morang, Ilam and Dhankuta	Kumal, Puwa, Siddhi, Mugu, Arun.	141.40, 123.00, 273.00, 163.00, 135.00.	D
11	NCB-LS-34/082/83	Fabrication, Supply, Transportation, Construction and Erection of Thumibudhegara and Likhu khola Trail bridges: Remaining Scopes of works Under previously terminated contract through Construction Turnkey Package (CTP).	Gorkha and Dhading	Arkhet, Likhu	139.50, 290.00.	D
12	NCB-LS-35/082/83	Fabrication, Supply, Transportation, Construction and Erection of Pilampa Suspended Trail Bridge, Khotang over Pilampa river, span 182m through Construction Turnkey Package.	Khotang	Pilampa	182.00	D
13	NCB-LS-36/082/83	Fabrication, Supply, Transportation, Construction and Erection of Kyogma Suspended Trail Bridge, Gorkha over Budhigandaki river, span 220m through Construction Turnkey Package.	Gorkha	Budhigandaki	220.00	D

Project Chief
Suspension Bridge Division